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LIST OF ACRONYMS 
Table 1 - Master Contract Acronyms 

Acronym Meaning 

A&E Architect & Engineering  

A3-STOCR Alliant 3 Summary Task Order Closeout Report 

AAS Assisted Acquisition Services 

ACG Automated Clearing House 

ACO Administrative Contracting Officer  

ACPCCV Actual Cumulative Percentage of Current Contract Value 

ACWD Actual Cumulative Whole Dollar 

AI Artificial Intelligence  

AKA Also known As 

ANCs Alaskan Native Corporations 

ANSI American National Standards Institute 

API Application Program Interfaces 

AQL Acceptable Quality Level 

AR Augmented Reality 

ARM Application Reference Model  

ATM Asynchronous Transfer Mode 

BCY Base Contract Year 

BLS Bureau of Labor Statistics 

BOA Basic Ordering Agreement 

BPA Blanket Purchasing Agreement 

BRM Business Reference Model 

BYOD Bring Your Own Device 

CAD Computer-Aided Design 
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Acronym Meaning 

CAF Contract Access Fee 

CAGE Commercial and Government Entity 

CAIA CAF Adjusted Invoice Amount (CAIA)  

CAP Corrective Action Plan 

CAS Cost Accounting Standard 

CASB Cost Accounting Standards Board 

CCM Contractor Contracts Manager 

CCO Cognizant Contracting Officer  

CCV Current Contract Value 

CDP Carbon Disclosure Project 

CE & SBS Contractor Engagement and Small Business Subcontracting 

CFA Chartered Financial Analyst 

CFR Code of Federal Regulations 

GIG Global Information Grid 

CIO Chief Information Officer 

CLINS Contract Line Items 

CM Contracts Manager 

CMMC Cybersecurity Maturity Model Certification 

CMMI Capability Maturity Model Integration 

CMPR Contractor Management Personnel Representative 

CO Contracting Officer 

CONUS Contiguous United States 

COOP Continuity of Operations 

COR Contracting Officer’s Representative 

COTR Contracting Officer’s Technical Representative 
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Acronym Meaning 

COTS Commercial Off-the-Shelf 

CPA Certified Public Accountant 

CPAF Cost Plus Award Fee 

CPAR Contractor Performance Assessment Report 

CPARS Contractor Performance Assessment Reporting System 

CPIF Cost Plus Incentive Fee 

CPM Contractor Program Manager 

CPRM Contract Payment Reporting Module 

CPSR Contractor Purchasing System Review 

CPU  Computer Processing Unit 

CR Cost-Reimbursement 

CRM Consolidated Reference Model 

CRMgmt Customer Relationship Management 

CSCS Contract Security Classification Specification 

C-SCRM Cybersecurity Supply Chain Risk Management  

CTA Contractor Teaming Arrangement 

CUI Controlled Unclassified Information  

CY Contract Year 

DBAI Defense Base Act Insurance 

DCAA Defense Contract Audit Agency 

DCMA Defense Contract Management Agency 

DCSA Defense Counterintelligence and Security Agency 

DFARS Defense Federal Acquisition Regulation Supplement 

DHNDAA Duncan Hunter National Defense Authorization Act of 2009 

DNI Director of National Intelligence  
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Acronym Meaning 

DoD IEA Department of Defense Information Enterprise Architecture Reference 
Model 

DODB Direct Order Direct Bill 

DOL Department of Labor 

DPA Delegation of Procurement Authority 

DRM Data Reference Model 

DSL Digital Subscriber Line 

DSN Defense Switched Network 

DSSR Department of State Standardized Regulations 

EA Enterprise Architecture 

EAI Enterprise Application Integration 

ECI Employment Cost Index 

EDI Electronic Data Interchange 

EFT Electronic Funds Transfer 

EIA Electronic Industries Alliance 

EIE Enterprise Information Environment 

EIT Electronic and Information Technology 

EPA Environmental Protection Agency 

eSRS Electronic Subcontracting Reporting System 

ET Emerging Technology 

EULA End User License Agreement 

EVMS Earned Value Management System 

FDO Fee Determination Official  

F.O.B. Freight On Board 

FAPIIS Federal Awardee Performance and Integrity Information System 
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Acronym Meaning 

FAR Federal Acquisition Regulation 

FASCSA Federal Acquisition Supply Chain Security Act  

FCL Facility Clearance Level 

FDO Fee Determination Official 

FEA Federal Enterprise Architecture  

FEAF Federal Enterprise Architecture Framework  

FFP Firm-Fixed-Price 

FHA Federal Health Architecture 

FIPS PUB Federal Information Processing Standards Publication 

FOIA Freedom of Information Act 

FPDS Federal Procurement Data System [AKA FPDS-Next Generation (FPDS-
NG)] 

FPRA Forward Pricing Rate Agreements 

FPRR Forward Pricing Rate Recommendation 

FSM Federal Service Manager 

FSS Federal Supply Schedules 

FTP File Transfer Protocol 

G&A General and Administrative Expenses 

GAAP Generally Accepted Accounting Principles   

GAO General Accountability Office 

GGPM GSA GWAC Program Manager 

GPAT Government Product and Services Accessibility Template 

GPE Government Point of Entry 

GPRA Government Performance and Results Act 

GPS Global Positioning Systems 
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Acronym Meaning 

GSA General Services Administration 

GSAM General Services Administration Acquisition Manual 

GSAR General Services Administration Acquisition Regulation 

GWAC Governmentwide Acquisition Contract  

HIT Health Information Technology 

HSPD-12 Homeland Security Presidential Directive 12 

HTR/F&RP Highest Technically Rated Offerors with a Fair and Reasonable Price  

HTRQ Highest Technically Rated Qualifying 

HTTP Hypertext Transfer Protocol 

HUBZone SB Historically Underutilized Business Zone Small Business 

HVAC Heating, ventilation, and air conditioning 

IaaS Infrastructure as a Service 

IAW In Accordance With 

IDIQ Indefinite Delivery, Indefinite Quantity 

IDS Intrusion Detection System 

IEC International Electrotechnical Commission 

IoT Internet of Things 

IP Internet Protocol 

IPS Intrusion Prevention System 

IPv4 Internet Protocol Version 4 

IPv6 Internet Protocol Version 6 

IRM Infrastructure Reference Model 

IRM Information Resource Management 

ISO International Organization for Standardization 

ISR Individual Subcontracting Report 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



 

Acronym Meaning 

IT Information Technology  

ITSS IT Solutions Shop 

JV/PT Joint Venture or Partnership 

LAN Local Area Network 

LB Large Business 

L-H Labor-Hour 

LCAT Labor Category 

LPTA Lowest Price Technically Acceptable 

M2M Machine-to-Machine 

MA-IDIQ  Multiple Award - Indefinite Delivery, Indefinite Quantity Contracts 

MACS Multiple Award Contracts 

MC Master Contract  

MDM Mobile Device Management 

MCL Master Contract Level 

MEMS Micro-Electro-Mechanical Systems 

Mobile IT Mobile Information Technology 

MOM Messaging-Oriented Middleware 

MPC Military Payment Certificate 

MR Mixed Reality 

MRCL Meaningful Relationship Commitment Letters 

MRG Minimum Return Guarantee 

NAICS North American Industry Classification System 

NASA National Aeronautics and Space Administration 

NDAA National Defense Authorization Act 

NISPOM National Industrial Security Program Operating Manual 
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Acronym Meaning 

NIST National Institute of Standards and Technology 

NTP Notice to Proceed 

OCO Ordering Contracting Officer 

OCONUS Outside the Contiguous United States 

OCR Optical Character Recognition 

OCY Option Contract Year 

ODBC Open DataBase Connectivity 

ODC Other Direct Cost 

OFPP Office of Federal Procurement Policy 

OGP Office of Governmentwide Policy  

OLAP Online Analytical Processing 

OLAP Online Analytical Processing 

OMB Office of Management and Budget 

O*NET Occupational Information Network  

ORB Object Request Broker 

OCI Organizational Conflict of Interest 

OSBU Office of Small Business Utilization  

OSDBU Office of Small and Disadvantaged Business Utilization 

OTSB Other Than Small Business 

PaaS Platform as a Service 

PBA Performance-based Acquisition 

PCO Procuring Contracting Officer 

PDF Portable Document Format 

PECP Professional Employee Compensation Plan 
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Acronym Meaning 

PIA Privacy Impact Assessments 

PIV Personal Identity Verification  

PL Public Law 

PM Program Manager 

PMR Program Management Review 

POAM Plan of Action and Milestones  

POC Point of Contact 

PoP Period of Performance 

PPIRS Past Performance Information Retrieval System 

PQP Preliminary Qualifying Proposal 

PRM Performance Reference Model 

PROMESA Puerto Rico Oversight, Management, and Economic Stability Act 

PRS Performance Requirements Summary 

PSP Preliminary Screening Process 

PWS Performance Work Statement 

QAE Quality Assurance Evaluator 

QASP Quality Assurance Surveillance Plan 

QCP Quality Control Plan 

RADIUS Remote Authentication Dial-In User Service 

RDF Resource Description Framework 

RFI Request for Information 

RFID Radio Frequency Identification 

RFP Request for Proposal 

RFQ Request for Quotation 

ROM Rough Order of Magnitude 
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Acronym Meaning 

SaaS Software as a Service 

SAM System for Award Management 

SAP Special Access Programs 

SARA Services Acquisition Reform Act of 2003 

SASE Secure Access Service Edge 

SAT Simplified Acquisition Threshold 

SB Small Business Concern 

SBA Small Business Administration 

SBCTA Small Business Contractor Teaming Arrangement  

SBI Special Background Investigations 

SBIR Small Business Innovation Research 

SBJV Small Business Joint Venture or Partnership 

SBMP Small Business Mentor-Protégé 

SBSP Small Business Subcontracting Plan 

SBSubK Small Business with Subcontractor(s) 

SCI Sensitive Compartmented Information 

SCLS Service Contract Labor Standards 

SCLS Service Contract Labor Standards 

SCRM Supply Chain Risk Management 

SDB Small Disadvantaged Business 

SDVOSB Service-Disabled Veteran-Owned Small Business 

SF Standard Form 

SIEMs Security Information and Event Management 

SIG Shared Interest Group 

SME  Subject Matter Expert 
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Acronym Meaning 

SMTP Simple Mail Transfer Protocol 

SOAP Simple Object Access Protocol 

SOCs Standard Occupational Classifications 

SOFAs Status of Forces Agreements 

SOO Statement of Objectives 

SOP Standard Operating Procedure 

SOW Statement of Work 

SP Special Publication 

SQL Structured Query Language 

SRM Security Reference Model 

SSP System Security Plan 

SSR Summary Subcontract Report 

STTR Small Business Technology Transfer 

T&M Time and Materials 

TCOR Task Order Level Contracting Officer’s Representative 

TCOTR Task Order Level Contracting Officer’s Technical Representative 

TDA Temporary Duty Assignment 

TDV Total Dollar Value 

TINA Truth in Negotiations Act 

TOL Task Order Level 

TOs/TO Task Orders/Task Order 

TOS Terms of Service 

UDDI Universal Description, Discovery, and Integration 

UEI Unique Entity Identifier 

URL Universal Resource Locator 
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Acronym Meaning 

U.S.C. United States Code.  

USDA U.S. Department of Agriculture 

VAT Voluntary Product Accessibility Template  

VETS Veterans' Employment and Training Service 

VM Virtual Machine 

VOIP Voice Over Internet Protocol 

VOSB Veteran-Owned Small Business 

VPN Virtual Private Network 

VR Virtual Reality  

WAN  Wide Area Network 

WOSB Woman-Owned Small Business 

WSDL Web Services Description Language 

XaaS Anything-as-a-Service 

XML Extensible Markup Language 

XR Extended Reality 
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SECTION A - SOLICITATION/CONTRACT FORM 
 
 
 

THE OFFICIAL SF-26 FORM IS SEPARATELY ATTACHED 
 

 
(END OF SECTION A)
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SECTION B - SUPPLIES OR SERVICES AND 
PRICES/COSTS 

B.1 General 
The Alliant 3 Governmentwide Acquisition Contract (GWAC) is a Multiple Award, Indefinite-
Delivery, Indefinite-Quantity (IDIQ) contract to provide information technology (IT) services-
based solutions through performance of a broad range of IT services, which may include the 
integration of various technologies critical to the services being acquired.  
A Task Order is defined as “an order for services placed against an established contract or with 
Government sources,” Federal Acquisition Regulation (FAR) 2.101. Task Orders are issued by 
federal agencies off the GSA Alliant 3 GWAC.   
The Contractor shall provide all management, supervision, labor, facilities and materials 
necessary to perform on a Task Order basis. 
Hereafter, the Alliant 3 GWAC is also referred to as the “Master Contract,” while “Base 
Contract” will refer to the prime contractor-held Alliant 3 contract. Task Orders issued under the 
Master Contract will be referred to as either “Task Order(s)”, “TO(s)”, or “Order(s)”. 

B.2 Authority 
The Administrator of the U.S. General Services Administration (GSA) is specifically authorized 
to purchase supplies and non-personal services on behalf of other agencies under the Federal 
Property and Administrative Services Act, (40 U.S.C. 501). 
The Office of Management and Budget (OMB) has designated the GSA as an Executive Agent 
for Governmentwide IT Acquisitions pursuant to Section 5112(e) of the Clinger-Cohen Act, (40 
U.S.C. 11302(e)). 
The scope of this designation includes the award and administration of the Master Contract and 
delegation of authority for the award and administration of the Task Orders as set forth in 
Section G.2. Through this GWAC, Federal government agencies can award Task Orders to 
acquire IT services-based solutions.   

B.3 Economy Act 
The Economy Act does not apply to GWACs.  GWACs are Multiple Award Task or Delivery 
order contracts used by other agencies to procure IT products and services outside of the 
Economy Act. Refer to FAR 2.101 and FAR 17.502-2(b). The specific statutory authority 40 
U.S.C. 11302(e) designates the head of one or more executive agencies, such as the US General 
Services Administration, as executive agent for Government-wide acquisitions of information 
technology.  
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B.4 Maximum Contract Ceiling and Minimum Contract 
Guarantee 

(a) Minimum. The minimum contract guarantee is $2,500 dollars per Alliant 3 Base Contract 
for the full term of the Master Contract. The exercise of the option period does not re-
establish a minimum contract guarantee. 

(b) The Government has no obligation to issue Task Orders to the Contractor beyond the 
amount specified in paragraph (a) of this section. Should the Alliant 3 Master Contract 
expire or be unilaterally terminated for convenience by the Government without the 
Contractor receiving the minimum contract guarantee, the Contractor may present a claim 
to the Contracting Officer (CO) for an amount not to exceed the minimum contract 
guarantee. The minimum contract guarantee is not applicable if an Alliant 3 Base 
Contract is terminated for default or is bilaterally canceled by the parties.  

(c) Maximum. As authorized by CD-2022-08, there is no maximum dollar ceiling for the 
Master Contract or for each individual Task Order. An unlimited number of Task Orders 
may be placed for the term of Alliant 3, including the Option, if exercised. Ordering 
Contracting Officers (OCOs) will follow regulatory and agency requirements to establish 
maximum dollar ceilings at the Task Order Level.  

B.5 Performance Based Preference 
Through the direction of the OMB, Office of Federal Procurement Policy (OFPP), performance-
based contracting techniques will be applied to Task Orders issued under this contract to the 
“maximum extent practicable.” For information about performance-based service contracts, refer 
to OFPP’s Best Practices Handbook located at (https://www.whitehouse.gov/omb). 
Pursuant to FAR 37.102(a)(2), the OCO will use performance-based acquisition methods to the 
maximum extent practicable using the following order of precedence: 
  (1) A Firm-Fixed-Price Performance-Based Task Order; 
  (2) A Performance-Based Task Order that is not Firm-Fixed-Price; 
  (3) A Task Order that is not Performance-Based. 

B.6 Labor Categories (LCAT or LCATs) 
B.6.1 Three Labor Category Types 
To enhance the consistency of labor and service cost/price offers and reporting, the Master 
Contract provides the Standard IT Service Labor Categories. (See Attachment J-3). These Labor 
Categories (LCATs), which are a subset of the Standard Occupational Classifications (SOCs) 
issued by the Department of Labor (DOL), Bureau of Labor Statistics Division, facilitate the 
standardization of labor types, descriptions, and rates across the entire contract vehicle. This 
approach provides the government more accurate cost forecasting, reporting, and tracking. 
Additionally, the Master Contract also provides for Non-Standard IT Service LCATs and 
Ancillary Service LCATs, as described below. The Occupational Information Network (O*NET) 
System (see Attachment J-8 Website References) - is a comprehensive database of occupational 
competency profiles. The O*NET system is based on the Standard Occupational Classification 
(SOC) system and also provides information on additional detailed occupations within a SOC 
category in selected instances.  
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Alliant 3 provides the following three (3) types of LCATs: 
(a) Standard IT Service LCATs- This Labor Category type includes the defined IT Service 

LCATs. (See Attachment J-3). Each of the defined Standard IT Service LCATs is further 
stratified to include four (4) skill levels. These may be modified through the term of this 
Master Contract to accommodate emerging IT Service LCATs as defined by the market. 
The Contractor shall utilize the Standard IT Service LCATs to the maximum extent 
possible.  Additional Standard IT Service LCATs may be added over the term of this 
contract if the GSA GWAC Program approved and appended to the contract via 
modification by the GSA GWAC PCO. (See Section B.6.3). 

(b) Non-Standard IT Service LCATs- This Labor Category type includes any IT Service 
Labor Category that is not listed within the Standard IT Service LCATs. (See Attachment 
J-3). A Non-standard IT Service LCAT must be approved by the OCO at the Task Order 
Level. 

(c) Ancillary Service LCATs- This Labor Category type includes Ancillary Labor Support 
and does not include any of the defined Standard IT Service LCATs or Non-Standard IT 
Service LCATs.  Ancillary Service LCATs may be used only when the principal purpose 
of the Task Order is to furnish IT services-based solutions.  
The OCO will ensure that additional Labor Categories are in compliance with Service 
Contract Labor Standards and Wage Rate Requirements (Construction), and, where 
applicable, include appropriate clauses and wage determinations consistent with Section 
B.7 and/or B.8. 

B.6.1.1 Standard IT Service Labor Categories 
Standard IT Service LCATs are the Labor Categories referenced in Attachment J-3. They are 
presented as historically based relevant positions that support IT procurement requirements.  IT 
is a dynamic discipline that will likely require additional uniquely defined IT Service Labor 
Categories that emerge at some point through the term of this Master Contract. Additional 
Standard IT Service Labor Categories may be added by the government via contract 
modification. The process to recommend the addition of new IT LCATs to the Master Contract is 
discussed in detail under Section B.6.3, Process to add Standard IT Service LCATs to the Master 
Contract.  

(a) The primary source of the Standard IT Service LCATs is the Department of Labor (DOL) 
Bureau of Labor Statistics (BLS) Service Occupational System. The Standard 
Occupational Classification (SOC) system is used by Federal statistical agencies to 
classify workers into occupational categories for the purpose of collecting, calculating, or 
disseminating data.  

(b) The Standard IT Service LCATs (see Attachment J-3) contains the comprehensive IT 
Service LCATs required to meet IT service-based requirements. Therefore, every effort 
shall be made by the OCOs and Contractors to use the Standard IT Service LCATs. (See 
Attachment J-3).  
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B.6.1.2 Non-Standard IT Service LCATs 
Any IT Services LCAT that does not fit within the Standard IT Service LCATs is not approved 
for use on Task Orders without approval of the OCO awarding the Task Order. IT Service 
LCATs that address new and emerging occupations for which the LCAT functional 
titles/descriptions do not correlate to any of the DOL SOC categories, or which may not be 
widely available throughout Industry, will be characterized as Non-standard IT Service LCATs. 
The Master Contract Standard IT Service LCATs are robust and were written to encompass the 
broad scope of IT services. Additional Labor Categories would need to bring to bear skill sets 
that are so specialized or rare that they are not already encompassed in any existing Master 
Contract Labor Category. OCOs may consider additional Labor Categories on Task Orders when 
deemed necessary to provide IT services or an IT services-based solution. OCOs will perform 
due diligence in determining that Non-standard IT service Labor Categories are required.  
The Alliant 3 LCAT Crosswalk Matrix will be posted to (http://www.gsa.gov/alliant3) after the 
Master Contract's Notice to Proceed has been issued and after all awardees have submitted their 
in-house LCAT and skill set terms that will be used to create the matrix. The Crosswalk Matrix 
will map to equivalent commercial IT LCATs functional titles with the Standardized IT Service 
LCAT. 

B.6.1.3 Ancillary Service Labor Categories 
The GSA GWAC is to be used by agencies in meeting professional IT service objectives.  Use of 
the Ancillary Service LCATs must be (1) integral and necessary; (2) part of a total integrated 
solution within the scope of the Master Contract; and (3) not a Standard IT Service Labor 
Category specified in the Master Contract.  The Contractor should propose and identify each 
Ancillary Service separately and the OCO should identify each Ancillary Service by a separate 
CLIN on the Task Order award. 
Included in Ancillary Services may be those LCATs covered under construction and service-type 
employees identified by the Department of Labor wage determinations. 

B.6.2 Applicability of Labor Category Types and Maximum Rates 
(a) T&M and L-H Task Orders or CLINS- Labor Category Types indicated in Section B.6.1 

(Standard IT Service, Non-Standard IT Service, and Ancillary Service LCATs) shall 
always apply to T&M and L-H contract type Task Orders and to any T&M and L-H 
contract type CLINS in Task Orders with multiple contract types.  Maximum Rates for 
Standard IT Services LCATs shall only apply to T&M and L-H contract type Task 
Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple 
contract types.  Maximum Rates for T&M and L-H Contract types is further addressed in 
Section B.11.5.1. 

(b) Other than T&M and L-H Task Orders or CLINS- At the full discretion of the Task Order 
issuing agency OCO, any Labor Category Type indicated in Section B.6.1 may be used 
and applied to all other contract types for any Task Order issued under this Master 
Contract, including Cost-Reimbursement and Fixed-Price Task Orders or Cost-
Reimbursement and Fixed-Price CLINS in Task Orders with multiple contract types; 
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however, the Contractor’s Labor Category’s Maximum Rates established from this 
Master Contract will not apply to contract types other than T&M and L-H Task Orders.  

B.6.3 Process to add Standard IT Service LCATs to the Master 
Contract 

GSA reserves the right to add new IT Service LCAT to the list of Standard IT Service LCATs 
when determined to be in the best interest of the Government.  As the IT market evolves, GSA 
encourages the Contractor and ordering agencies to recommend new IT Service LCATs to be 
considered to be added to the list of Standard IT Service LCATs. With any new IT Service 
LCAT, GSA requests a functional description and justification narrative be included to provide 
the rationale for adding the new IT Service LCATs. If approved by the GSA GWAC PCO, the 
newly adopted IT Service LCAT will be added to the Standard IT Service LCATs and each 
contract holder will be afforded the opportunity to submit and negotiate labor hour pricing for 
the new IT Service LCAT.  Ultimately, for those Contractors who establish pricing with the GSA 
GWAC Procuring Contracting Officer (PCO), a contract modification will be executed to add the 
new Standard IT Service LCAT.  

B.7 Labor Subject to the Wage Rate Requirements 
(Construction) 

The Master Contract does not include wage determinations or all applicable clauses for Labor 
Categories subject to the Wage Rate Requirements (Construction). Each Task Order will be 
tailored to include the appropriate clauses and wage determinations. To the extent that 
construction, alteration, and repair are subject to the wage rate requirements and within scope of 
a Task Order and the Master Contract, the OCO will identify such work under a separate CLIN 
on the Task Order and incorporate the appropriate wage determinations in accordance with FAR 
22.4, Labor Standards for Contracts Involving Construction. 
Any construction, alteration, and repair are only in scope as necessary to offer an integrated IT 
solution provided that it is integral to and necessary for the effort stated in the Task Order. Task 
Orders shall not be for the primary purpose of, or issued exclusively for, work performed under 
the Wage Rate Requirements (Construction). 

B.8 Labor Subject to the Service Contract Labor Standards 
(SCLS) 

The Master Contract Labor Categories are considered bona fide executive, administrative, 
professional labor, and generally exempt from the SCLS if used to perform professional IT 
services, except as noted in Attachment J-3. The Master Contract does not include wage 
determinations or all applicable clauses for Labor Categories subject to the SCLS. Each Task 
Order will be tailored to include the appropriate clauses and wage determinations. 
To the extent that any labor is subject to the SCLS and within scope of a Task Order and the 
Master Contract, the OCO will identify such work under a separate CLIN on the Task Order and 
incorporate wage determination in accordance with FAR 22.10, Service Contract Labor 
Standards.   
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B.9 Task Order Contract Types 
Task Order contract types permitted to be issued under this Master Contract include all FAR 
subparts and sections listed under FAR 16.2 Fixed-Price Contracts, FAR 16.3 Cost-
Reimbursement Contracts, and FAR 16.4 Incentive Contracts. Additionally, FAR Section 16.503 
Requirements Contracts; FAR Section 16.601 T&M and FAR 16.602 L-H Contracts are 
permitted Task Order contract types. However, FAR 16.503 Requirements Contracts should be 
limited to not exceed the ordering period of the Master Contract. Task Orders may also 
incorporate FAR 17.1 Multiyear Contracting and FAR 17.2 Option periods procuring 
Commercial-items or Non-commercial items. These contract types can be used singly or in 
combination within a single Task Order comprising multiple CLINS.   

B.9.1 Requirements Contract Type  
A Requirements Contract type (FAR Subpart 16.503) provides for filling all actual purchase 
requirements of designated Government activities for services or supplies during a specified 
contract period, with performance or deliveries to be scheduled by placing orders with the 
Contractor. The Contracting Officer states a realistic estimated total quantity in the Task Order 
Request and the resulting order. All Requirements Contract type CLINS within a Task Order 
must include a defined scope with all items priced at time of award, i.e., Fixed-Priced by 
unit/rate, size or type as defined by the issuing agency. Established pricing is not subject to any 
adjustment on the basis of the contractor’s cost experience in performing the Task Order, and 
established Contractor prices will not be subsequently discounted at the Government’s request 
once negotiated at Task Order award. The agency will direct the Contractor to deliver a specified 
quantity of the in-scope Government requirement by use of a Call, which activates a pre-priced 
CLIN or SubCLIN during the term of the Task Order.   
Requirements Task Order type under an IDIQ Master Contract- A Requirements Contract type 
Task Order is a single contract award issued under this IDIQ Master Contract vehicle. Executing 
and funding individual CLINS and SubCLINS under this Task Order type are not considered to 
be second-tier instruments issued under the awarded Task Order. Also, the agency's clearly 
defined Requirements Task Order procurement, as with any contract type listed in Section B.9, 
must be within the scope of the Master Contract’s Section C.  
Pursuant to the terms and conditions of this Master Contract, the use of Requirements contract 
types of Task Orders is further restricted to the following:  The term of the Task Order (including 
Options) should not exceed the remaining ordering period of the Master Contract (including the 
Option) at the time of Requirements Task Order award. 
Application of Requirements Contract Type- A Requirements Contract type approach satisfies 
the requirement for the issuance of a binding Task Order under Master Contract. This contract 
type can provide Task Order issuing agencies with maximum flexibility when ordering IT 
services while obligating funds as needed only on individual calls as the bona fide need arises for 
predefined and established priced procurement requirements on awarded Requirements Contract 
type Task Orders by individual CLINS and SubCLINS.   
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A Requirements Contract type Task Order may be appropriate for acquiring flexible IT solution 
services, including Ancillary Services when the Government anticipates recurring requirements 
but cannot predetermine the precise quantities that Government activities will need during a 
definite period. The below list are a few examples of IT services that may be considered to 
procure using a Requirements Contract type: 

(a) Data Center & Virtualization Services - Consolidation and migration. 
(b) Cloud Migration and Storage. 
(c) IT Disaster Recovery - Recovery, backup and replication services. 
(d) IT Managed Services - Continuous monitoring, managing and/or problem resolution for 

the IT systems within a business. 
(e) IT Helpdesk Services. 
(f) Intrusion Monitoring and Prevention - threat monitoring and response. 
(g) Telepresence. 

B.9.1.1 Distinction of a Requirements Contract to Other Contract 
Types and Agreements 

(a) IDIQ Contracts- A Requirements Contract type Task Order issued under this Master 
Contract is not an IDIQ contract. There are distinct structural and legal differences 
between a Requirements Contract and an IDIQ.  A Requirements Contract type in this 
Master Contract is one in which the Government (buyer) agrees to purchase all of its 
needs for a particular item or service during the Task Order period from the Contractor 
(seller), and the seller agrees to fill all of the buyer’s needs for IT services described in 
the Task Order. Thus, unlike an IDIQ, an essential element of a Requirements Contract 
type is the promise by the buyer to purchase all the subject matter within this contract 
type of Task Order exclusively from one seller, whereas, with an IDIQ, once the 
minimum is met, the buyer is not obligated to place any additional orders.  Additionally, 
the multiple-award preference requirement does not apply as it does with an IDIQ, under 
FAR 16.504(c)(1). An IDIQ is also different from a Requirements Contract type in the 
following: (1) A Requirements Contract’s guaranteed minimums are not required; (2) 
The Task Order Request of a Requirements Contract must state realistic estimated 
quantities, and (3) The buyer and seller are obligated to buy and sell on a Requirements at 
the prices negotiated at time of award.  

(b) A Basic Ordering Agreement (BOA), under the rules of FAR Subpart 16.703, is not a 
contract. It is a written instrument of understanding used when contracting for uncertain 
requirements for supplies or services when specific items, quantities, and prices are not 
known at the time the agreement is executed. Thus, a BOA, unlike a Requirements 
Contract, does not require a clearly defined scope or required pricing established at time 
of award. And because a defined scope and established pricing is required for any Task 
Order issued under this Master Contract, BOAs are unsuitable methods of procurement 
for purposes of this GSA GWAC program.  

(c) A traditional Blanket Purchase Agreement (BPA) falls under the rules of FAR Subpart 
13.303 Simplified Acquisition Procedures, and a Multiple Award Schedule BPA (also 
known as a GSA Schedule BPA) falls under the rules of FAR Subpart 8.4 Federal Supply 
Schedules (FSS). Task Orders should be issued in accordance with the rules under FAR 
Subpart 16.505, not FAR Subpart 13.303 or 8.4. Neither of the two BPA types fall under 
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FAR Part 16 Types of Contracts because they are agreements similar to BOAs. BPAs 
neither obligate funds nor require placement of any orders against it. The award of a BPA 
lacks mutuality of consideration at the time of BPA award. Like BOAs, BPAs are not 
suitable as a Task Order contract type. Therefore, including IDIQ, BPA and BOA Task 
Order contract types into Section B.9 are not in the best interest of the Government for 
this Master Contract.  

B.9.1.2 Additional Terms and Conditions for Requirements Contract 
Type for Commercial Items 

At any time during the term of the Master Contract, the Requirements Contract type as an 
available Task Order type (See Section B.9) may be removed from the Master Contract via a 
unilateral contract modification if the GSA GWAC PCO determines that its use as an available 
contract type is no longer in the best interest of the Government.  

B.10 Order Type Preference 
The OCO will determine the Task Order type using the following order of precedence: 

(1) Fixed-Price (all types); 
(2) Cost-Reimbursement (all types); 
(3) T&M or L-H.  

B.11 Task Order Pricing (All Order Types) 
The issuing agency will negotiate cost or pricing with the Contractor and make the determination 
for cost or price reasonableness for each Task Order type.  Adequate price competition at the 
Task Order Level, in response to an individual requirement, establishes the most accurate, fair, 
and reasonable pricing for that requirement.  
The OCO will identify the applicable contract type for all CLINs in each GWAC Task Order.   

B.11.1 Fixed-Price 
The OCO will determine fair and reasonable pricing for all Fixed-Price Task Orders in 
accordance with FAR 15.4, Pricing, and FAR 16.2, Fixed-Price Contracts. 

B.11.2 Cost-Reimbursement 
The OCO will determine fair and reasonable pricing, cost realism, and analyze and negotiate 
profit for all Cost-Reimbursement Task Orders, in accordance with FAR 15.4, Contract Pricing, 
and FAR 16.3, Cost-Reimbursement Contracts. 
Contractors are required to have an adequate accounting system for Cost Reimbursable type 
Task Orders in accordance with FAR 16.301-3(a)(3). The Contractor shall comply with all 
required Cost Accounting Standards unless covered by exemption under 48 CFR 9903.201-1 and 
48 CFR 9903.201-2. If a Contractor does not have an approved purchasing system, the 
Contractor shall request and receive OCO consent to subcontract in accordance with FAR 
44.201-1(b), Consent to Subcontract, and FAR 52.244-2, Subcontracts.  
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B.11.3 Incentive 
Incentives are defined under FAR Subpart 16.4, Incentive Contracts, and other applicable 
agency-unique regulatory supplements. The OCO will determine fair and reasonable pricing for 
all Incentive Task Orders and develop a plan to implement and monitor an Award-Fee, 
Incentive-Fee, or Award-Term result in accordance with FAR 15.4, Contract Pricing.  

B.11.4 Award Fee 
Award fees may be applicable to the Contractor’s performance on individual Task Orders. 
Should an award fee-type Task Order be issued, the total amount of award fee the Contractor 
may earn over the Period of Performance will be negotiated before award. The amount of award 
fee that the Contractor actually earns will be based on an evaluation, as specified in the Task 
Order, by the Government of the evaluation factors specified in each individual award fee type 
Task Order. The evaluation of the Contractor’s performance on the Task Order and the 
determination of Task Order award fees will be accomplished with an Award Fee Plan. A 
designated Government official will unilaterally determine the amount of award fee for 
performance on individual Task Orders.  

B.11.5 Time-and-Material and Labor-Hour Contract Types 
Time-and-Materials (T&M) and Labor-Hour (L-H) is defined under FAR Subpart 16.6, T&M 
and L-H Contracts, and other applicable agency-specific regulatory supplements. The Contractor 
may provide separate and/or blended loaded hourly labor rates for prime Contractor labor, each 
Subcontractor, and/or each Division, Subsidiary, or Affiliate in accordance with the provisions 
set forth in FAR 52.216-29, DFARS 252.216-7002 (for DoD Task Orders), FAR 52.216-30, or 
FAR 52.216-31. The OCO will identify which provision is applicable in the Task Order 
solicitation and the Contractor will comply with the provision. T&M and L-H Task Orders 
require the Master Contract IT Standard LCATs and their associated rates to be identified in the 
Task Order award document.  Ancillary Subcontract Labor shall be proposed and awarded as 
Materials in accordance with FAR 52.232-7, Payments under T&M and L-H Contracts. 

B.11.5.1 Maximum Rates for Time-and-Material and Labor-Hour 
Contract Types 

(a) APPLICABLE TO THE MASTER CONTRACT. 
Maximum Rate Definition- “Maximum Rate” is a term that applies at the Master 
Contract Level (MCL) and is not necessarily a term used at the Task Order Level. It 
represents and establishes maximum allowable labor rates in the form of burdened rates 
for Senior Level Standard IT Service LCATs indicated in this Master Contract. The 
burdened rates include the direct labor cost, G&A, O/H, fringe benefits, and profit. The 
Maximum Rates accommodate the U.S. Government security classification up through 
the Secret level. These Maximum Rates apply exclusively applicable to all T&M and L-H 
contract type Task Orders and proposals.  The Master Contract’s Maximum Rates are not 
typically the same rates as the Fixed-Price labor rates or ceiling labor rates that are 
established between the Contractor and issuing agency at the Task Order Level. Ceiling 
rates or fixed rates on individual Labor Categories within a Task Order will be 
established between the Contractor and the issuing agency OCO and cannot exceed the 
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Master Contract Maximum Rates.  Task Order Ceilings or fixed rates will not change the 
Contractor’s Maximum Rates in the Master Contract. 

Escalation Rate- The burdened Maximum Rates awarded for each LCAT at initial 
contract award shall serve as the basis for all future year pricing for those Maximum 
Rates. In order to determine future year Maximum Rate pricing, the originally awarded 
rates will have an escalation rate applied. This Escalation Factor is the weighted three- 
year average of the Bureau of Labor Statistics (BLS) Employment Cost Index (ECI), 
“Table 5: COMPENSATION (NOT SEASONALLY ADJUSTED) for total compensation 
for private industry workers, by occupational group and Industry, Professional, 
scientific, and technical services”. 

Periodically GSA may assess the prevailing BLS ECI and update the escalation rate to 
mitigate effects of inflation on out-year pricing.  Assessments may occur at Year 5 and at 
Year 10 of the Master Contract.  At time of assessment, the escalation rate will be 
evaluated and compared to the ECI of CY1 or CY5, as applicable, to determine if an 
increase to the escalation rate is warranted. Evaluation steps would include: 

(1) Contract Year 5: If at Year 5 assessment the recalculated escalation rate is higher 
than the rate used at time of award, then the new escalation rate will be applied to 
calculate new maximum ceiling labor rates for the remaining contract Period of 
Performance (Years 6 through 15).  If the recalculated rate is equal to or below 
the average index in Year 5, the Maximum Rates will remain unchanged. 

(2) Contract Year 10: If at Year 10 assessment the recalculated escalation rate is 
higher than the rate used at Year 5, then the new escalation rate will be applied to 
calculate new maximum ceiling labor rates for the remaining contract Period of 
Performance (Years 11 through 15).  If the recalculated rate is equal to or below 
the average index in Year 5, the Maximum Rates will remain unchanged. 

Direct labor and all other cost elements (including G&A, O/H, fringe benefits, profit, and 
all other direct and/or indirect rates) that were initially established at Master Contract 
award date can only increase from the above Escalation Factor. No other factors shall 
increase Maximum Rates.  
Within the ordering period of the contract and solely at its own discretion, the 
Government reserves the right to apply additional escalation. 

(b) APPLICABLE TO THE TASK ORDERS.  
(1) Maximum Ceiling rates for current and future IT services requirements are 

determined by GSA to be fair and reasonable on the Master Contract, inclusive of 
the Escalation Factor. However, the Task Order issuing agencies will perform 
their own determination for fair and reasonable pricing for each Task Order they 
award. 

(2) The Master Contract Maximum Rates that are in effect at the time a Task Order is 
awarded shall remain with the Task Order award during the entire term of the 
Task Order, including any Task Orders option periods. Therefore, any price 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

SECTION B – SUPPLIES OR SERVICES AND PRICES/COSTS 

 

Alliant 3 Request for Proposal         12 

increases in LCATS triggered by the Master Contract’s Escalation Factor during 
the term of any active Task Order will not apply. Only newly awarded Task 
Orders subsequent to an Escalation Factor’s execution may be considered at the 
discretion of the Task Ordering issuing agency.  

(3) Based on the specific Task Order requirements, only the agency OCO is 
authorized to exceed the Master Contract Maximum Rates for those Labor 
Categories, if necessary, for example, Top Secret/SCI labor and/or OCONUS 
locations, etc.  

NOTE: The Maximum Rates include the U.S. Government security classification up through the 
Secret level. The Contractor shall always provide to the agency OCO the detailed rationale in all 
instances if and when the Maximum Rates of labor are exceeded. (See Section F.3, Task Order 
Period of Performance).   

B.11.5.2 Payments Under Time-And-Material and Labor-Hour Orders 
Payments under T&M and L-H terms (including matters related to subcontractors, materials, 
indirect costs, etc.) are governed by the applicable Payments Clause within the Task Order. 

B.12 Travel Pricing (All Order Types) 
Contractor personnel may be required to travel to support the requirements of this contract and as 
stated in individual TOs. Long distance and local travel may be required both in the Contiguous 
United States (CONUS) and Outside the Contiguous United States (OCONUS). For those TOs 
requiring travel, the Contractor shall include estimated travel requirements in the proposal as 
required by the OCO. 
If authorized in the Task Order, travel will be reimbursed at actual cost in accordance with the 
limitations set forth in FAR Subpart 31.205-46, Travel Costs. Profit shall not be applied to travel 
costs.  To the extent authorized by the Task Order, Contractors may apply indirect costs to travel 
in accordance with the Contractor’s usual accounting practices consistent with FAR 31.2. 
The OCO will identify a not-to-exceed travel ceiling under a separate CLIN on the Task Order. 

B.13 Work Outside the Contiguous United States (OCONUS) 
Contiguous United States (CONUS) means the 48 contiguous States and the District of 
Columbia. 
OCONUS includes: 

(a) OCONUS. Outside of the contiguous United States. 
(b) NON-FOREIGN OCONUS AREA. The states of Alaska and Hawaii, the 

Commonwealths of Puerto Rico and the Northern Mariana Islands, Guam, and U.S. 
territories and possessions. 
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It is anticipated that there may be Task Orders under this contract for work outside the United 
States. The Contractor will be compensated for work performed OCONUS pursuant to the Task 
Order.  Standard references for OCONUS pricing include: 

(a) The U.S. Department of State’s Bureau of Administration, Office of Allowances (see 
Attachment J-8, Website References) publishes quarterly report indexes of living costs 
abroad, per-diem rate maximums, living quarters allowances, hardship differentials, and 
danger pay allowances for Contractors to follow when proposing on OCONUS efforts. 
No allowances, other than those listed by the U. S. Department of State, shall be allowed 
on Task Orders. 

(b) The Department of State Standardized Regulations (DSSR) (see Attachment J-8, Website 
References) are the controlling regulations for allowances and benefits available to all 
U.S. Government civilians assigned to foreign areas; however, for Task Orders issued 
under the Master Contract, Contractor civilians assigned to foreign areas shall not exceed 
the allowances and benefits in the DSSR as well. 

For OCONUS Task Orders where costs are not specifically addressed in the DSSR, the 
Government will reimburse the Contractor for all reasonable, allowable, and allocable costs in 
accordance with FAR 31, Contract Cost Principles and Procedures.  

B.14 GWAC Contract Access Fee (CAF) 
GSA’s operating costs are reimbursed through a Contract Access Fee (CAF) charged on orders 
placed against the Master Contract. The CAF is paid by the ordering agency but remitted to GSA 
by the Contractor. GSA maintains the unilateral right to establish and change the CAF rate. GSA 
will provide at least a 60-day notice prior to the Effective Date of any change to the CAF 
payment process. Changes to the CAF only apply to orders awarded after the change is 
announced.  
The CAF rate, which is 0.75% at time of Master Contract Award, is applied to the total amount 
reported on each invoice. 
Based on the established CAF rate, the Contractor shall include the CAF in each proposal. The 
Contractor shall include the CAF as a separate cost element on all proposals to the government, 
regardless of contract type. The CAF shall never be treated as a negotiable element between the 
Contractor and the ordering agency. 
If a customer organization has negotiated a CAF rate based on a special written agreement and/or 
Memorandum of Agreement by the GWAC Program that is other than the established CAF rate, 
GSA will provide advance notification. The CAF Rate, effective at time of the Task Order 
award, shall remain the same for that Task Order for the full term of the Order. 
The Contractor remits the CAF to GSA in accordance with Section G.21.   The total CAF 
collected per Order may be capped at a set amount to be determined by the Alliant 3 GWAC 
Program Office. For more information on this CAF Cap Memo, please see the Alliant 3 website 
(http://www.gsa.gov/alliant3). 

 
(END OF SECTION B)
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SECTION C - 
DESCRIPTION/SPECIFICATIONS/STATEMENT OF 

WORK 
C.1 Scope of Work Objective 
The Alliant 3 GWAC will provide Federal Government agencies with integrated IT services-
based solutions for current and evolving needs on a global basis. This Master Contract allows 
for the application of technology to meet mission needs including the ability to perform all 
current and emerging IT services-based solutions required anywhere and anytime worldwide.  
Integrated IT services-based solutions may be composed of IT components as described in 
Section C.4. These solutions may be tailored in Task Order Requests to meet agencies’ mission 
requirements. Task Order work may be performed at Government or Contractor facilities 
located throughout the world, with the exception of foreign locations prohibited by U.S. law or 
regulation, to provide a variety of IT solutions and support services. IT solution services within 
scope of this Master Contract include new, emerging technologies that will evolve over the life 
of the Master Contract as supported by the Federal Enterprise Architecture (FEA), Department 
of Defense Information Enterprise Architecture (DoD IEA) Reference Models, and associated 
reference models. 

C.2 Scope of Work Overview 
The Master Contract provides maximum flexibility in acquiring an IT services-based solution 
for any conceivable IT services-based requirement, driving government savings through 
efficiencies and improved reporting data with greater integrity, while maintaining an “Anything 
IT Anywhere” philosophy.  
The Master Contract scope includes any and all components of an integrated IT services-based 
solution, including all current leading-edge technologies and any new technologies, which may 
emerge during the Master Contract Period of Performance. All IT development methodologies, 
including Agile, are supported. The Master Contract scope also includes IT services-based 
support of National Security Systems, as defined in FAR 39.002. The Master Contract provides 
IT solutions through performance of a broad range of services, which may include the 
integration of various technologies critical to the services being acquired. The foundation of the 
Scope of the Master Contract is built on the most current FEA and DoD IEA Reference Models. 
(See Attachment J-8, Website References). As the definition of IT changes over the lifecycle of 
the Master Contract with the evolving FEA and DoD IEA models, the scope of the Master 
Contract will be considered to coincide with the current IT definition at any given time.   
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By nature of the alignment to FEA and DoD IEA, the Master Contract includes any and all 
emerging IT Services and Ancillary Services, as required, to successfully achieve the agency’s 
mission. Therefore, because technological advances over the term of this Master Contract are 
inevitable, the scope of this Master Contract takes into consideration that Task Order 
Requirements are permitted to include any future IT services with their integral and necessary 
Ancillary Services as they arise during the entire term of this contract including any IT services-
based solution as a service.  
The scope of the Master Contract includes every conceivable aspect of IT Services, including 
but not limited to:  

(a) 3-D Printing Integration.  
(b) Agile Development.  
(c) Artificial Intelligence. 
(d) Biometrics /Identity Management.  
(e) Cloud Computing.  
(f) Context-aware Computing.  
(g) Critical Infrastructure Protection and Information Assurance.  
(h) Cyber Security.  
(i) Cyber Security Mesh. 
(j) Data Centers and Data-Center Consolidation.  
(k) Data Fabric. 
(l) Decision Intelligence.  
(m) Digital Government.  
(n) Digital Trust and Identity Integration and Management.  
(o) Digitization and Imaging.  
(p) Digital Process Automation. 
(q) Distributed Ledger. 
(r) Energy Measurement and Management. 
(s) Enterprise App Stores and Mobile Security.  
(t) Enterprise Resource Planning.  
(u) Integration Services.  
(v) Internet of Things.  
(w) IPV6 Migration & Upgrades. 
(x) IT Helpdesk, Operations, or Maintenance.  
(y) IT Services for Healthcare.  
(z) IT Services for Integrated Total Workplace Environment.  
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(aa) Mobile-Centric Application Development, Operations and Management.  
(bb) Modeling and Simulation.  
(cc) Network Operations, Infrastructure, and Service Oriented Architecture.  
(dd) Open-Source Integration and Customization.  
(ee) Outsourcing IT Services.  
(ff) Quantum Computing / Networking / Machine Learning. 
(gg) Robotic Process Automation. 
(hh) Secure Access Service Edge (SASE). 
(ii) Sensors, Devices and Radio Frequency Identification (RFID). 
(jj) Shared IT Services.  

(kk) Software Development.  
(ll) Virtualization.  

(mm) Voice Over Internet Protocol (VOIP).  
(nn) Web Analytics.  
(oo) Web Application & Maintenance.  
(pp) Web Services.  
(qq) Web Hosting.  
(rr) XR (Extended Reality) - Virtual Reality (VR) / Augmented Reality (AR) / Mixed 

Reality (MR). 
(ss)  Zero-trust Networks. 

C.3 Foundation of the Scope of Work 
Overview of Federal Enterprise Architecture Framework (FEA, FEAF) and Department of 
Defense Information Enterprise Architecture (DoD IEA):  

(a) Solutions to Integrated IT services-based requirements are comprised of some or all 
components and functional areas associated with FEA and DoD IEA and may be 
tailored to meet agency needs. By aligning the scope of the Master Contract to 
FEA/DoD IEA, users have access to the entire spectrum of current and emerging IT 
services, all Ancillary: services and products required to successfully meet the agency 
mission.  

(b) The Contractor shall promote IT services-based solutions that support Federal 
Government operational requirements for standardized technology and application 
service components. This shall facilitate integration requirements for broad Federal IT 
and e-Gov Initiatives, as well as promote the sharing, consolidation, and “re-use” of 
business processes and systems across the Federal government. The Contractor shall 
promote the use of open-source solutions and open technology development where 
practicable to enable the “re-use” in accordance with the underlying tenets of FEA/DoD 
IEA and to address any number of areas of interest within the limits of IT and supporting 
services and disciplines. 
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Figure 1 - Federal Enterprise Architecture (FEA) 

The Master Contract leverages the existing FEA and the DoD IEA version 2.0 as the basis of its 
IT scope.  
FEA & DOD IEA represent a well-defined practice for conducting enterprise analysis, design, 
planning, and implementation, using a holistic approach at all times, for the successful 
development and execution of strategy. Enterprise architecture (EA) applies architecture 
principles and practices to guide organizations through the business, information, process, and 
technology changes necessary to execute their strategies. This includes everything from a small 
mobile application development project to the design, installation, and migration to a complex 
network serving hundreds of thousands of users. These practices utilize the various aspects of 
an enterprise to identify, motivate, and achieve these changes.  
Each reference model represents and includes a number of functional areas required to meet an 
objective. 

C.3.1 FEA Reference Model Detailed Descriptions 
Enterprise Architecture (EA) supports planning and decision-making through documentation 
and information that provides an abstracted view of an enterprise at various levels of scope and 
detail. The Common Approach to Federal Enterprise Architecture, released in May 2012, as part 
of the federal Chief Information Officer’s (CIO) policy guidance and management tools for 
increasing shared approaches to IT service delivery, presents an overall approach to developing 
and using Enterprise Architecture in the Federal Government. The Common Approach 
promotes increased levels of mission effectiveness by standardizing the development and use of 
architectures within and between Federal Agencies. This includes principles for using EA to 
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help agencies eliminate waste and duplication, increase-shared services, close performance 
gaps, and promote engagement among government, industry, and citizens.  
The FEA Framework v2 describes a suite of tools to help government planners implement the 
Common Approach. At its core is the Consolidated Reference Model (CRM), which equips 
OMB and Federal agencies with a common language and framework to describe and analyze 
investments. It consists of a set of interrelated “reference models” that describe the six sub-
architecture domains in the framework:  

(a) Strategy.  
(b) Business.  
(c) Data.  
(d) Applications.  
(e) Infrastructure.  
(f) Security.  

These are designed to facilitate cross-agency analysis and the identification of duplicative 
investments, gaps and opportunities for collaboration within and across agencies. Also, by 
applying all six reference models, agencies can establish a line of sight from the strategic goals 
at the highest organizational level to the software and hardware infrastructure that enable 
achievement of those goals. Collectively, the reference models comprise a framework for 
describing important elements of federal agency operations in a common and consistent way.  
To apply the framework to an agency’s specific environment, the agency should develop a set 
of “core” artifacts to document its environment within the framework presented by the CRM. 
Each sub-architecture domain represents a specific area of the overall framework and has 
particular artifacts, based on EA best practices, which are described and recommended in the 
Framework and Artifacts document. The type and depth of documentation actually used by the 
agency should be guided by the need or detail and answers to questions about requirements, 
applicable standards, timeframes, and available resources.  
The real value to the agency of developing an EA is to facilitate planning for the future in a way 
that transforms the government while making it more efficient. The agency can use the EA 
process to describe the enterprise as it currently is and determine what the enterprise should 
look like in the future, so that it can make plans to transition from the current state to the future 
state. The Collaborative Planning Methodology provides steps for planners to use throughout 
the planning process to flesh out a transition strategy that will enable the future state to become 
reality. It is a simple, repeatable process that consists of integrated, multi-disciplinary analysis 
that involves sponsors, stakeholders, planners, and implementers.  
The agency will create an Enterprise Roadmap to document the current and future architecture 
states at a high level and present the transition plan for how the agency will move from the 
present to the future in an efficient, effective manner. The agency’s Enterprise Roadmap 
combines the artifacts developed for the EA, both current and future state versions, with a plan 
developed through the Collaborative Planning Methodology. This creates awareness, visibility 
and transparency within an organization to facilitate cross-organization planning and 
collaboration. It maps strategy to projects and budget and helps identify gaps between 
investment and execution, as well as dependencies and risks between projects.  
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All in all, the FEA Framework v2 helps to accelerate agency business transformation and new 
technology enablement by providing standardization, analysis and reporting tools, an enterprise 
roadmap, and a repeatable architecture project method that is more agile and useful and will 
produce more authoritative information for intra- and inter- agency planning, decision making, 
and management. 

C.3.1.1 Overview of the Collaborative Planning Methodology (CPM) 
Planning is done to affect change in support of an organization’s Strategic Plan, and the many 
types of planners (e.g., architects, organization and program managers, strategic planners, 
capital planners, and other planners) must work together to develop an integrated, actionable 
plan to implement that change. Planning should be used to determine the exact changes that are 
needed to implement an organization’s Strategic Plan, enable consistent decision-making, and 
provide measurable benefits to the organization. In short, an organization’s Strategic Plan 
should be executed by well-rounded planning that results in purposeful projects with 
measurable benefits.  
In today’s environment, which demands more efficient government through the reuse of 
solutions and services, organizations need actionable, consistent, and rigorous plans to 
implement Strategic Plans and solve priority needs. These integrated plans should support 
efforts to leverage other Federal, state, local, tribal, and international experiences and results as 
a means of reusing rather than inventing from scratch. Plans should be consistent and rigorous 
descriptions of the structure of the organization or enterprise, how IT resources will be 
efficiently used, and how the use of assets such as IT will ultimately achieve stated strategies 
and needs.  

C.3.2 Consolidated Reference Models  
The Consolidated Reference Model of the FEA equips OMB and Federal agencies with a 
common language and framework to describe and analyze investments. It consists of a set of 
interrelated “reference models” designed to facilitate cross-agency analysis and the 
identification of duplicative investments, gaps and opportunities for collaboration within and 
across agencies. Collectively, the reference models comprise a framework for describing 
important elements of federal agency operations in a common and consistent way. Through the 
use of the FEA Framework and its vocabulary, IT portfolios can be better managed and 
leveraged across the federal government, enhancing collaboration and ultimately transforming 
the Federal government.  
The five reference models in version 1 of the FEA have been regrouped and expanded into six 
reference models in the current version of the FEA. 
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Figure 2 - Consolidated Reference Model (CRM) 

With edits for brevity, the following reference model summarized descriptions were taken from 
OMB’s FEA Consolidated Reference Model Document Version 2, dated January 29, 2013.  
Significantly more detail about the structure, taxonomy, and associated methods of the reference 
models is available online. (See Attachment J-8, Website References).  
The motivating purpose of adopting the FEA as scope guidance is to help establish business 
driver alignment with any number of the reference models which support all possible 
underlying technologies required to meet an agency objective as well as offering the baseline 
for the technical vocabulary required in any given task. 

C.3.3 Performance Reference Model (PRM) 
The PRM is designed to provide linkage between investments or activities and the strategic 
vision established by agencies and the Federal Government. Historically, linking information 
management investments and activities has been anecdotal due to a lack of standard approach to 
describing agency and cross-agency performance attributes. The Government Performance and 
Results Modernization Act (GPRA) of 2010 requires the government to publish performance 
information through a central website and make strategic plans and performance reports 
available in machine readable formats. (See Attachment J-8, Website References). This 
advance enables more comprehensive and consistent linking of investments and activities to 
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Agency strategic goals and objectives, Agency priority Goals, Cross Agency Priority goals and 
management areas of focus. The PRM leverages the requirements of the GPRA Act to establish 
mechanisms to link directly to the authoritative performance elements published in compliance 
with the law and provides the means for use of future developments in the mandated central 
performance website Performance.gov.  
There are three areas to the PRM. The first is the Goal. This enables grouping of investments 
and activities through a common and authoritative framework established by agencies in 
compliance with OMB direction and the GPRA Modernization Act of 2010. It allows the 
identification of common performance elements across investments or activities, and in the 
future will enable cross platform information linkages between systems such as 
Performance.gov and the IT Dashboard.  
This linkage provides the logical relationships necessary to consistently provide much richer 
insights into details of the supported performance areas than previously feasible.  
The second area of the PRM is the Measurement Area. This describes the manner in which the 
investment or activity supports the achievement of the supported performance element 
identified by the Agency Goal. Measurement Areas apply to the more detailed performance 
indicators associated with the investment of activity rather than the functions of the investment 
or activity. Investment or activity performance indicators should have a clear linkage to the 
activities, of course, but it is important to recognize that investments or activities may align to 
multiple measurement areas.  
The third area, Measurement Category, refines Measurement Area. Any Measurement Category 
may be applied to any Goal.  
The PRM, like all other reference models, is intended to work in concert with other reference 
models. The combined descriptive qualities of the multiple perspectives afforded by assigning 
different reference model perspectives to investments or activities can provide rich insights into 
what, why and how the investments or activities are undertaken. Previous versions of the PRM 
included mission function characteristics that were redundant to the Business Reference Model 
(BRM), see below. In this version of the PRM the Measurement Category codes have been 
streamlined to better identify the means by which performance is achieved. Including BRM and 
PRM mappings with an investment or activity provides information about the strategic basis 
(why) through the Agency Goal, the means (how) through the measurement category, and the 
mission functions involved (what) through the BRM taxonomy. Additional mappings to other 
reference models provide further context for the investment or activity with the Security 
Reference Model (SRM) providing information about risk, the Data Reference Model (DRM) 
about the information involved and the Application Reference Model (ARM) and Infrastructure 
Reference Model (IRM) providing the technical details about the implementation.  
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Figure 3 - The Performance Reference Model - (PRM) 

C.3.4 Business Reference Model (BRM) 
The BRM is a classification taxonomy used to describe the type of business functions and 
services that are performed in the Federal Government. By describing the Federal Government 
using standard business functions rather than an organizational view, the BRM promotes cross-
government collaboration. It enables business and IT leaders to discover opportunities for cost 
savings and new business capabilities that help to achieve strategic objectives. The BRM 
describes the “What we do” of the Federal enterprise through the definition of outcome-oriented 
and measurable functions and services.  
While the BRM provides a standardized way of classifying government functions, it is only a 
model; its true utility and value is realized when it is applied and effectively used in business 
analysis, design and decision support that help to improve the performance of an agency, bureau 
or program.  
BRM is informed by the PRM and informs the other reference models. At the high level, the 
BRM relationship and tie-in to the other reference models is illustrated in the following figure: 
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Figure 4 - The Business Reference Model - (BRM) 

The BRM forms a key part in delivering expected outcomes and business value to an 
organization. By using a standard taxonomy to classify functions, investments, programs, 
services and other elements across the Federal Government, the BRM is useful in identifying 
opportunities for cost reduction, collaboration, shared services, and solution reuse in agency IT 
portfolios and intra- and inter-agency collaboration. 

C.3.5 Data Reference Model (DRM) 
The DRM’s primary purpose is to promote the common identification, use, and appropriate 
sharing of data/information across the federal government. The DRM is a flexible and 
standards-based framework to enable information sharing and reuse via the standard description 
and discovery of common data and the promotion of uniform data management practices. The 
DRM provides a standard means by which data may be described, categorized, and shared, and 
it facilitates discovery and exchange of core information across organizational boundaries.  
As a reference model, the DRM is presented as an abstract framework from which concrete 
implementations may be derived. The DRM’s abstract nature will enable agencies to use 
multiple implementation approaches, methodologies and technologies while remaining 
consistent with the foundational principles of the DRM.  
The DRM is closely linked with the other five reference models of the Consolidated Reference 
Model Framework. At the high level, the DRM relationship and tie-in to the other reference 
models is illustrated in the following figure: 
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Figure 5 - The Data Reference Model - (DRM) 

The DRM provides guidance for agencies to leverage existing Data Assets across the 
government. The DRM increases the Federal government’s agility in drawing out the value of 
information as a strategic asset. This reference-able, conceptual approach facilitates information 
sharing and reuse across the Federal Government.  

C.3.6 Application Reference Model (ARM)  
The purpose of the ARM is to provide the basis for categorizing applications and their 
components. As agencies map their current and planned Information Systems to the ARM 
categories, gaps and redundancies will become evident which will aid in identifying 
opportunities for sharing, reuse, and consolidation or renegotiation of licenses. This information 
may be used in conjunction with the other Reference Models to identify these opportunities.  
For the purposes of the CRM, Application is defined as: Software components (including 
websites, databases, email, and other supporting software) resting on Infrastructure that, when 
aggregated and managed, may be used to create, use, share, and store data and information to 
enable support of a business function.  
The ARM is a categorization of different types of software, components, and interfaces. It 
categorizes software that supports or may be customized to support business. It does not include 
operating systems or software that is used to operate hardware (e.g., firmware) because these are 
contained in the IRM. It also does not contain mission-specific categorizations for systems 
because that information can be obtained from mappings to the BRM.  
The ARM is closely linked with the other five reference models of the Consolidated Reference 
Model Framework. At the high level, the ARM relationship and tie-in to the other reference 
models is illustrated in the following figure:  
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Figure 6 - The Application Reference Model - (ARM) 

C.3.7 Infrastructure Reference Model (IRM) 
The IRM is the taxonomy-based reference model for categorizing IT infrastructure and the 
facilities and network that host the IT infrastructure. The IRM supports definition of 
infrastructure technology items and best practice guidance to promote positive outcomes across 
technology implementations.  
For the purposes of the CRM, Infrastructure is defined as:  The generic (underlying) platform 
consisting of hardware, software and delivery platform upon which specific/customized 
capabilities (solutions, applications) may be deployed.  
The IRM implementation enables sharing and reuse of infrastructure to reduce costs, increase 
interoperability across the government and its partners, support efficient acquisition and 
deployment, and enable greater access to information across enterprises.  
In addition to providing a categorization schema for IT infrastructure assets, the IRM enables 
analysis of IT infrastructure assets at a Department- or Agency-level as well as at a Federal 
Government level. In the Federal context, the IRM is adopted and used to conduct Government-
wide analysis of IT infrastructure assets and to identify consolidation initiatives. In the 
Department or Agency context, the IRM is used to drive good IT infrastructure asset 
management practices such as identifying end-of-life assets before they affect the mission of an 
organization and to identify opportunities for sharing and consolidating infrastructure.  
The IRM is closely linked with the other five reference models of the Consolidated Reference 
Model Framework (CRM). At the high level, the IRM relationship and tie-in to the other 
reference models is illustrated in the following figure:  
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Figure 7 - The Infrastructure Reference Model - (IRM) 

C.3.8 Security Reference Model (SRM) 
Security is integral to all architectural domains and at all levels of an organization. As a result, 
the SRM must be woven into all of the sub architectures of the overarching EA across all the 
other reference models, and it must be considered up and down the different levels of the 
Enterprise. Enterprise Architecture Governance is the perfect place for security standards, 
policies, and norms to be developed and followed, since it is an enforcement point for IT 
investments.  
The SRM allows architects to classify or categorize security architecture at all scope levels of 
the Federal Architecture: International, National, Federal, Sector, Agency, Segment, System and 
Application. At the highest levels, the SRM is used to transform federal laws, regulations, and 
publications into specific policies. At the segment level, the SRM is used to transform 
department specific policies into security controls and measurements. At the system level, it is 
used to transform segment controls into system specific designs or requirements. Each level of 
the SRM is critical to the overall security posture and health of an organization and/or system. 
The SRM helps business owners with risk-based decision-making to achieve security objectives 
by understanding the purpose and impact of security controls on business processes or IT 
systems.  
Security integration across layers of the architecture is essential to ensure the protection of 
information and IT assets. Security must start at the business layer and work its way down to the 
application and infrastructure layers. At the high level, the SRM relationship and tie-in to the 
other reference models is illustrated below:  
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Figure 8 - The Security Reference Model - (SRM) 

Linking security and privacy to agency enterprise architecture, including agency performance 
objectives, business processes, data flows, applications, and infrastructure technologies, ensures 
that each aspect of the business receives appropriate security and privacy considerations. 
Additionally, addressing security and privacy through enterprise architecture promotes 
interoperability and aids in the standardization and consolidation of security and privacy 
capabilities. 

C.4 Components of an IT Solution 
The Contractor shall provide Infrastructure and related services, applications and related 
services, and IT Management Services to support agencies’ integrated IT solution requirements.  
In order to provide a common framework for defining and understanding the components of an 
IT solution, this section will refer to terminology included in the FEA and DoD IEA models. 
Usage of this terminology or structure is not required within individual Orders placed on this 
contract.  
The Contractor shall promote IT solutions that support Federal Government operational 
requirements for standardized technology and application service components. This shall 
facilitate integration requirements for broad Federal IT and e-Gov initiatives, as well as promote 
the sharing, consolidation, and “re-use” of business processes and systems across the Federal 
government. The Contractor shall promote the use of open-source solutions and open 
technology development where practicable to enable this re-use.  
Within each section below, an overview of the contract solution and service offering is 
provided, followed by work to be performed relative to Order requirements. Components of an 
IT solution indicated in this Scope are not meant to be all-inclusive, but rather general 
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indications of the types of services and goods within a given category. Other services and goods 
not listed, which adhere to the definition for each section, are also within scope.  

C.4.1 Infrastructure 
Infrastructure includes hardware, software, licensing, technical support, and warranty services 
from third party sources, as well as technological refreshment and enhancements for that 
hardware and software.  
This section is aligned with the FEA/DoD IEA, which describes these components using a 
vocabulary that is common throughout the entire Federal government. Infrastructure includes 
complete life cycle support for all hardware, software, and services represented above, including 
planning, analysis, research and development, design, development, integration and testing, 
implementation, operations and maintenance, information assurance, and final disposition of 
these components. The services also include administration and help desk functions necessary 
to support the IT infrastructure. Infrastructure serves as the foundation and building blocks of an 
integrated IT solution. It is the hardware, which supports Application Services and IT 
Management Services; the software and services which enable that hardware to function; and 
the hardware, software, and services which allow for secure communication and interoperability 
between all business and application service components.  
Infrastructure services facilitate the development and maintenance of critical IT infrastructures 
required to support Federal government business operations. This section includes the technical 
framework components that make up integrated IT solutions. One or any combination of these 
components may be used to deliver IT solutions intended to perform a wide array of functions 
which allow agencies to deliver services to their customers (or users), whether internal or 
external, in an efficient and effective manner. 

C.4.1.1 Service Access and Delivery 
These components are responsible for facilitating the end-to-end collection and distribution of 
data that is either entered or requested by a user. These components include all functions 
necessary to communicate in a client-server environment. Examples of these components 
include, but are not limited to:  

(a) Web browsers.  
(b) Virtual Private Network (VPN).  
(c) Remote Authentication Dial-In User Service (RADIUS).  
(d) Peer-to-peer.  
(e) Section 508 compliance.  
(f) Hypertext Transfer Protocol (HTTP).  
(g) File Transfer Protocol (FTP).  
(h) Simple Mail Transfer Protocol (SMTP).  
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C.4.1.2 Service Platform and Infrastructure 
These components include all functions necessary for processing and storing data. These 
components provide and manage the resources available for Application Services. Examples of 
these components include, but are not limited to:  

(a) Desktops, laptops, servers, mainframes, routers, switches, and printers. 
(b) Asynchronous Transfer Mode (ATM) and T1.  
(c) Digital Subscriber Line (DSL), Ethernet, Windows/UNIX, Java/.NET.  
(d) Web server/portal.  
(e) Database, data storage, data warehouse.  
(f) Software development tools.  
(g) Testing, modeling, versioning, and configuration management. 

C.4.1.3 Component Framework 
These components consist of the design of application or system software that incorporates 
interfaces for interacting with other programs and for future flexibility and expandability. These 
components define higher level logical functions to provide services in a way that is useful and 
meaningful to users and other Application Services. Examples of these components include, but 
are not limited to:  

(a) Digital certificates, biometrics. 
(b) Business logic: JavaScript, Visual Basic.  
(c) Data interchange.  
(d) Simple Object Access Protocol (SOAP).  
(e) Resource Description Framework (RDF).  
(f) Data management.  
(g) Structured Query Language (SQL), Open DataBase Connectivity (ODBC), and Online 

Analytical Processing (OLAP).  

C.4.1.4 Service Interface and Integration 
These components define the discovery, interaction and communication technologies joining 
disparate systems and information providers.  Application Services leverage and incorporate 
these components to provide interoperability and scalability. Examples of these components 
include, but are not limited to:  

(a) Messaging-Oriented Middleware (MOM).  
(b) Object Request Broker (ORB).  
(c) Enterprise Application Integration (EAI).  
(d) Extensible Markup Language (XML).  
(e) Electronic Data Interchange (EDI).  
(f) Web Services Description Language (WSDL).  
(g) Universal Description, Discovery, and Integration (UDDI). 
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C.4.2 Application Services 
Application Services provide support for all applications and collaborative service capabilities. 
These services include support for developing and implementing enterprise and departmental-
level applications. These applications may be “cross-cutting” in nature, with inter-related 
service processing components extending across/beyond the enterprise, or unique to a particular 
agency/department’s mission requirements.  
The Contractor shall promote, to the maximum extent practicable, use of commercially 
available technologies (e.g., Commercial Off-the-Shelf (COTS) and non-developmental items) 
to support Federal Government agencies’ IT solution requirements. The Contractor shall 
provide competencies to employ agencies’ EA as required by individual Orders, to support IT 
solutions development and implementation and alignment with the FEA.  
Application Services include complete life cycle support, including planning, analysis, research 
and development, design, development, integration and testing, implementation, operations and 
maintenance, information assurance, and final disposition. The Contractor shall provide 
Applications Services for systems required to support unique agency and departmental-level 
mission requirements, as specified in individual Orders. These services include support for 
existing and/or new/emerging mission requirements.  
The following paragraphs C.4.2.1 through C.4.2.8 represent either components of applications 
or capabilities which Application Services will support. Each particular area includes, but is not 
limited to, support for the described functions. 

C.4.2.1 Customer Services 
Customer Relationship Management (CRMgmt)- All aspects of the CRMgmt process, including 
planning, scheduling, and control activities involved with service delivery. The service 
components facilitate agencies’ requirements for managing and coordinating customer 
interactions across multiple communication channels and business lines.  
Customer Preferences- Customizing customer preferences relative to interface requirements and 
information delivery mechanisms (e.g., personalization, subscriptions, alerts and notifications).  
Customer Initiated Services- Initiating service requests and seeking assistance from government 
agencies via online communication channels (e.g., online help, tutorials, self-service, 
reservation/registration, multilingual support, scheduling). 

C.4.2.2 Process Automation 
Tracking and Workflow- Automated routing, tracking, and management of documents (e.g., 
process tracking, case management, and conflict resolution).  
Routing and Scheduling- Automated distribution and scheduling activities (e.g., 
inbound/outbound correspondence management). 

C.4.2.3 Business Management 
Process Management- Development and implementation of standard methodologies and 
automated process management systems, to facilitate agencies’ requirements for managing and 
monitoring activities surrounding their core business operations (e.g., change management, 
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configuration management, requirements management, program/project management, 
governance/policy management, quality management, risk management).  
Organizational Management- Collaboration and communication activities (e.g., 
workgroup/groupware, network management). 
Investment Management- Selecting, managing, and evaluating agencies’ investments and 
capital asset portfolios (e.g., strategic planning/management, portfolio management, 
performance management).  
Supply Chain Management- All aspects of supply chain management, from the initial sourcing 
phase through customer delivery (e.g., procurement, sourcing management, inventory 
management, catalog management, ordering/purchasing, invoice tracking, storefront/shopping 
cart, warehouse management, returns management, logistics/transportation). 

C.4.2.4 Digital Asset Services 
Content Management- Content development, maintenance, updates, and distribution (e.g., 
content authoring, content review/approval, tagging/ aggregation, content publishing/delivery, 
syndication management).  
Document Management- Capturing, indexing, and maintaining documents (e.g., document 
imaging, optical character recognition (OCR), document revisions, library/storage, 
review/approval, document conversion, indexing/classification).  
Knowledge Management- Collecting and processing data from multiple sources and generating 
information to support business requirements (e.g., information retrieval, information 
mapping/taxonomy, information sharing, categorization, knowledge engineering, knowledge 
capture/ distribution/ delivery, smart documents).  
Records Management- Administration of official government records (record 
linking/association, record storage/archival, document classification, document retirement, 
digital rights management). 

C.4.2.5 Business Analytical Services 
Analysis and Statistics- Applying analysis and statistics to examine/resolve business issues 
(e.g., mathematical, structural/thermal, radiological, forensics).  
Visualization- Transforming data into graphical or image form (e.g., graphing/charting, 
imagery, multimedia, mapping/geospatial/elevation/global positioning systems (GPS), 
computer-aided design (CAD)).  
Knowledge Discovery- Identifying and extracting information from multiple data sources 
containing files stored in various formats (e.g., data mining, modeling, simulation).  
Business Intelligence- Collecting information relevant to historical, existing, or future business 
needs (e.g., demand forecasting/management, balanced scorecard, decision support planning). 
Reporting- Generating reports derived from single or multiple data sources (e.g., ad hoc 
reporting, standardized/canned reporting, Online Analytical Processing (OLAP). 
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C.4.2.6 Back Office Services 
Data Management- Creating, using, processing, and managing data resources (e.g., data 
exchange, data mart, data warehouse, metadata management, data cleansing, extraction and 
transformation, data recovery).  
Human Resources- Recruitment, training, and administrative support of government personnel 
(e.g., recruiting, career development/retention, time reporting, awards/benefit management, 
retirement management, education/training, travel management).  
Financial Management- Financial and accounting activities (e.g., billing and accounting, 
credit/charge, expense management, payroll, payment/settlement, debt collection, revenue 
management, internal controls, auditing, activity-based management, currency translation).  
Asset/Material Management- Acquisition and management of Federal government assets 
(property/asset management, asset cataloging/ identification, asset 
transfer/allocation/maintenance, facilities management, computers/automation management). 
Development and Integration- Development and integration of systems across diverse operating 
platforms (e.g., legacy integration, enterprise application integration, data integration, 
instrumentation/testing, software development).  
Human Capital/Workforce Management Development and Integration- Planning and operations 
surrounding government personnel (e.g., resource planning/allocation, skills management, 
workforce directory/ locator, team/organization management, contingent workforce 
management). 

C.4.2.7 Support Services 
Security Management- Ensuring desired levels of protection for Federal systems, data, and 
related assets are achieved (e.g., identification/ authentication, access control, encryption, 
intrusion detection, verification, digital signature, user management, role/privilege management, 
audit trail capture/analysis).  
Collaboration- Communications, messaging, information sharing, scheduling and task 
management activities (e.g., email, threaded discussions, document library, shared calendaring, 
task management).  
Search- Searching, querying, and retrieving data from multiple sources (e.g., precision/recall 
ranking, classification, pattern matching). 
Communications- Voice, data, and video communications in multiple formats and protocols 
(e.g., real time chat, instant messaging, audio/video conferencing, event/news management, 
community management support, computer/telephony integration, voice communications).  
Systems Management- All aspects of systems management (e.g., software distribution/license 
management, configuration/installation, remote systems control, enhancements/service updates, 
system resource monitoring, helpdesk support/issue tracking).  
Forms Management- Creating, managing, and processing online forms to support business 
operations (e.g., forms creation, modification). 
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C.4.2.8 DoD IEA Mission Area Support 
The Master Contract provides support for the DoD IEA reference models relating DoD’s 
specialized mission, business, and program areas. The DoDEA reference models leverage 
existing DoD standards and reflect the alignment with the FEA. The Master Contract includes 
IT support services for DoD’s Global Information Grid (GIG) architecture, Business, 
Warfighter, Intelligence, and Enterprise Information Environment (EIE) mission areas. 

C.4.3 IT Management Services 
IT Management Services provide support for operations and IT resource management 
requirements across the Federal government. These services encompass support for all strategic 
planning, management, and control functions integral to IT initiatives. IT Management Services 
provide the foundational support to effectively align IT requirements with Federal government 
business operations. IT Management Services provide support for all government lines of 
business, functions, and service components that comprise the FEA PRM and BRM.  
IT Management Services shall enable the development and implementation of enhanced 
governance capabilities to efficiently and effectively support government agencies’ mission 
requirements and service delivery operations. The services include, but shall not be limited to, 
support for the following listed functions: 

C.4.3.1 Controls and Oversight 
Development and implementation of management controls and systems required by agencies to 
evaluate, manage, and monitor program performance relative to IT initiatives (e.g., agency, 
program, and project-level performance plans for IT initiatives; performance measures to 
support evaluation and reporting requirements for IT initiatives in compliance with FEA/DoD 
IEA PRM standards, etc.). 

C.4.3.2 Risk Management and Mitigation 
Identification of risk and preparation of risk management plans for IT projects, initiatives, and 
ongoing operations. Contingency planning to ensure continuity of IT operations and service 
recovery during emergency events (e.g., risk assessments to determine contingency planning 
requirements for IT operating environments; develop/maintain contingency, Continuity of 
Operations (COOP), and disaster recovery plans for IT components, develop/ implement 
emergency preparedness systems). 

C.4.3.3 Regulatory Development 
Facilitate the development of IT policies, guidelines and standards to facilitate implementation 
of Federal laws and regulations. The services include support for development, implementation 
and maintenance of systems to support agencies’ IT regulatory development, compliance, and 
enforcement activities (e.g., monitoring/ inspection/auditing of IT regulated activities to ensure 
compliance). 

C.4.3.4 Planning and Resource Allocation 
Facilitate the planning of IT investments, as well as determine and manage overall IT resources 
to efficiently and effectively support agencies’ mission operations. This service area includes, 
but shall not be limited to support for the following functions:  
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Budget Formulation/Execution- Facilitate the integration of budgets and plans, at agency and 
departmental levels, to effectively link IT functions, activities, and resources with mission 
objectives.  
Capital Planning- Facilitate the selection, management, and evaluation of IT investments 
relative to Federal government agencies’ overall capital asset portfolios. 
Enterprise Architecture (EA)- Development and use of EA work products to manage current 
and future needs of Federal government business operations (i.e., “baseline” and “target” 
architectures). The services include transition planning and migration support for all EA 
components (e.g., business, information, application, and technology architectures), to advance 
the development and implementation of “core EA capabilities.” The services shall provide 
support relative to Federal government mandates for measuring and reporting on the completion 
and usage of EA programs, as well as evaluating results for E-Gov alignment and 
implementation of Federal lines of business and other cross-governmental initiatives (e.g., 
SmartBUY, Internet Protocol Version 6 [IPv6], Homeland Security Presidential Directive 12 
[HSPD-12]).  
Strategic Planning- Facilitate the effective alignment of IT requirements/ Information Resource 
Management (IRM) plans with strategic business plans and program initiatives.  
Management Improvements- Development and implementation of improved systems and 
business practices to optimize productivity and service delivery operations (e.g., analysis, and 
implementation of improvements in the flow of IT work and program processes and tool 
utilization, including business system analysis, identification of requirements for streamlining, 
re-engineering, or re-structuring internal systems/business processes for improvement, 
determination of IT solution alternatives, and benchmarking). 

C.4.3.5 IT Security 
Development and implementation of management, operational, and technical security controls 
required by agencies to assure desired levels of protection for IT systems and data are achieved 
(e.g., establishment of policy/procedures in support of Federal IT security requirements, 
conduct risk assessments to identify threats/vulnerabilities for existing/planned systems; support 
Federal mandates for measuring and reporting compliance, perform certification and 
accreditation [C&A] activities; provide training services to promote awareness and knowledge 
of compliance responsibilities for Federal IT security requirements). 

C.4.3.6 System and Network Controls 
Facilitate the planning, development, implementation, and management of system and network 
control mechanisms to support communication and automated needs. Facilitate the planning, 
organizing, coordinating, and controlling of the arrangement of the elements of protection and 
monitoring capabilities, and incident recovery actions of the information environment.  The 
process takes configuration orders; status reports; and operational and functional performance 
requirements as inputs and provides performance capabilities and service and infrastructure 
controls as outputs. System and network controls are controlled by environment standards such 
as policy and operational guidance. The service control requirements enable network controls 
and operational performance capabilities. 
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C.4.4 Cloud Computing 
The following is an excerpt from the most recent National Institute of Standards and 
Technology (NIST) guidance:  Special Publication 800-146, Cloud Computing Synopsis and 
Recommendations. The full document can be obtained. (See Attachment J-8, Website 
References). 
Cloud computing is a model for enabling convenient, on-demand network access to a shared 
pool of configurable computing resources (e.g., networks, servers, storage, applications, and 
services) that can be rapidly provisioned and released with minimal management effort or 
service provider interaction. This cloud model is composed of five essential characteristics, 
three service models, and four deployment models.  

C.4.4.1 Cloud Essential Characteristics  
On-demand self-service- A consumer can unilaterally provision computing capabilities, such as 
server time and network storage, as needed automatically without requiring human interaction 
with each service’s provider.  
Broad network access- Capabilities are available over the network and accessed through 
standard mechanisms that promote use by heterogeneous thin or thick client platforms (e.g., 
mobile phones, tablets, laptops, and workstations).  
Resource pooling- The provider’s computing resources are pooled to serve multiple consumers 
using a multi-tenant model, with different physical and virtual resources dynamically assigned 
and reassigned according to consumer demand. There is a sense of location independence in that 
the customer generally has no control or knowledge over the exact location of the provided 
resources but may be able to specify location at a higher level of abstraction (e.g., country, state, 
or datacenter). Examples of resources include storage, processing, memory, and network 
bandwidth.  
Rapid elasticity- Capabilities can be rapidly and elastically provisioned, in some cases 
automatically, to rapidly scale outward and inward commensurate with demand. To the 
consumer, the capabilities available for provisioning often appear to be unlimited and can be 
appropriated in any quantity at any time.  
Measured Service- Cloud systems automatically control and optimize resource use by 
leveraging a metering capability at some level of abstraction appropriate to the type of service 
(e.g., storage, processing, bandwidth, and active user accounts). Resource usage can be 
monitored, controlled, and reported, providing transparency for both the provider and consumer 
of the utilized service.  

C.4.4.2 Cloud Service Models  
Cloud Software as a Service (SaaS)- The capability provided to the consumer is to use the 
provider’s applications running on a cloud infrastructure. The applications are accessible from 
various client devices through a thin client interface such as a Web browser (e.g., Web-based 
email), or a program interface. The consumer does not manage or control the underlying cloud 
infrastructure including network, servers, operating systems, storage, or even individual 
application capabilities, with the possible exception of limited user-specific application 
configuration settings.  
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Cloud Platform as a Service (PaaS)- The capability provided to the consumer is to deploy onto 
the cloud infrastructure consumer created or acquired applications which were created by using 
programming languages and tools supported by the provider. The consumer does not manage or 
control the underlying cloud infrastructure including network, servers, operating systems, or 
storage, but has control over the deployed applications and possibly application hosting 
environment configurations.  
Cloud Infrastructure as a Service (IaaS)- The capability provided to the consumer is to provision 
processing, storage, networks, and other fundamental computing resources where the consumer 
is able to deploy and run arbitrary software, which can include operating systems and 
applications. The consumer does not manage or control the underlying cloud infrastructure, but 
has control over operating systems, storage, deployed applications; and possibly limited control 
of select networking components (e.g., host firewalls).  
All currently emerging and future Cloud Computing as Service offerings, such as “X” as a 
Service, are within the Scope.   
C.4.5 Big Data & Big Data Analytics 
The following is an excerpt from the most recent NIST guidance: Special Publication 1500-x, 
NIST Big Data Interoperability Framework. The full document can be obtained. (See 
Attachment J-8, Website References). 
Big Data refers to the inability of traditional data architectures to efficiently handle the new 
datasets. Characteristics of Big Data that force new architectures are:  

(a) Volume (i.e., the size of the dataset). 
(b) Variety (i.e., data from multiple repositories, domains, or types). 
(c) Velocity (i.e., rate of flow). 
(d) Variability (i.e., the change in other characteristics). 

These characteristics—volume, variety, velocity, and variability—are known colloquially as the 
‘Vs’ of Big Data. While many other V’s have been attributed to Big Data, only the above four 
drive the shift to new parallel architectures for data-intensive applications, in order to achieve 
cost-effective performance. These Big Data characteristics dictate the overall design of a Big 
Data system, resulting in different data system architectures or different data life cycle process 
orderings to achieve needed efficiencies.  
Big Data consists of extensive datasets primarily in the characteristics of volume, variety, 
velocity, and/or variability that require a scalable architecture for efficient storage, 
manipulation, and analysis.  

C.5 Ancillary Services, Supplies and Construction 
The Contractor may provide Ancillary Services as necessary to offer an integrated IT services-
based solution. The Ancillary Services described here may only be included in a Task Order 
when it is integral to, and necessary for, the IT service-based effort. Ancillary Services may 
include, but is not limited to, such things as: clerical support; IT equipment such as server racks, 
mounts, or similar items; construction, alteration, and repair to real property.  
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(a) The OCO may allow, and the Contractor may propose, a Labor Category or Labor 
Categories in support of Ancillary Services at the Task Order Level not identified in the 
Standard IT Service LCAT list, provided that the Contractor complies with all 
applicable contract clauses and labor laws, including the Service Contract Labor 
Standards (SCLS) or the Wage Rate Requirements (Construction) and Related Acts, if 
applicable. (See Section B.7 and B.8 for additional contract requirements).  

(b) An OCO’s inclusion of new Labor Categories in support of Ancillary Services Labor 
Categories in a Task Order does not require PCO approval. 

C.6 Contract Security Requirements 
The Contractor shall abide by all contract cybersecurity requirements located in Sections H.6, 
H.7, Attachment J-4, and related federal policy, and other contract security requirements in 
Sections H.8 and H.9. These requirements cover minimum-security standards for select 
Contractor systems, the handling of Government sensitive data and IT, Contractor security 
clearances, and Homeland Security.  

C.7 Performance Work Statement (PWS) 
C.7.1 Master Contract PWS  
The GSA Alliant 3 GWAC is a results-oriented program seeking outcome-based performance 
from every Contractor under the Master Contract. It is a standalone Performance-based 
Acquisition (PBA) requirement independent from Task Order Level (TOL) PBAs that the 
issuing federal agency might require. The PBA requirements of the Master Contract are 
designed to ensure that the Contractor is given freedom to determine how to meet the 
Government's performance objectives at the appropriate performance quality levels. This 
Master Contract Performance Work Statement (PWS) includes (1) Contractor Engagement, 
described in Section H.19 and Attachment J-5.A, and (2) Small Business Subcontracting, 
described in Section G.22 and Attachment J-5.B. 
Performance requirements for Contractor Engagement and Small Business Subcontracting (CE 
& SBS) are summarized in the Performance Requirements Summary (PRS) in Attachment J-5 
and fully delineated in Attachments J-5.A and J-5.B, respectively. The CE & SBS performance 
requirements set the Acceptable Quality Level (AQL) Standards required by the Government to 
meet the key deliverables at the MCL. Contractors’ performance will be measured and assessed 
against the CE & SBS AQL Standards and the results will be documented in a Contractor 
Performance Assessment Report (CPAR) and reposited in either the Contractor Past 
Performance Assessment Reporting System (CPARS) or an inhouse alternative. The 
Government will request the Contractor to develop a Quality Control Plan in response to a 
Government Quality Assurance Surveillance Plan (QASP) that will be developed and 
implemented by GSA to monitor Contractor performance at the MCL. 

C.7.1.1 Master Contract PWS and Goals for Contractor Engagement 
Critical Performance Requirements for Contractor Engagement are further detailed in Section 
H.19, Contractor Engagement Requirements based upon Task Order Participation and 
Production, and in Attachment J-5.A, Contractor Engagement PBA Evaluation Program 
Ratings.  
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The primary goals of Contractor Engagement program are: 
(a) To provide federal agencies with responsibly prepared Contractor Proposals in response 

to each TOL Request for Proposal (RFP) competitively issued under the Master Contract 
so to help provide best-value solutions to federal agencies’ IT services requirements.  

(b) To promote, provide, and ensure that those federal agencies employing the Alliant 3 
GWAC are consistently receiving adequate competition in response to their TOL RFPs, 
which ultimately results in achieving these end-goals:  

(1) Economic efficiency/costs savings,  
(2) Innovation of transformational technologies,  
(3) Improvements in the quality of services rendered, and  
(4) The opportunity for the Government to acquire performance improvements.  

Achievement of these primary goals are reached through a combination of two measurable 
Outcomes: (1) Submitting viable Task Order Proposals (Participation) and (2) Winning Task 
Orders (Production), which together help provide best-value IT services solutions to the federal 
agencies. 

C.7.1.2 Master Contract PWS for Small Business Subcontracting 
There will be substantial subcontracting opportunities for small business (SB), including 
Veteran-Owned Small Business (VOSB), Service-Disabled Veteran-Owned Small Business 
(SDVOSB), Historically Underutilized Business Zone Small Business (HUBZone SB), Small 
Disadvantaged Business (SDB), and Women-Owned Small Business (WOSB) Concerns. 
Meeting Small Business Subcontracting Goals described in Section G.22 is applicable only to 
Other than Small Business (OTSB) Concerns under the Master Contract. PWS requirements are 
further detailed in Attachment J-5.B, PBA Small Business Subcontracting Evaluation 
Program Ratings.  

C.7.2 Task Order PWS 
For Task Orders issued under the Master Contract, the requiring federal agency OCO develops 
and executes their own PWS and PBA methods, independent of the Master Contract PWS and 
PBA requirements. The OCO may use PBA methods to the maximum extent practicable using 
the following order of precedence: 

(1) Firm-Fixed-Price Performance-Based Task Orders; 
(2) Performance-Based Task Orders that are not Firm-Fixed-Priced. 

C.8 Innovative Solutions 
The Contractor should approach agency Task Order requirements with technical proposals 
offering the most innovative solutions possible leveraging the flexibility provided by FEA 
encompassed in the scope of this Master Contract. The choice to align scope with FEA allows 
for a “Greenfield Approach” to the adoption of new technologies and innovative solution 
approaches in both technology and acquisition as they emerge to meet the rapidly changing and 
demanding dynamic IT services requirements of the federal Government today and in the 
future.  
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The Government strongly encourages the Contractor to continuously prospect for and establish 
specialized subcontracting relationships and partnerships, especially with innovative small 
businesses, to further leverage commercially driven emerging and leading-edge technologies in 
support of providing the needed innovation in solving the federal Government's IT services 
procurement requirements.  

C.9 Services Not in Scope 
The Contractor shall not accept or perform work for a Task Order having the PRIMARY 
purpose of:  

(a) An Ancillary Service. (See Section C.5). 
(b) A requirement that primarily uses employees not employed in a bona fide executive, 

administrative, or professional capacity as defined in 29 CFR Part 541 and/or employees 
primarily employed as labor or mechanics as defined in FAR Subpart 22.401.  

(c) Inherently Governmental Functions as defined in FAR Subpart 2.101(b).  
(d) Personal Services as defined in FAR Subpart 2.101(b).  
(e) Architect & Engineering (A&E) Services as defined in FAR Subpart 2.101(b) and 

subject to the Brooks Architect-Engineers Act (PUBLIC LAW 92-582-OCT. 27, 1972).  
(f) Armed Guards.  
(g) Hazmat Abatement. 
(h) The direct acquisition of Weapons or Weapon Systems in accordance with GSAM 

507.7001. 
 

(END OF SECTION C)
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SECTION D - PACKAGING AND MARKING 

D.1 Preservation, Packaging, Packing, and Marking 
Unless otherwise specified, all items shall be preserved, packaged, and packed in accordance 
with normal commercial practices, as defined in the applicable commodity specification. 
Packaging and packing shall comply with the requirements of the Uniform Freight Classification 
and the National Motor Freight Classification (issue in effect at time of shipment) and each 
shipping container or each item in a shipment shall be of uniform size and content, except for 
residual quantities. Where special or unusual packing is specified in an order, but not specifically 
provided for by the contract, such packing details must be the subject of an agreement 
independently arrived at between the ordering agency and the contractor. 

D.2 Packing List 
A packing list or other suitable shipping document shall accompany each shipment and shall 
indicate: 

(a) Name and address of the consignor. 
(b) Name and complete address of the consignee. 
(c) Government order or requisition number. 
(d) Government bill of lading number covering the shipment (if any). 
(e) Description of the material shipped, including item number, quantity, number of 

containers, package number (if any), and weight of each package. 

D.3 Unclassified and Classified Marking 
Unclassified data shall be prepared for shipment in accordance with requirements set forth in the 
Order, or if none is specified, pursuant to industry standards.  
Classified reports, data, and documentation shall be prepared for shipment in accordance with 
requirements set forth in the Order, or if none is specified, pursuant to the National Industrial 
Security Program Operating Manual (NISPOM), CFR 117. (See Attachment J-8, Website 
References). 

D.4 Software and Magnetic Media Markings 
Packages containing software or other magnetic media shall be marked in accordance with 
requirements set forth in the Order, or if none is specified, shall be marked on external containers 
with a notice reading substantially as follows: “CAUTION: SOFTWARE/MAGNETIC MEDIA 
ENCLOSED.  DO NOT EXPOSE TO HEAT OR MAGNETIC FIELDS”.  

(END OF SECTION D)
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SECTION E - INSPECTION AND ACCEPTANCE 
E.1 Inspection and Acceptance Clauses 
The following clauses apply at the Master Contract (MC), as indicated by the “X” in the table 
and on individual Task Orders if determined applicable by the OCO.  All clauses incorporated by 
reference (IBR) have the same force and effect as if they were given in full text. 
Clause/provision numbers followed by an asterisk (*) would require fill-ins by the OCO and 
would need to be incorporated into the Task Order Request and resulting Order as full text.  
Upon request, the Contracting Officer will make the clause/provision full text available.  Also, 
the full text of a clause may be accessed electronically online. (See Attachment J-8 Website 
References).  

Table 2 - Inspection and Acceptance Clauses 

CLAUSE # CLAUSE TITLE DATE FP COST TM MC 

52.246-2 Inspection of Supplies-Fixed-Price. AUG 1996 X     X 

52.246-2 Alternate I JUL 1985 X      

52.246-2 Alternate II JUL 1985 X      

52.246-3 Inspection of Supplies-Cost-
Reimbursement. 

MAY 2001   X    

52.246-4 Inspection of Services-Fixed-Price. AUG 1996 X    X 

52.246-5 Inspection of Services-Cost-
Reimbursement. 

APR 1984  X   

52.246-6  Inspection-Time-and-Material and 
Labor-Hour. 

MAY 2001     X  

52.246-7 Inspection of Research and 
Development-Fixed-Price. 

AUG 1996 X      

52.246-8 Inspection of Research and 
Development-Cost-Reimbursement. 

MAY 2001   X    

52.246-8 
 

Alternate I APR 1984   X    
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CLAUSE # CLAUSE TITLE DATE FP COST TM MC 

52.246-9 Inspection of Research and 
Development (Short Form). 

APR 1984 X X    

52.246-11* Higher-Level Contract Quality 
Requirement. 

DEC 2014 X X X X 

52.246-15  Certificate of Conformance. APR 1984 X X   X 

52.246-16 Responsibility for Supplies. APR 1984 X      

 

E.2 Contracting Officer Representative 
The Alliant 3 GWAC CO may determine the necessity for the designation of a Contracting 
Officer’s Representative (COR). Designated CORs shall participate in evaluating contractor 
performance, inspecting and accepting deliverables (Section F.7.3) for the Government, and 
providing a report of inspection as well as contractor performance assessments to the Contracting 
Officer. This designation does not include authority to direct and/or authorize the contractor to 
make changes in the scope or terms and conditions of Task Orders. The contractor shall be 
notified in writing by the Contracting Officer of the name, duties, and limitations of the CORs by 
means of the COR Designation Letter. 
Task Order Contracting Officers should provide their agency specify Inspection and Acceptance 
and Quality Assurance requirements within their Task Orders. 

E.3 Inspection and Acceptance 
The following section applies to Contractor obligations at the MCL. 
Inspection of the deliverables provided hereunder shall be made by the GSA GWAC 
Administrative Contracting Officer (ACO) or COR or any inspectors designated by the 
Contracting Officer.  The place of inspection for reports required under this contract shall be at 
the addresses for deliverables set forth in Section F.  Final acceptance of deliverables shall be 
made by the GSA GWAC ACO or COR designated in the contract.   

E.3.1 General Acceptance Criteria 
General quality measures, as set forth below, will be applied to each work product received from 
the contractor under this statement of work. 

(a) Accuracy - Work Products shall be accurate in presentation, technical content, and 
adherence to accepted elements of style. 

(b) Clarity - Work Products shall be clear and concise. Any/All diagrams shall be easy to 
understand and be relevant to the supporting narrative. 
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(c) Consistency to Requirements - All work products must satisfy the requirements of this 
contract. 

(d) File Editing - All text and diagrammatic files shall be editable by the Government. 
(e) Format - Work Products shall be submitted in hard copy (where applicable) and in media 

mutually agreed upon prior to submission, unless otherwise specified herein.  Hard copy 
formats shall follow any specified Directives or Manuals. 

(f) Timeliness - Work Products shall be submitted on or before the due date specified herein 
or submitted in accordance with a later scheduled date determined by the Government. 

E.4 Master Contract Quality Assurance 
The GSA GWAC ACO or COR over the Master Contract or designated inspector/Quality 
Assurance Evaluator (QAE) will review, for completeness, preliminary or draft deliverables that 
the Contractor submits, and may return it to the Contractor for correction.  Absence of any 
comments by the GSA GWAC ACO or COR will not relieve the Contractor of the responsibility 
for complying with the requirements of the Master Contract.   

(END OF SECTION E)
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SECTION F - DELIVERIES OR PERFORMANCE 
F.1 Deliveries or Performance Clauses 
The following clauses apply at the Master Contract (MC), as indicated by the “X” in the table 
and on individual Task Orders if determined applicable by the OCO.  All clauses incorporated by 
reference (IBR) have the same force and effect as if they were given in full text. 
Clause/provision numbers followed by an asterisk (*) would require fill-ins by the OCO and 
would need to be incorporated into the Task Order Request and resulting Order as full text.  
Upon request, the Contracting Officer will make the clause/provision full text available.  Also, 
the full text of a clause may be accessed electronically online. (See Attachment J-8 Website 
References). 

Table 3 - Deliveries or Performance Clauses 

CLAUSE # CLAUSE TITLE DATE FP COST TM MC 

52.211-8* Time of Delivery. JUN 1997 X X X X 

52.211-8* Alternate I APR 1984 X X X X 

52.211-8* Alternate II APR 1984 X X X X 

52.211-8* Alternate III APR 1984 X X X X 

52.211-9* Desired and Required Time of 
Delivery. 

JUN 1997 X X X X 

52.211-9* Alternate I APR 1984 X X X X 

52.211-9* Alternate II APR 1984 X X X X 

52.211-9* Alternate III APR 1984 X X X X 

52.242-15 Stop-Work Order. AUG 1989 X X    

52.242-15 Alternate I APR 1984   X   

52.242-17 Government Delay of Work. APR 1984 X      

52.247-34 F.o.b. Destination. JAN 1991 X     X 

52.247-35 F.o.b. Destination, Within 
Consignee’s Premises. 

APR 1984 X     X 
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F.2 Master Contract Ordering Period 
The ordering period of this contract is from TBD MM/DD/YYYY through TBD 
MM/DD/YYYY (Based on NTP), inclusive of all options, if exercised.  
The contract ordering period begins on the Master Contract’s effective date of TBD 
MM/DD/YYYY, also referred to by the GSA GWAC Program as the Notice-to-proceed (NTP) 
Date and continues through the five-year base period plus the single five-year Option period, 
which may extend the cumulative term of the contract to a maximum of 10 years in accordance 
with FAR 52.217-9, Option to Extend the Term of the Contact, if exercised. The Contractor’s 
pricing submitted for Contract Year One will coincide with the NTP Date. 
After the Master Contract ordering period expires, the Master Contract will still remain an active 
contract until such time that it is officially closed via a close-out modification signed and dated 
by the PCO. Thus, after the Master Contract ordering period expires, it shall continue to govern 
the terms and conditions of Task Orders to the same extent it did before the Master Contract 
ordering period expired. Therefore, the Task Order can extend beyond the expiration of the 
Master Contract and the terms and conditions will still remain in effect pursuant to Section I of 
the Master Contract. As such, verbiage in FAR Clause 52.216-22 Section (d) is modified for the 
administration of this Master Contract and subsequent Task Orders, to state, “(d) Any order 
issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor’s and Government’s rights and obligations with respect to that order to the same 
extent as if the order were completed during the contract’s effective period; provided, that the 
Contractor shall not be required to make any deliveries under this contract after 60 months 
following the expiration of the base contract ordering period.” Additionally, all awarded Task 
Order’s terms and conditions, including exercising Options, remain in effect up to 60 months 
beyond the expiration of the Master Contract.   
The PCO will determine whether or not to exercise the Alliant 3 Master Contract’s multi-year 
Option within 60 days prior to the end of the Base Period. Written notification will be delivered 
to the Contractor at that time only if the Government’s intent is to exercise the Option. 
Otherwise, the Contractor may not receive any notification at 60 days prior to the end of the Base 
Period if there is no intent to exercise the Option. The GSA does not guarantee to the Contractor 
or to any of the awarded Contractors under this Master Contract an exercising of Options. 

F.3 Task Order Period of Performance 
The Period of Performance for each Order placed under the Master Contract shall be specified in 
the individual Order.  
All the following conditions apply: 

(a) Under no circumstances may a Task Order be placed under the Master Contract if the 
Master Contract has expired or has been terminated or canceled by the Government. 

(b) No Task Orders may exceed ten (10) years, inclusive of Options, from the date that the 
Order is placed.  

(c) No Task Orders may extend more than five (5) years after the expiration date of the 
Master Contract.  
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(d) Task Order Options, if included at initial issuance of the Order, may be exercised after 
the expiration date of the Master Contract. 

(e) Notwithstanding anything to the contrary above, a multi-year Task Order placed under 
the Master Contract must be consistent with FAR Subpart 17.1 and any applicable 
funding restrictions. 

F.3.1 Master Contract and Task Order Period of Performance, and 
Period of Ordering 

As an example, illustrated are three sample Task Orders under a Master Contract with varying 
Task Order award dates and allowed end dates, which depicts the Master Contract active and 
expired ordering periods. Additionally, sample Task Orders # 2 and #3 indicate that an option 
may also be exercised at any time during the Master Contract’s expired period with the condition 
that the Task Order ends no later than five (5) years after the Master Contract ordering period 
expires. 

Table 4 - Period of Performance and Ordering Period 

Year Master 
Contract 

Order 
Period 

Task Order 
(TO) #1 

TO #2 TO #3 

1 Base Year 1 Active Contract Year 
(CY) 1 

  

2 Base Year 2 Active CY 2   

3 Base Year 3 Active CY 3   

4 Base Year 4 Active CY 4   

5 Base Year 5 Active CY 5   

6 Option Year 1 Active CY 6   

7 Option Year 2 Active CY 7 Base CY (BCY)1  

8 Option Year 3 Active CY 8 BCY 2  

9 Option Year 4 Active CY 9 BCY 3  

10 Option Year 5 Active CY 10 (last 
allowed) 

BCY 4 BCY 1 

11 Out Year 1 Expired  BCY 5 OCY 1 

12 Out Year 2 Expired  Option CY 
(OCY) 1 

OCY 2 

13 Out Year 3 Expired  OCY 2 OCY 3 

14 Out Year 4 Expired  OCY 3 OCY 4 

15 Out Year 5 Expired  OCY 4 (last 
allowed) 

OCY 5 (last 
allowed) 
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F.4 Task Order Transition Plans 
At the end of the Period of Performance, the incumbent Contractor shall transition activities to 
the incoming Contractor with minimal disruption of services to the government. The Contractor 
shall maintain sufficient qualified staff to meet all requirements of this effort.  The OCO may 
request from the Contractor a written phase-out transition plan. 

F.5 Place of Performance  
The services to be provided under the Master Contract shall be accomplished at the locations 
identified in the Task Order and may include locations in the Contiguous United States 
(CONUS) and Outside the CONUS (OCONUS). 
The place of performance and/or delivery requirements will be specified in each individual 
Order.  

F.6 Performance Standards Under the Alliant 3 Master 
Contract 

The Master Contract is a performance-based contract with measurable standards in terms of 
quality and timeliness of deliverables and compliances in accordance with Section F.7, 
Performance and Deliverables, and Attachment J-5, Performance Requirements Summary, 
Attachment J-5.A, Contractor Engagement PBA Evaluation Program Ratings, and 
Attachment J-5.B, PBA Small Business Subcontracting Evaluation Program Ratings.   

F.7  Performance and Deliverables 
F.7.1 Performance-based Acquisition Deliverables 
This Master Contract is a Performance-based Acquisition (PBA), independent from any TOL 
PBA requirements. PBA is a results-oriented contracting method that focuses on the outputs, 
quality, and outcomes for certain deliverables detailed in Sections F.7.3, G.23, H.19 and 
Attachments in J-5.  These measurable performance standards and requirements, Contractor 
Engagement and Small Business Subcontracting, determine the Contractor’s overall level of 
success under the Master Contract.  

F.7.2 Non-Performance-based Acquisition Deliverables 
The following table contains deliverables required under the Master Contract. Individual Task 
Orders may have additional deliverables specified by the issuing agency. The Government does 
not waive its right to request deliverables under the Master Contract, even if such requirements 
are not specifically listed in this table. Compliance to the following deliverables may be rated 
annually in the Master Contract’s contractor performance assessment record. 
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F.7.3  Table of Deliverable and Performance 
Table 5 - Alliant 3 Deliverables and Performance AQLs (Acceptable Quality Level) 

ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

1 C.7.1 Master Contract 
PWS 

Quality Control Plan Due within sixty (60) 
calendar days after the 
date of the government 
issued QASP. 

Alliant3@gsa.gov 

2 G.8 Contractor 
Program Manager and 
Contracts Manager 
for The GWAC 
Master Contract 

Identify the Program / 
Contract Managers 
including 
replacements 

Within thirty (30) 
calendar days after the 
Notice to Proceed and/or 
within thirty (30) 
calendar days of any 
vacancy. 

Alliant3@gsa.gov 
and Government 
Designated System 

3 G.10 Contractor Web 
Page 

Contractor web page 
including updates 

Within thirty (30) 
calendar days after the 
Notice to Proceed and 
annually via a 
Government Designated 
System. 

Contractor Web Page 
and GSA Alliant 3 
Contracts Office 

4 G.12 Standard IT 
Service Labor 
Category Crosswalk 
Matrix 

Initial submission of 
IT LCAT Matrix 
including updates 

Within thirty (30) 
calendar days after the 
Notice to Proceed and/or 
within thirty (30) 
calendar days of update 
request by GSA. 

Alliant3@gsa.gov 

5 G.13.1 Mandatory 
Contractor Meetings 
and Conferences 

Exceptions to meeting 
attendance. 

Five (5) calendar days 
prior to the PMR provide 
written request. 

Alliant3@gsa.gov 

6 G.14.1 Electronic 
Communications 

Shared contractor 
GWAC electronic 
mailbox 

Within five (5) calendar 
days after the Notice to 
Proceed. 
 
 

Alliant3@gsa.gov 

7 G.19.1 Master 
Contract Performance 
Assessments 

Provide comments to 
the Master Contract 
performance 
assessments. 

Within 14 calendar days 
from the date of 
notification of 
availability of the Past 
Performance evaluation. 
 
 
 
 

CPARS or another 
contract performance 
assessment report 
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ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

8 G.24.4 Notice 
Required for 
Ownership Changes 
and Change of Name 
Agreements 

Notification to GSA 
GWAC and provide a 
copy of the Novation 
or any other 
agreement that 
changes the status of 
the Contractor 

Within 30 calendar days 
of the DCAA/DCMA or 
Cognizant Contracting 
Officer (CCO) signed 
Ownership/Name 
Change Modification. 

Alliant3@gsa.gov and 
Government 
Designated System 

The following deliverables may be subject to additional Government review or audit based on 
the quality and timeliness of their submission. 

ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

9 G.20.1 GWAC Data 
Calls 

1. Proposal 
Engagement 
2. Task Order Protest 
3. Data Discrepancies 
and/or Missing 
Awards. 

1. Proposal Engagement: 
Notification due within 
ten (10) calendar days 
after a proposal 
submission in response 
to a request for proposal 
and in the event of a 
Task Order award.  
2. Task Order Protest: 
Notifications due within 
ten (10) calendar days 
Protest lodged through 
GAO and/or COFC with 
the docket number. 
3. Data Discrepancies / 
Missing Awards: Must 
be reported to ACO or 
COR and/or designated 
GSA representative 
within 24 hours of 
discovery. 

 

 

 

 

 

 

Alliant3@gsa.gov 
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ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

10 G.20.2 GWAC 
Transactional Data 

1. Invoice 
2. Zero Invoice 
3. No Transactional 
Data 
4. Correction to data 
5. Task Order and 
Modifications 

1. All Invoices: 
Due within 30 calendar 
days after the end of 
each reporting quarter in 
which the invoice(s) was 
paid by the agency 
client. Quarters are 
based upon a calendar 
year  
 
2. Zero Invoices: Due 
within 30 calendar days 
after the end of each 
reporting quarter in 
which there is/are no 
invoice(s) issued for 
Order(s). Quarters are 
based upon a calendar 
year. 
 
3. Transactional Data: 
Due within 30 calendar 
days after the end of 
each reporting quarter in 
which Contractor has no 
Order activity. 
 
4. Correction to Data: 
Due within five (5) 
calendar days of the 
GSA request for 
correction. 
 
5. Task Order and 
Modifications: Due 
within 30 days after the 
contract action was 
signed.  

 

 

 

Government 
Designated System 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

SECTION F – DELIVERIES OR PERFORMANCE 
  

Alliant 3 Request for Proposal 51 

ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

11 G.20.4 Cybersecurity 
Supply Chain Risk 
Management (C-
SCRM) Plan 

C-SCRM Plan Initial 
Submission, 
Acceptability, and 
Annual 
Representations and 
Updates 

First C-SCRM plan due 
within sixty (60) 
calendar days after the 
date of Award. An 
acceptable C-SCRM 
plan is required to 
receive NTP.  
 
C-SCRM plan 
representations and 
updates are due within 
sixty (60) calendar days 
prior to the beginning of 
the next rating cycle. 

Alliant3@gsa.gov 

12 G.20.5 C-SCRM 
Incident Reporting 

Reporting of C-
SCRM events and 
incidents with 
corrective action plan 

C-SCRM incidents will 
be reported within 72 
hours of the known 
event. Corrective action 
plans will be reported 
within 30 days of the 
incident, including 
implementation of risk 
resolution or mitigation 
plan. 

Alliant3@gsa.gov and 
c-scrm@gsa.gov 

scrmresponse@gsa.go
v 

13 G.21 GWAC Contract 
Access Fee (CAF) and 
Fee Remittance 

CAF payments due to 
GSA/GWAC 

CAF to be remitted 
within 30 calendar days 
after the end of each 
reporting quarter in 
which the invoice(s) 
were reported in the 
Government Designated 
Reporting System 
(GDRS).  
 
Payments are reported 
within 30 calendar days 
after the end of each 
reporting quarter. 
Quarters are based upon 
a calendar year. 

Pay.gov via the 
Government 
Designated System 
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ID RFP SECTION/ 
TITLE DELIVERABLE FREQUENCY DELIVER TO 

14 G.22.2 Subcontracting 
Reports 

1. ISR 
2. SSR 

1. ISR 
Period 10/01–03/31 Due 
04/30 
Period 04/01–09/30 Due 
10/30 
2. SSR 
Period 10/01–09/30 Due 
10/30 

 

eSRS system 

15 G.26.1 Expired Task 
Order Verification / 
Validation 

Verify/validate all 
data elements are 
correct 

 

 

 

Within 6 months after 
the Task Order Period of 
Performance end date. 

Government 
Designated System 

16 G.26.2 Alliant 3 
Summary Task Order 
Closeout Report (A3-
STOCR) 

An A3-STOCR is 
required to be 
submitted on an 
annual basis 

Due on the last day of 
each contract year as 
long as the Contractor 
has open and/or 
expired Task Orders 
under their Alliant 3 
contract 

Alliant3@gsa.gov 

17 G.27 Master Contract 
Closeout 

Corrections requested 
to the government 
designated system 
data. 

Responses are due 
within ten (10) calendar 
days of the requested 
information. 

Government 
Designated System 
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F.8 Notice to the Government of Delays 
In the event the Contractor encounters difficulty in meeting performance requirements, or when 
it anticipates difficulty in complying with the contract delivery schedule or any date, or 
whenever the Contractor has knowledge that any actual or potential situation is delaying or 
threatens to delay the timely performance of this contract, the Contractor shall immediately 
notify the Alliant 3 GWAC PCO/ACO, in writing, giving pertinent details, provided that this 
data shall be informational only in character and that this provision shall not be construed as a 
waiver by the Government of any delivery schedule or date or of any rights or remedies provided 
by law or under this contract. 
 

(END OF SECTION F)
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SECTION G - CONTRACT ADMINISTRATION DATA 
G.1 General 
This section provides contract administration requirements for the Alliant 3 GWAC. Additional 
contract administration requirements, not related to the Master Contract, may be specified in 
each Task Order.   

G.2 Authorized Agencies and Delegation of Procurement 
Authority 

G.2.1 Authorized Agencies  
The Master Contract is available for use by all Federal agencies and other entities as listed in 
U.S. General Services Administration (GSA) Order OGP4800.2I, Eligibility to use GSA Sources 
and Supply as amended. (See Attachment J-8, Website References).    

G.2.2 Delegation of Procurement Authority 
Federal buyers who wish to use the Alliant 3 GWAC must receive and will benefit from GSA 
GWAC contract overview training leading to a written Delegation of Procurement Authority 
(“DPA” or “delegation”). A written DPA authorizes appointed Contracting Officers (FAR 1.603-
3) to become OCOs and is required prior to awarding and administering Orders. 
The OCO training and written delegation requirements are beneficial because DPAs provide a 
clearly structured understanding of roles and responsibilities between the Master Contract 
Contracting Officer(s) and OCOs, resulting in a positive take away for all stakeholders. The 
training and DPA arise out of GSA’s obligations to the OMB, are consistent with Section 865 of 
the Duncan Hunter National Defense Authorization Act of 2009, P.L. 110-417 and are in-line 
with the related recommendation of the Acquisition Advisory Panel/SARA Panel (authorized by 
Section 1423 of the Services Acquisition Reform Act of 2003). 
While delegation can only be granted to appointed Contracting Officers, all individuals (i.e., 
project managers, program officials, etc.) involved with a Task Order are encouraged to 
participate in the training.  
No work may be performed, no debt or obligation accrued, and no payment may be made except 
as authorized by a bona-fide written order signed by an OCO having a written GSA GWAC 
DPA. 

G.3 Agency Ombudsman 
In accordance with 41 U.S.C 4106(g), the GSA has designated an Ombudsman to this Master 
Contract. For the purposes of the Master Contract, the primary duties of the GSA Ombudsman, 
as it concerns GSA GWACS, is to review complaints from Contractors and ensure that they are 
afforded a Fair Opportunity for consideration in the award of GSA issued Task Orders consistent 
with the procedures of the Master Contract. The Ombudsman is a senior GSA official who is 
independent of the GSA GWAC PCO, GSA GWAC ACO, or OCO.  
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The GSA Ombudsman is: 
Task and Delivery Order Ombudsman 
Office of the Chief Acquisition Officer 
U.S. General Services Administration 
1800 F Street, N.W. 
Washington, DC  20405 
Email: GSAIndustrySupport@gsa.gov 

G.3.1 Direct Acquisition Servicing/Requesting Agency Clients  
The Agency OCO utilizing the GSA GWACs should identify their own Order-specific Agency 
Ombudsman that will respond to the Contractors’ complaints related to Fair Opportunity issues. 
The Agency Ombudsman will coordinate with their respective OCO to provide timely response 
to Fair Opportunity complaints. 

G.4 Roles and Responsibilities 
This section describes the roles and responsibilities of Government personnel after the Master 
Contract is awarded. The Government may modify the roles and responsibilities at any time 
during the Period of Performance of the Master Contract. 

G.4.1 GSA GWAC Procuring Contracting Officer (PCO) 
The PCO is the sole and exclusive government official with actual authority to award the Master 
Contract. After award of the Master Contract, the PCO may delegate any or all of the contract 
administration functions, described in FAR 42.302, to a GSA GWAC ACO or COR to assist in 
the technical monitoring or administration of a contract. 
In the event that the designated PCO is unavailable to sign a contract action, GSA reserves the 
right to authorize another appointed GSA Contracting Officer to execute official contracting 
documents on their behalf.  
The PCO or ACO will also act in the capacity of the Assessing Official for the Contractor 
Performance Assessment Reporting System (CPARS) or another contract performance 
assessment report (hereafter Contract Performance Assessment Reporting System or another 
contract performance assessment report will be referred to as the “CPAR”) who is responsible 
for evaluating Contractor performance and for validating the proposed ratings and remarks 
entered by the Assessing Official Representative(s). Assessing Officials have “signature” 
authority and are allowed to forward assessments to the Contractor Representative for review 
and comment.  

G.4.2 GSA GWAC Administrative Contracting Officer (ACO) 
Duties of the GSA GWAC Administrative Contracting Officer are pursuant to FAR 42.302 
(exclusive of FAR 42.302(b)) and as outlined in the designation letter issued by the PCO.  
Responsibilities not specifically delegated to the ACOs by the PCO shall be reserved for the 
PCO. 
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G.4.3 GSA GWAC Program Manager (GGPM) 
The Government has appointed a GSA GWAC Program Manager (hereafter referred to as the 
GGPM) who will perform various programmatic functions for the overall success of the GSA 
GWAC Program. The GGPM has no actual, apparent or implied authority to bind the 
Government to any agreement, obligation, or to modify the terms and conditions of the Master 
Contract.  
The role of the GGPM is to represent programmatic interests during the Period of Performance 
(PoP) of the Master Contract. The GGPM is responsible for strategic planning that leads to the 
continuous effort of exploring new “value add” offerings through the Master Contract and to 
facilitate the process of acquiring competitive complex integrated IT solutions for agency 
customers as easily as possible. This is done by assessing the IT market, working closely with 
federal agencies and gaining insight on customer needs and buying trends, and by also working 
closely with industry to stay abreast of innovation in the IT service space. 
The GGPM will be involved in many of the below activities, but not limited to: 

(a) Speak at various federal IT acquisition events providing the public insight and awareness 
of the GSA GWAC Program & Master Contract. 

(b) Coordinate and moderate the Program Management Review (PMR), and Co-chair Shared 
Interest Group (SIG) meetings with industry.   

(c) Provide group presentations to Contractor outreach team members, Marketing, Capture 
Managers. and Contractors’ teaming partners, as requested. 

(d) Provide mentoring/guidance to Contractors on how to successfully market the GSA 
GWACs.  

(e) Review and assess Contractor marketing and outreach efforts.  
(f) Coordinate and conduct customer visits including viable leads provided by the 

Contractors. 
(g) Collect and disseminate Contractor feedback on GSA GWAC Program process 

improvements, government system enhancements/upgrades, and technical refreshments.  
(h) Address and work with poor performing Contractors, including those Contractors not 

meeting the Contractor performance metrics identified in Attachments J-5.A and J-5.B. 
(i) The GGPM does not address or resolve any issues concerning contractual legal matters. 

The Contractor shall address Task Order matters directly with the Task Order OCO and 
address Master Contract matters directly with the PCO/ACO. 
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G.4.4 GSA GWAC Contracting Officer’s Representative (COR) 
The GSA GWAC COR supports the PCO/ACO in the general management of the program. The 
GGPM serves as the COR, unless redesignated by the PCO. 
In the event the PCO designates a COR, the COR is responsible, in a limited capacity, for the 
oversight of the Contractor’s activity on the Master Contract monitoring their technical progress, 
including assessing performance and recommending to the PCO changes in requirements; 
interpreting the scope of work and any other technical performance requirements; performing 
technical evaluation as required; performing technical inspections and acceptances required by 
this Master Contract; and, assisting in the resolution of technical problems encountered during 
performance. 
A letter of designation issued to the COR, a copy of which is sent to the Contractor, states his/her 
responsibilities and limitations. The COR’s authority does not include the ability to authorize 
work not already in the contract or to modify the terms and conditions of the contract. 
The COR (or ACO) is responsible for the receipt and acceptance of the GSA GWAC contractor 
payment and reporting system (Government Designated System) deliverables and reports and 
assists in the performance of the Master Contract Past Performance assessments. The COR’s 
responsibilities may include, but are not limited to the following: 

(a) Compile, review, and assess data produced by the designated GSA GWAC Quality 
Assurance Evaluators. 

(b) Act as the primary point of contact and logging of technical issues within GSA system 
issues, i.e., e-Library, e-Buy, Government Designated Systems. 

(c) Ensure overall accuracy of the transactional data and issue Correction Notices to the 
Contractor, whenever applicable. 

(d) Maintain inventory of all new IT Service LCAT requests and updates to the IT Service 
Labor Category (LCAT) Matrix. 

(e) Approve Contractor press releases and marketing brochures concerning the Master 
Contract. 

(f) Assist in the identification and collection of any Overdue Contract Access Fee. 
(g) Confirm that all Task Orders/Modifications are captured, and invoices reconciled per 

Contract Year. 
(h) Act in the capacity of the Assessing Official Representative for the CPAR (or another 

contract performance assessment report) with the authority to initiate and update 
assessments but does not have the authority to send the assessment to the Contractor 
Representative or to finalize an assessment.  

(i) Other duties as indicated in the PCO’s COR Designation Letter (letter copied to 
Contractor).  

All other contract administration functions not listed and specifically delegated above remain the 
responsibility of the PCO or ACO. The Government may unilaterally change its COR 
designation. 
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G.4.5 GSA GWAC Quality Assurance Evaluators (QAEs) 
GSA GWAC Quality Assurance Evaluators (QAEs) are Subject Matter Experts (SMEs), 
identified by the ACO or COR, responsible for Contractor communication and training, and 
provide quality assurance reviews of, but not limited to, the following: 

(a) Government designated system Training and Problem Resolution. 
(b) Data Calls and Overall Transactional Data Quality Reviews. 
(c) CAF Reconciliation. 

The PCO/ACO/COR may identify one or more government and/or Contractor support personnel 
to serve as GSA GWAC QAEs to ensure the effective management of the GSA GWAC Program.  

G.5 Direct Acquisition and Assisted Acquisition 
The following definitions, as incorporated by reference from FAR 2.101 under Section I.2, apply 
to the Master Contract: 

(a) Interagency Acquisition means a procedure by which an agency needing supplies or 
services (the requesting agency) obtains them from another agency (the servicing 
agency), by an assisted acquisition or a direct acquisition. The term includes—(1) 
Acquisitions under the Economy Act (31 U.S.C. 1535); and (2) Non-Economy Act 
acquisitions completed under other statutory authorities, (e.g., General Services 
Administration Federal Supply Schedules in subpart 8.4 and Governmentwide acquisition 
Contracts (GWACs)). 

(b) Assisted acquisition means a type of interagency acquisition where a servicing agency 
performs acquisition activities on a requesting agency's behalf, such as awarding and 
administering a contract, Task Order, or Delivery order. 

(c) Direct acquisition means a type of interagency acquisition where a requesting agency 
places an order directly against a servicing agency’s Indefinite-Delivery Contract. The 
servicing agency manages the Indefinite-Delivery Contract but does not participate in the 
placement or administration of an order. 

For purposes of the Master Contract, GSA is the “servicing agency” and the “requesting agency” 
can be GSA or any other federal agency in need of services being offered by the Master 
Contract. 

G.6 Task Order Ordering Contracting Officer (OCO) 
As described in Section G.2, only an authorized user, who is a delegated OCO, may place and 
administer a Task Order under the Master Contract. A list of all delegated OCOs will be 
provided to the GSA GWAC Contractors.  
The OCO for each Task Order is the sole and exclusive government official with actual authority 
to take actions, which may contractually bind the Government for that Task Order.  
GSA GWAC delegated OCOs are responsible for complying with all FAR-based rules when 
competing, awarding, and administering Task Orders.  The following list of duties (not all 
inclusive) represent key areas of OCO responsibility: 
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(a) Setting small business subcontracting goals at the Task Order Level (TOL) to work in 
conjunction with the Individual Subcontracting Plan that is administered at the MCL. 

(b) Monitoring, evaluating, and reporting Task Order Contractor Performance. 
(c) Responding to Freedom of Information Act (FOIA) requests for Task Orders. 
(d) Approving Press Releases on Task Order Awards whenever requested by their 

Contractors. 
(e) Task Order Closeout in accordance with FAR 4.804-5. 

G.7 Task Order Level (TOL) Contracting Officer’s 
Representative (TCOR)  

OCOs may designate a TOL Contracting Officer’s Representative (TCOR) or TOL Contracting 
Officer’s Technical Representative (TCOTR) to perform specific administrative or technical 
functions for their specific Task Orders. 
The specific rights and responsibilities of the TCOR or TCOTR for each Task Order should be 
described in writing, which upon request, should be provided to the Contractor. A 
TCOR/TCOTR has no actual, apparent, or implied authority to contractually bind the 
Government. 

G.8 Contractor Program Manager (CPM) and Contractor 
Contracts Manager (CCM) for the GWAC Master 
Contract 

The MCL program management support costs, to include the Contractor Program Manager 
(CPM) and the Contractor Contracts Manager (CCM), encompass support for MCL 
management, reporting requirements (see Section F, Deliveries or Performance) and related 
travel and meeting attendance costs associated with the key Contractor management personnel 
representative(s). As a result, the program management support, indirect costs shall be charged in 
accordance with disclosed practices and shall not be proposed as separate Labor Categories on 
any Task Order. The MCL “program management” support costs are differentiated from TOL 
“project management” support costs, which are to specifically support project management for 
individual Task Orders.  
The Contractor’s corporate management structure shall guarantee senior, high-level, program 
management of the Alliant 3 GWAC Program. The Contractor shall assign a committed CPM 
and CCM to represent the Contractor as the primary points-of-contact (POCs) to resolve 
program, contractual, and technical issues, perform administrative duties, and other functions 
that may arise relating to the Master Contract and Task Orders solicited and issued under the 
Master Contract. The CPM and CCM shall be direct employees of the company.  
CPM - The CPM duties include, but are not limited to: 

(a) Representing the Contractor as POC for the PCO to help resolve issues and perform other 
functions that may arise relating to the Master Contract and the Task Orders issued under 
the Master Contract. 

(b) Advising and assisting agency customers regarding the technical scope of the Master 
Contract and the overall attributes of the GSA GWAC. 
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(c) Promoting the GSA GWAC to the Federal Government through participation in trade 
shows, conferences, and other meetings where the Federal Government has a significant 
presence. 

(d) Promoting Contractor identity as GSA GWAC contract holder by using the GSA logo in 
advertising, placing these identifiers in printed and in on-line communications; displaying 
GSA GWAC promotional placards; and disseminating GSA GWAC marketing materials. 

(e) Educating and training Contractor staff to ensure that they are able to effectively 
communicate with existing and potential customers regarding the technical scope, value, 
and benefits of the GSA GWAC. 

(f) Providing all reporting information required under the contract accurately and in a timely 
manner. 

(g) Attending meetings and conferences, as required. 
(h) Serving as the primary focal point within the Contractor’s organization on all matters 

pertaining to this contract.  
(i) The current CPM for the Master Contract is required to be listed on the Contractor’s GSA 

GWAC web page. 
CCM - The CCM shall represent the Contractor as a POC for the ACO to help resolve 
contractual issues and perform other functions that may arise relating to the Master Contract and 
the Task Orders issued under the Master Contract. The CCM serves as the person who 
contractually binds the Contractor to the Master Contract and is authorized to sign modifications 
issued under the Master Contract. The CCM serves as the contract expert in federal acquisition 
regulations and is expected to be proficient in the closeout process for all contract types.  
The CCM duties include, but are not limited to: 

(a) Providing all reporting information required under the Master Contract accurately, 
thoroughly and timely. 

(b) Resolving contractual issues related to Task Order performance under the Master 
Contract. 

(c) Ensuring Timely Task Order closeouts. 
(d) Attending meetings and conferences as required or necessary. 

The Contractor shall ensure that the ACO has current POC information for the CPM and the 
CCM. All costs associated with the CPM and CCM shall be at no direct cost to the Government. 
For purposes of the GSA GWAC Program support, either the CPM or CCM shall be available 
for communication and meetings based on normal workday hours (8:00 AM to 5:00 PM Eastern 
Time). 
Names, email addresses, and telephone numbers of the CPM and CCM and any replacements to 
the CPM and CCM shall be submitted using the Alliant 3 Master Contact WebForm within the 
date specified in Section F.7. 
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G.9 Electronic Access to Contract 
The Government intends to post a conformed version of the Master Contract on its GSA GWAC 
web page along with fully-burdened Contractor and Government worksite labor rates by all 
awardees for T&M and L-H Task Orders. The GSA GWAC web page will be available to the 
general public.   

G.10 Contractor Web Page 
The Contractor shall develop and maintain a current publicly available web page throughout the 
PoP of the Master Contract. The web page link shall be prominently displayed on the 
Contractor’s main government business home page and shall be updated periodically. A link to 
the Master Contract shall be placed under their site map that will direct users to the page 
containing their Government Contracts. The purpose of the web page is for the Contractor to 
communicate with potential customers regarding the Contractor’s ability to provide world-class 
professional IT Services under the Master Contract.  
This web page must conform to the relevant accessibility standards referenced in Section 508 of 
the Rehabilitation Act (29 U.S.C. 794d, as amended by the Workforce Investment Act of 1998 
(P.L. 105-220, August 7, 1998, Section 1194.22, Web-based Intranet and Internet Information 
and Applications.  
The Contractor shall provide the ACO with the web address within the date specified in Section 
F.7. The Contractor shall ensure all information provided on their web page is updated 
continually until Master Contract expiration. At a minimum, the web page must include the 
following items: 

(a) Conformed Contract [Standard Form (SF)-33] and all modifications (SF-30) issued 
within the date specified in Section F.7 in Portable Document Format (PDF) (redacted if 
and when appropriate).  

(b) Contractor GWAC Contract Number, Unique Entity Identifier (UEI) number, 
Commercial and Government Entity (CAGE) Code. 

(c) Parent Company UEI number, CAGE Code, if applicable. 
(d) A statement similar to "CONTRACT INSURANCE meets threshold stated in FAR 

Subpart 28.307-2 LIABILITY and expires on (insert date of expiration noted on 
certificate)”. 

(e) Capability Maturity Model Integration (CMMI) Maturity Level (Development and/or 
Services), International Organization for Standardization (ISO) and ISO/(International 
Electrotechnical Commission (IEC) standard certifications, if any. 

(f) Contractor developed marketing materials and approved Press Releases, required only for 
matters of the Master Contract (not required for Task Order awards). 

(g) Contact information for the CPM. 
(h) Link to the GSA GWAC Alliant 3 web page. 

Contractors shall review annually their points of contact are current and accurate in the 
Contractor’s web page and provide a self-certification as to the web page’s compliance via a 
Government Designated System. If the Contractor has updated the link of their GWAC Vehicle 
web page, the new link shall be forwarded to the Alliant3@gsa.gov. 
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G.11 Insurance 
The Contractor shall maintain the minimum insurance coverage delineated within FAR Subpart 
28.3 for the full duration of the Master Contract and each applicable Task Order that extends 
beyond the expiration date of the Master Contract. The Contractor shall notify the GSA GWAC 
PCO and designated OCO for affected Task Orders, in writing, if there are any changes in the 
status of their insurance coverage and provide the reasons for the change. Allowable costs as per 
FAR Subsection 31.205-19 shall be recovered through work at the TOL, with no obligation of 
payment at the MCL.  Contractors that do not win a single Task Order award shall not be 
compensated at the MCL beyond the value specified for the minimum guarantee. 
The OCO may request a copy of the insurance directly with the Contractor and/or require 
additional insurance coverage or higher limits specific to a Task Order awarded under the Master 
Contract. If the Task Order does not specify any insurance coverage amounts, the minimum 
insurance requirements in FAR Subpart 28.307-2 Liability shall apply to the Task Order. 
Additionally, pursuant to FAR 52.228-7 (a)(1), the Contracting Officer may require other 
insurance, which includes the OCO.  

G.11.1 Defense Base Act Insurance (DBAI) 
Pursuant to FAR 28.305, Overseas workers’ compensation and war-hazard insurance, DBAI 
coverage provides workers’ compensation benefits (medical, disability, death) in the event of a 
work-related injury or illness that occurs outside the United States. 
The Government requires that employees hired by Contractors and subcontractors who work 
internationally be protected by the DBAI coverage, regardless of their assignment and/or 
location unless a waiver has been obtained by the U.S. Department of Labor. DBAI shall be at no 
direct cost to the GWAC Program; however, if required and approved by an OCO under an 
individual Task Order, DBAI may be charged as a direct cost to the government. 

G.12 Standard IT Service Labor Category Crosswalk Matrix 
The Standard IT Service LCAT Crosswalk Matrix is a cross-reference library of Standard IT 
Service Labor Categories used to match the commercial or corporate IT-related labor titles and 
descriptions used by Contractors to their corresponding occupational category standards 
established by the Department of Labor (DOL) and contained in DOL’s Bureau of Labor 
Statistics (BLS) Standard Occupational Classification (SOC) system). The Standard IT Service 
LCATs listed in the Master Contract (see Attachment J-3, Alliant 3 Labor Categories and BLS 
Service Occupational Classifications) are a subset of the occupational category standards 
established by DOL. The information contained within the Standard IT Service LCATs 
Crosswalk Matrix may be shared on the GSA GWAC Web Page. 
The commercial or corporate IT-related labor titles and descriptions used by Contractors is not 
standard and varies from Contractor to Contractor. Thus, the Standard IT Service LCAT 
Crosswalk Matrix should help to prevent inadvertent inclusion of a new Standard IT Service 
LCAT that is essentially equivalent to an LCAT already contained in the list of Master Contract 
Standard IT Service LCATs.  Contractors can propose additional LCATs they want included in 
the list of Master Contract Standard IT Service LCATs, but GSA reserves the unilateral right to 
accept or reject any proposed additions. 
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The Contractor shall provide a completed Standard IT Service LCAT Crosswalk Matrix, via a 
GSA GWAC Program approved file format, that maps to the Contractor’s internal corporate 
specific IT Service LCATs to the list of Standard IT Service LCATs defined in Attachment J-3, 
Alliant 3 Labor Categories and BLS Service Occupational Classifications.  The Contractor 
shall match their Corporate LCAT Titles to all the Standard IT Service LCATs defined in the 
Master Contract. This completed mapping file shall be emailed to the GSA GWAC Program at 
Alliant3@gsa.gov and is required by the date specified in Section F.7. The content requested 
includes but is not limited to: 

(a) Department of Labor Standard Occupational Classification. 
(b) GSA GWAC Standard IT Service LCAT Title. 
(c) Equivalent Corporate IT Service LCAT Title. 
(d) Equivalent Corporate IT Service LCAT Functional Description. 

From time to time and as innovative emerging technologies are developed, the GSA GWAC 
Program may request updates to the Standard IT Service LCAT Crosswalk Matrix to conform 
with the introduction of any new Standard IT Service LCATs. When applicable, these periodic 
updates will be requested by the GSA GWAC Contracting Officer and updates will be required 
by the date specified in Section F.7. 

G.13 Meetings and Conferences 
From time to time the Government may require attendance at Government conferences and 
meetings at no additional cost to the Government. 

G.13.1 Post-Award Conference 
The Contractor shall participate in a mandatory post-award conference, after the Notice to 
Proceed (NTP) Date, that will be held at a time and place to be determined by the GSA GWAC 
PCO (FAR 42.503-1). 
The purpose of the post award conference is to aid both the Contractor and the Government in 
achieving a clear and mutual understanding of all contract requirements in the Master Contract 
and identify and resolve potential issues (see FAR Subpart 42.5 Postaward Orientation). 
The GGPM will act as Chairperson with the PCO as Co-chairperson at the conference.  

G.13.2 Meetings and Conferences  
The GSA GWAC Program conducts and sponsors several meetings and conferences each year in 
support of the Aliant 3 GWAC Program. Some meetings are contractually required, and others 
are optional to the Contractor.  

G.13.2.1 Mandatory Contractor Meetings and Conferences 
The GSA GWAC Program may conduct a maximum of four (4) mandatory Program 
Management Review (PMR) meetings per year held at a Government or commercial facility at a 
location that might require overnight travel to attend. A PMR may alternatively be conducted via 
a virtual webinar when resources for facilities or travel are not available to the Government. 
Historically, barring travel restriction years, the GSA GWAC Program has held an average of 
two onsite PMRs per year.  
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The GSA GWAC PMR meetings provide a platform for Contractors, GWAC Division personnel, 
GSA Assisted Acquisition Services (AAS) personnel, and other GSA & non-GSA agency 
representatives to communicate current issues, resolve potential problems, discuss business and 
marketing opportunities, review future and ongoing GSA and government-wide initiatives, speak 
to Contract Administration matters, and address Master Contract fundamentals. To ensure 
accurate attendance at the mandatory PMRs, registration of Contractor personnel is required.  
Contractor Participants - The Contractor participants at the PMR meetings shall include a 
minimum of either the CCM, CPM, or a Contractor Management Personnel Representative 
(CMPR) preapproved [i.e., by either the PCO, ACO, COR, or GGPM] to serve as a substitute for 
both the CCM and CPM. The maximum available number of Contractor participants who may 
attend along with the one required will not be known until a facility for the PMR is chosen by the 
Government. The Contractor will be notified by an email announcement on the number of 
allowable participants, the meeting/conference location and other logistical details for each 
upcoming PMR at least three weeks prior to the scheduled event.  
Third party commercial business consultants/subcontractors may not represent the Contractor at 
any PMR meetings. Additionally, the Contractor is not permitted to substitute their required 
participant with a representative from another company that is not a GSA GWAC contract 
holder. Any requests for exceptions to this attendance restriction must be submitted in writing to 
a key POC [i.e., the PCO, ACO, COR, or GGPM] for consideration by the date specified in 
Section F.7. 
Government Participants and Government Sponsored Participants - The Government participants 
will normally include both the GGPM and PCO along with other Government representatives. 
Additionally, by invitation of the GGPM, the meetings may include guest speakers, panelists, 
and other invited participants from both Government and Industry to supplement the discussion 
topics at the PMR events. 

G.13.2.2 Optional Contractor Meetings and Conferences 
The GSA GWAC Program does sponsor other meetings that are optional for the Contractor to 
attend. Additionally, other federal agencies and industry organizations provide opportunities for 
relevant training, outreach and networking to the Contractor. These optional types of meetings 
are not a requirement of the Master Contract; however, they may provide a benefit to Contractors 
who choose to participate. An example of some of the events that may be available to the 
Contractor are the following:  

(a) GSA GWAC SIG Events & Alliant Lunch and Learn Events- Shared Interest Group 
(SIG) Conference Calls and Lunch & Learn Sessions designed for the exchange of 
information among contract holders and the GSA GWAC Program. Participation in these 
conference calls will ensure that Contractors are kept abreast of ongoing GWAC Program 
and Contractor community activities, and participants are encouraged to assist in the 
development of strategies around market outreach, education, communication, and other 
topics relevant to the GSA GWAC Program.  

(b) Customer Agency Outreach Events- Customer Agency Outreach is a platform for 
Contractors and Government to collaborate on IT and acquisition issues and may involve 
GSA GWAC customers. 
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(c) Office of Small Business Utilization (OSBU) Matchmaking Events- GSA OSBU Small 
Business Matchmaking Events offer potential small businesses to network with GSA 
GWAC Contractors for the purposes of facilitating teaming and mentoring. 

G.14 Electronic Government Ordering System 
Pursuant to FAR 16.505(b) the Government will afford Fair Opportunity for Task Order award 
to all Contractors on the Alliant 3 GWAC. A common system for posting GSA GWAC 
opportunities is the GSA eBuy system. (See Attachment J-8, Website References). To establish 
full inclusion in the Fair Opportunity process, each Contractor is responsible for registering in 
eBuy and maintaining an account in: 

(a) eBuy - Available to all federal agencies.  eBuy is an electronic Request for 
Proposal/Request for Quote (RFP/RFQ) system designed to allow all government buyers 
to request information, find sources, and prepare and post RFPs/RFQs online for IT 
services offered through the GSA Technology Contracts. 
GSA Assisted Acquisition Services (AAS) OCOs using ASSIST can utilize the eBuy 
Connect feature, which will enable the posting of GWAC requirements into the GSA 
eBuy system. The actual receipt of proposals may occur outside of the eBuy system, as 
directed in the Task Order Request.  

(b) Alliant 3 Awardees Email Address - Ordering agencies may use the Alliant 3 Awardees 
Email Address (Alliant3awardees@gsa.gov) to provide Fair Opportunity to all Alliant 3 
Contractors. 

(c) Other Channels Providing Fair Opportunity - Ordering agencies may use other methods 
to provide for Fair Opportunity to the Alliant 3 Awardees including, agency ordering 
systems, direct contact through published email addresses, etc. The ordering agency must 
ensure all Alliant 3 Contractors are registered and listed whenever using other channels 
of communication to solicit work under the Master Contract.  

Contractors shall ensure their POCs are current and accurate in the above Government systems. 
The OCO may directly contact the GWAC Program, at Alliant3@gsa.gov, whenever the 
Contractor’s email address is returned as UNDELIVERABLE. 

G.14.1 Electronic Communications 
The Contractor shall establish and continuously monitor a shared GSA GWAC electronic 
mailbox for receipt of communications from the GSA GWAC Program that is distinct and 
separate from an individual’s email address. The electronic mailbox name must include 
“Alliant3@”, e.g., Alliant3@xyzcorp.com. The only characters prior to the “@” shall be 
“Alliant3”. The shared Contractor email address is due to the GWAC Program by the date 
specified in Section F.7. 
The shared Contractor’s GSA GWAC email address will reduce the need to update government 
systems due to Contractors’ personnel replacement changes throughout the term of the Master 
Contract.  
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G.15 GSA Client Agency Task Order Ordering Procedures 
Only the delegated OCO may issue Task Orders to the Contractor, providing specific 
authorization or direction to perform work within the scope of the contract as specified in 
Section C, Statement of Work. The focus of this contract is to provide to government agencies a 
mechanism for streamlined ordering of IT solutions and services at fair and reasonable prices.  
Unless specifically authorized by the OCO, the Contractor shall not commence work until a fully 
executed Task Order has been awarded. Contractors should avoid unauthorized commitments as 
ratification is highly discouraged and never assured.  
The following information is provided to the Contractor for their awareness and is specified in 
the agency ordering guide outside of this Master Contract: 

G.15.1 Ordering Regulations 
Ordering regulations are those delineated in FAR 16.505.  Additional contractual requirements 
are as follows: 

(a) The principle purpose of any GSA GWAC Task Order must be for IT Services and may 
not exclusively be for product/commodity purchases. The contractor shall not accept 
Delivery Orders under any circumstances.  

(b) Task Orders (including a Task Order’s sub-tasks) under the Simplified Acquisition 
Threshold (SAT) should not be placed on this Master Contract unless there are legitimate 
reasons to do so, such as for a short Extension of Services. 

(c) Task Orders issued under the Master Contract are annotated as Delivery Orders in the 
Federal Procurement Data System (FPDS), which is a system constraint and doesn’t 
change Alliant 3’s scope. Exercise of Task Order option(s) or sub task(s) shall be 
performed by modification to the subject Order. If OCO’s require the issuance of 
subordinate Orders due to system limitations (i.e., annual options, funding, etc.), each 
subordinate Order shall identify/link to the initial Task Order award posted in FPDS. 

(d) A Contractor responding to Cost-Reimbursement types of Task Orders shall provide 
status of whether they have or do not have an Adequate/Approved Accounting System, 
and if the Contractor has an Adequate/Approved Accounting System, include the DCAA 
and DCMA POC. Evidence of an Adequate/Approved Accounting System should be 
provided to the OCO as part of their Task Order proposal submission. Otherwise, the 
Contractor must have their Accounting System deemed as Adequate/Approved by 
DCAA/DCMA or a CFA at time of Task Order award. 

The Contractor shall ensure the UEI/CAGE number assigned to the Base Contract shall be 
consistent for Orders issued under the Master Contract. 

G.16 Fair Opportunity 
OCOs are required to follow the FAR 16.505, Ordering requirements, including the procedures 
specified in FAR 16.505(b)(1), Fair Opportunity. FAR 16.505(b)(2) provides the Exceptions to 
the Fair Opportunity procedures.  Use of FAR 16.505(b)(2)(D)’s, exception  “...to satisfy a 
minimum guarantee” requires Alliant 3 GWAC PCO approval. 
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G.17 Order Information 
Orders shall include, but not be limited, to the following: 

(a) Date of Order. 
(b) Alliant 3 Base Contract Number and Order Number. 
(c) Order Type. 
(d) Contract Line Item Numbers; Travel (if any), Materials (if any); Contract Access Fee 

(CAF); Fixed-Price, Ceiling Price, or Estimated Costs and Fee. 
(e) Statement of Work, Statement of Objectives, or Performance Work Statement. 
(f) Delivery and/or performance schedule, including Options (if any). 
(g) Place of delivery and/or performance (including consignee). 
(h) Any packaging, packing, and shipping instructions. 
(i) Accounting and appropriation data. 
(j) Method of payment and payment office. 

G.18 Invoice Submission and Reporting Applicable to Task 
Orders 

The Contractor shall accept payment of agency invoices via Electronic Funds Transfer (EFT). 
The ordering agency is responsible for payment of all invoices to the Contractor. Invoice 
submission information will be contained in each individual awarded Task Order. The payment 
office designated in the individually awarded Task Order document will make payment of those 
invoices to the Contractor. The GWAC Program is never responsible for payment of Task Order 
Invoices. 
Bills for final payment for last performance month must be identified and submitted when tasks 
have been completed and no further charges are to be incurred, excluding rate adjustments. The 
final payment for the last performance month must be submitted to the ordering agency within 
six months of Task Order completion. 

G.19 Contractor Performance Assessment Reports (CPARs)  
FAR Subpart 42.15 specifies that Past Performance evaluations shall be prepared at least 
annually and at the time work under a contract or order is completed. A separate CPAR 
documents each respective Past Performance evaluation performed. Past performance 
information is relevant for future Task Order and Contract source selection purposes. It includes, 
but is not limited to, the Contractor’s record of conforming to contract requirements and to 
standards of good workmanship; the Contractor’s adherence to contract schedules, including the 
administrative aspects of performance; the Contractor’s history of reasonable and cooperative 
behavior and commitment to customer satisfaction; and generally, the Contractor’s business-like 
concern for the interests of the customer.  
Contractors may review MCL and TOL CPARs and respond to them accordingly.   
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G.19.1 Master Contract Performance Assessments 
The ACO is tasked with conducting annual MCL interim performance assessments during the 
Master Contract PoP and a final performance assessment as part of the Master Contract closeout 
process.     
Performance assessments for the Master Contract are limited to the evaluation of GWAC 
Performance Based Acquisition (PBA) requirements, including Contractor Engagement and 
Small Business Subcontracting. The MCL performance assessments may also address 
compliance to deliverable and administrative requirements noted throughout Sections F, G, H, 
and J Attachments, e.g., timely Contract Access Fee (CAF) submissions, timely reporting of 
awarded Task Orders and Modifications, correctly reporting transactional data, updating 
company websites, and PMR attendance. TOL performance assessment elements such as cost 
control, quality of services delivered, and small business subcontracting efforts are typically 
evaluated by the Task Order issuing agency in a separate CPAR (see Section G.19.2). 
In accordance with FAR 42.15 Contractor Performance Information, Contractor shall submit 
comments, rebutting statements, or additional information by the date specified in Section F.7. 
Copies of the evaluations, Contractor responses, and review comments, if any, will be retained as 
part of the contract file, and may be used to support future award decisions. Contractors shall 
ensure their POCs are current and accurate for reporting and contacting purposes.  
Task Order Awards are populated into the Government designated reporting system via FPDS.  
Contractor is responsible for ensuring that Task Order data pulled into the CPRM (or 
Government Designated System), is accurate and complete based upon the award documents 
received via the OCOs.   

G.19.2 Task Order Performance Assessments 
The Government will conduct Past Performance assessments on Contractors for Task Orders 
meeting the agencies’ IT project threshold for required assessment. Interim performance 
evaluations should be conducted as prescribed by the Task Order issuing Agency’s procedures 
on any Task Order with a Period of Performance exceeding one year. In the event that an OCO 
does not perform an assessment for a qualified Task Order that requires an assessment every 12 
months, the Contractor should request the OCO for an assessment, or notify the GSA GWAC 
Program for further assistance. As a Best Practice, the performing Prime Contractor may 
voluntarily provide to the OCO an objective quality write-up to include, at a minimum, scope of 
work performed, and timeliness and quality of deliverable and services.   
The Alliant 3 prime contractors’ UEI/CAGE will be made available on the GSA GWAC Web 
Page (http://www.gsa.gov/alliant3) and should be used by OCOs when they conduct their 
performance assessments. 
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G.20 Reporting 
MCL performance and deliverables requirements are delineated in Section F.7. 

G.20.1 GWAC Data Calls 
Contractors shall respond to the following data calls and provide to the GWAC Program, by the 
date specified in Section F.7.3. 

(a) Proposal Engagement - Monthly the GSA GWAC Program will pull data for Awarded 
Orders, including Protested Orders that may not be reported in the government 
designated system, and Contractors shall confirm which Task Order solicitations resulted 
in them submitting a proposal. Additionally, Contractors shall provide Participation 
information for awarded Task Orders inadvertently not listed in any given monthly data 
pull, when applicable. 

(b) Protests issued under an Awarded Order - The Contractor who filed the Task Order 
protest shall email Alliant3@gsa.gov of its filing of the Order protest. The Contractor 
who was protested by another contractor under the Master Contract does not need to 
notify the GSA for this data call. In addition to tracking and documenting protest activity 
under the Master Contract, this data may also help us determine recurring issues leading 
to Protest that can be addressed during OCO training programs. The protest information 
to be provided includes: 

(1) Protest Lodged Date. 
(2) Task Order Request Number. 
(3) GAO Protest Docket Number (if available). 
(4) Agency Contracting Officer. 
(5) Agency Contracting Officer Email. 

(c) Other Data as Requested by the GSA GWAC Program. 

G.20.2 GWAC Transactional Data 
The Contractor shall register in the government designated system in order to report transactional 
data. (See Attachment J-8, Website References). 
The Contractor shall provide the transactional data, outlined in Attachment J-6, electronically 
via the government designated system. The Contractor must adhere to the instruction and 
definitions for each reported data element as stated within the government designated system 
web page. The Government intends to collect the transactional data hourly labor rates and post to 
the Prices Paid Portal to be made available to OCOs and agency program staff via a separate 
secured Government portal. 
If during any respective quarter, the Contractor doesn't report a Remitted or Paid Invoice on an 
active Task Order, the Contractor must report a zero invoice for that Task Order so GSA will 
know there will be no CAF expected for that quarter. 
The reporting of data is required for the following items, within the date specified in Section F.7: 

(a) Invoices. 
(b) Zero Invoice (if a Task Order is cited). 
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The Contractor shall convert all currency to U.S. dollars using the “Treasury Reporting Rates of 
Exchange,” issued by the U.S. Department of Treasury, Financial Management Service. (See 
Attachment J-8, Website References). 
Data Quality is of great importance to the GWAC Program, therefore the QAEs may request 
from the Contractors corrections to the government designated system data, if applicable. 
Contractors shall correct the government designated system data within the date specified in 
Section F.7. 
G.20.3 Change of GSA Business System(s) during Term of the Master 

Contract 
The Government may decide to change their business system(s), whether it is a significant 
upgrade or a complete replacement of GSA’s current business system after the date of Master 
Contract award. Should the Government affect a change, develop, or purchase a new system(s), 
it will be incorporated into GSA as the required system(s) for reporting transactional data and 
shall be adopted by the Contractor. The Contractor will be notified with a no-cost unilateral 
Modification to the Master Contract in the event of any upgrade/replacement of the business 
system.  

G.20.4 Annual Cybersecurity-Supply Chain Risk Management (C-
SCRM) Plan Submission 

A C-SCRM Plan must be submitted to the Alliant 3 email box at Alliant3@gsa.gov no later than 
60 calendar days after Notice to Proceed. GSA has provided an A3 C-SCRM Plan template 
(Attachment J.P-13) and an A3 C-SCRM Plan Preparation Guide (Attachment J.P-17) to aid the 
development of the C-SCRM Plan.  
To ensure Contractors remain aware of and are implementing emerging C-SCRM requirements 
over the life of Alliant 3, a C-SCRM Plan update will be submitted to the Alliant 3 email box at 
Alliant3@gsa.gov no later than 60 calendar days before the end of each contract year. Refer to 
NIST SP 800-161(most current version) for additional guidance. (See Section H.6 for additional 
guidance). 

G.20.5  C-SCRM Incident Reporting 
The definition of a cybersecurity supply chain incident is described in CIO-IT Security-01-02. 
(See Attachment J-8, Website References). “An ‘incident’ or ‘information security incident’ is a 
violation or imminent threat of violation of information security or privacy policies, acceptable 
use policies, or standard security practices.” 
A confirmed compromise refers to a situation in which there is clear evidence that a security 
incident has occurred. An example would be if an attacker or unauthorized party has gained 
access to a system. If verified data exfiltration or exposure, evidence of unauthorized access to 
sensitive systems or accounts, detection of malicious code or malware executed, confirmation of 
a security vulnerability that has been exploited. 
A potential compromise refers to a situation where there is a possibility that a security incident 
has occurred, but it has not yet been confirmed. It might involve suspicious activity or unusual 
behavior that could indicate a breach (unexpected login attempts, unusual network traffic), 
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detection of vulnerabilities that could have been exploited but no clear evidence of exploitation, 
alerts, or warnings from security monitoring tools that will need verification. The term potential 
compromise includes any event or incident that poses a risk of supply chain disruption, 
unauthorized access, or exploitation even if that risk has not yet materialized into an actual 
compromise.  National Institute of Standards and Technology (NIST) guidelines emphasize 
reporting both imminent threats and suspicious activity that may impact supply chain security.  A 
potential compromise means an incident that has the indicators or characteristics of a 
compromise but is not yet confirmed, warranting initial reporting so that further investigation 
and preemptive measures can be undertaken. 
Prime contractors are required to report any C-SCRM security incident(s) that involves a 
confirmed or potential compromise of the supply chain for any GSA system or data or related 
stakeholder’s systems within 72 hours of knowledge of the event. Reports should be forwarded 
to the Alliant 3 PCO at Alliant3@gsa.gov, the Office of Chief Information Security Officer at c-
scrm@gsa.gov and the IT Security Department at scrmresponse@gsa.gov in accordance with 
Section F.7.3. Prime contractors are also responsible for reporting C-SCRM incidents to agency 
customers impacted by the potential compromise by notifying the Cognizant Ordering 
Contracting Officer at the Task Order Level. 
The report must include a detailed description of the incident, the date and time of the incident, 
the location, affected system(s) and/or cybersecurity supply chain element(s), contract number, 
and any other related information involving the incident.  
In accordance with Section F.7.3, the contractor is required to provide a corrective action plan 
within 30 days of the incident to include the implementation of risk remediation and a risk 
mitigation plan.   

G.21 GWAC Contract Access Fee (CAF) and Fee Remittance 
(a) The CAF (see Section B.14) is charged against all Task Orders and applied to the CAF 

Adjusted Invoice Amount (CAIA) for Contractor performance. CAIA is the total invoice 
dollar value (inclusive of labor, fees [including award fees and incentive pools], and 
Other Direct Costs [ODCs] [including travel] excluding the total invoice CAF dollar 
value. 

(b) The standard formula is: 
Total CAF = CAIA * CAF Rate. 

(c) Contractors shall remit the Government for the full CAF on reported invoices. Remitting 
CAF in advance of reporting invoices is not allowed. 

(d) CAF remittance is due to GSA/GWAC on or before the date specified in Section F.7 for 
all reported invoices from the Government in the previous quarter.   

(e) CAF is to be remitted via the government designated system using Pay.gov secure 
electronic system. Remittance can be made directly from Contractor’s business bank 
account. Contractors shall contact their financial institution/bank to establish an account 
authorizing Automated Clearing House (ACH) Direct Debit payments to Pay.gov via 
government designated system.  If, for reasons outside of human control, e.g., Act of 
God, where you are not able to remit the CAF via the government designated system 
using Pay.Gov, you must request written permission from GSA to pay CAF outside the 
government designated system.  This written permission must be remitted to and 
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approved by the GWAC Program Office.  The CAF reimburses GSA for the cost of 
operating the Alliant 3 Program. The CAF rate is set at the discretion of GSA and GSA 
maintains the unilateral right to change the rate at any time, but not more than once per 
year. GSA will provide reasonable notice prior to the effective date of any change.   

(f) Contractors shall remit the CAF in U.S. dollars to GSA within the time specified in 
Section F.7) for all invoices reported during that calendar quarter. Where CAF for 
multiple invoice payments (on one or more Orders) is due, Contractors may consolidate 
the CAF owed into one remittance, per GWAC Contract Family.  CAF remittance shall 
not be combined with another GWAC, Schedule, or any other GSA Contract.   

Submitting the CAF on a timely schedule is a contractual requirement in this Master Contract 
and is also a regulatory requirement pursuant to FAR 32.6, Contract Debts. Failure to remit the 
CAF in a timely manner will constitute a contract debt to the United States. 

G.22 Individual Small Business Subcontracting Plan 
“It is the declared policy of the Congress that the Government should aid, counsel, assist, and 
protect, insofar as is possible, the interests of small-business concerns in order to preserve free 
competitive enterprise, to insure that a fair proportion of the total purchases and contracts or 
subcontracts for property and services for the Government (including but not limited to contracts 
or subcontracts for maintenance, repair, and construction) be placed with small-business 
enterprises…” [Section 631 in Title 15 of the United States Code (15 U.S.C. 631)]. GSA expects 
any individual small business subcontracting plan submitted pursuant to FAR Clause 52.219-9, 
Small Business Subcontracting Plan, to reflect this policy. Consequently, an Offeror, that is an 
other than a small business concern, before being awarded a contract exceeding the amount 
stated or prescribed in FAR Clause 52.219-9  shall demonstrate that its subcontracting plan 
represents a creative and innovative program for involving Small Business (SB), Veteran-Owned 
Small Business (VOSB), Service-Disabled Veteran-Owned Small Business (SDVOSB), 
Historically Underutilized Business Zone Small Business (HUBZone SB), Small Disadvantaged 
Business (SDB), and Women-Owned Small Business (WOSB) concerns as subcontractors in the 
performance of this contract. Goals in the Small Business Subcontracting Plan shall also be 
expressed in terms of percentage of total contract dollars, in addition to the goals expressed as a 
percentage of total subcontract dollars. 

(a) The Individual Small Business Subcontracting Plan is attached hereto and made a part of 
this contract. (See Attachment J-7, Individual Small Business Subcontracting Plan). 
Additionally, for your guidance, the J.P-9, A3 Model Individual Subcontracting Plan 
(with instructional reminders) document is included. The J.P-9 document is intended 
solely for informational purposes to assist in your planning and compliance efforts. The 
J.P-9, A3 Model Individual Subcontracting Plan document is provided as a tool for 
information purposes only. J.P-9, A3 Model Individual Subcontracting Plan will be 
converted into J-7.1, Individual Small Business Subcontracting Plan for use in the 
resulting Master Contract. 

(b) The Contractor shall provide a signed copy of the Master Contract Individual Small 
Business Subcontracting Plan to the cognizant OCO responsible for the administration of 
their GWAC Order, whenever requested by the OCO. 
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(c) The Individual Small Business Subcontracting Plan covers the Base Period of five (5) 
years and the option term for an additional five (5) years. 

(d) Compliance with the Individual Small Business Subcontracting Plan will be addressed 
via the CPAR or another contract performance assessment report. 

G.22.1 Minimum Subcontracting Goals 
Due to the size, scope, and magnitude of this acquisition, the government anticipates substantial 
subcontracting opportunities for SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB 
concerns. The Contractor (Other Than Small Business [OTSB]) shall maintain a Subcontracting 
Plan pursuant to FAR Clause 52.219-9, Individual Subcontracting Plan, in accordance with the 
Master Contract Section I.2. 
 

Table 6 - Small Business Subcontracting Goals 

Small Business Concern Percent of Total 
Subcontracted Dollars 

Total Small Business (SB) 50 

Veteran-Owned Small Business (VOSB) 7 

Service-Disabled Veteran-Owned Small Business (SDVOSB) 6 

HUBZone Small Business (HUBZone) 5 

Small Disadvantaged Business (SDB) 15 

Woman-Owned Small Business (WOSB) 7 

NOTE: The total small business subcategory subcontracting dollars are not separate or 
additional allocations on top of the 50% total small business subcontracting percentage.  
The small business subcontracting goals in Table 6 are an aggregate of subcontracted dollars for 
Task Order(s) that a Contractor will remit to subcontractors for work performed under the Alliant 
3 GWAC.  
Small business subcontracting goal achievement under the Master Contract is assessed annually 
and performance ratings will be partially based on the goal percentages indicated above. As 
delineated in Attachment J-5.B, higher subcontracting performance evaluation ratings can be 
achieved by exceeding the small business subcontracting goals. 
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G.22.2 Subcontracting Reports 
Per FAR 52.219-9(d)(10), Contractors submitting Individual Subcontracting Plans are required 
to: 

(a) Cooperate in any studies or surveys as may be required. 
(b) Submit periodic reports, which show compliance with their subcontracting plan. 
(c) Submit Individual Subcontracting Reports (ISRs) and Summary Subcontracting Reports 

(SSRs). 
(d) Ensure that subcontractors with subcontracting plans agree to submit their ISR and SSR 

if required. The ISR covers subcontract award data related to this Master Contract and 
shall be submitted semi-annually till last Task Order completion. The SSR encompasses 
all contracts with GSA and is submitted annually. The ISR and SSR shall be submitted 
electronically via the Electronic Subcontract Reporting System (eSRS) at 
(https://www.esrs.gov) and must be received within the date specified in Section F.7 and 
repeated below. 
 

Table 7 - Small Business Subcontracting Reporting Cycle 

Calendar Period Report Title Date Due 

10/01–03/31 ISR 04/30 

04/01–09/30 ISR 10/30 

10/01–09/30 SSR 10/30 

(e) Reports are due, regardless of whether there has been any subcontracting activity since 
contract inception or since time of previous report submission. 

The ISR shall reflect the subcontracting dollars on a PAYMENT basis only. The Payment 
Basis is the process of capturing subcontract dollars no sooner than the time a contractor pays the 
subcontractor’s invoices.  This Payment Basis reporting method must be used for the entire 
contract term. Entering subcontracting dollars into the Government’s Electronic Subcontracting 
Reporting System (eSRS) on a Commitment Basis (process of capturing subcontract dollars 
when the Contractor executes the subcontract award documents) is not permitted. 

(a) The Contractor shall ensure that their entries in the column “Current Goal: Percentage of 
Total Subcontract Awards”, are the negotiated percentages as cited in the Individual 
Subcontracting Plan goals. 

(b) If the Contractor does not meet the Master Contract Small Business Subcontracting 
Goals, they shall provide a succinct description of how goals will be achieved in the 
“Remarks” section of the form. 

(c) Actual Cumulative Percentage of Current Contract Value (ACPCCV) data associated 
with subcontracting to all Concerns [i.e., SB, Large Business (LB), Total, VOSB, 
SDVOSB, HUBZone SB, SDB, and WOSB] shall be included in the Remarks Section of 
each ISR posted to eSRS. ACPCCV data shall be calculated from Actual Cumulative 
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Whole Dollar (ACWD) subcontracting data in conjunction with the Current Contract 
Value (CCV) for the applicable end date [March 31 or September 30 of the 
corresponding fiscal year] of the associated reporting period.  The Remarks Section shall 
list the CCV [i.e., cumulative CAIA as of the end date of the applicable reporting period] 
and calculations shall be performed as follows: 

CCV = $x 
SB ACPCCV = [(SB ACWD)/($x)] * 100 = a% 
LB ACPCCV = [(LB ACWD)/($x)] * 100 = b% 
Total ACPCCV = [(Total ACWD)/($x)] * 100 = c% 
VOSB ACPCCV = [(VOSB ACWD)/($x)] * 100 = g% 
SDVOSB ACPCCV = [(SDVOSB ACWD)/($x)] * 100 = h% 
HUBZone SB ACPCCV = [(HUBZone SB ACWD)/($x)] * 100 = f% 
SDB ACPCCV = [(SDB ACWD)/($x)] * 100 = d% 
WOSB ACPCCV = [(WOSB ACWD)/($x)] * 100 = e% 
 

Summary Subcontracting Reports 
(a) If the Contractor is using the Parent UEI when reporting, the awardee’s UEI number shall 

be cited in the “Remarks” section of the form, if different than the Parent UEI. 
(b) The Contractor shall list their entire Alliant 3 contract number associated with the 

reported dollars in the “Remarks” section of the form. Non-GSA contract numbers shall 
not be reported with the GSA contract number. 

Both Individual Subcontracting Reports and Summary Subcontracting Reports 
(a) Contractors shall reference the GSA Agency Code 4732. 
(b) Contractors shall include the Alliant3@gsa.gov email address in the Government Email 

section of the form.  

G.22.3 Task Order Small Business (SB) Subcontracting Credit for 
Ordering Agencies   

For OTSB Contractors, a Small Business Subcontracting Plan (SBSP) is required at the MCL.  
Per FAR 19.702(b)(1) subcontracting plans are not required from small business concerns. If a 
contractor’s size status changes from small to other than small as a result of a size re-
representation, the Alliant 3 PCO may require a subcontracting plan.  
Per FAR 19.705-1(b)(2), OCOs may establish small business subcontracting goals but cannot 
require a new SBSP at the TOL. Socioeconomic credit is given to ordering agencies at the TOL 
through FPDS reporting in accordance with FAR 4.603(c). 

G.23 Subcontractors 
The Government has not pre-approved any subcontractors for issuing agencies’ resultant Task 
Order awards at the MCL. If a Contractor proposes a subcontractor for work performed under a 
Task Order, the Contractor must comply with FAR 52.244-2, Subcontracts, and FAR 44.2, 
Consent to Subcontracts. Contractors will assess their Task Order work plans to determine 
whether the projected subcontracting for the Task Order will be: 
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(a) Supportive of overall accomplishment of goals and commitments in the SBSP. 
(b) Supportive of general accomplishment of goals and commitments in the SBSP with 

certain enumerated exceptions. 
(c) Negatively distracting from the overall goals and commitments in the SBSP, providing 

explanation of the reasons for the shortcomings and explanation for how the contractor 
believes it can recover and regain its position of achieving the SBSP’s commitments. 

Contractors will report their position to the OCO as part of their proposal in being considered for 
a Task Order. The OCO will review the Contractor’s notification and supporting data to ensure 
that the proposed subcontract is appropriate for the risk involved, and consistent with current 
policy and sound business judgment prior to consent to subcontract. 
If the Contractor enters into any subcontract that requires consent under the clause at FAR 
52.244-2, Subcontracts, without obtaining such consent, the Government is not required to 
reimburse the Contractor for any costs incurred under the subcontract prior to the date the 
Contractor obtains the required consent. Any reimbursement of subcontract costs incurred prior 
to the date the consent was obtained shall be at the sole discretion of the Government. 
Annually the PCO will aggregate each GWAC Contractor's small business subcontracting dollars 
as reported in eSRS and provide an objective performance rating in the CPAR or another 
contract performance assessment report. The OCO is reminded that: 

(a) The GWAC Minimum Small Business Subcontracting goals are in Section G.22.1, as 
incorporated into the Master Contract. 

(b) May review the Master Contract annual performance assessment in the CPAR or another 
contract performance assessment report to ascertain whether the Contractor is meeting 
one or more of its socio-economic goals outlined in the Master Contract. 

(c) May further review the subcontractor dollars awarded within Task Orders on-line 
utilizing the USA Spending advance search application. (See J-8 Website References).  

G.24 Mergers, Acquisitions, Novations, and Change-Of-Name 
Agreements 

The Anti-Assignment of Contracts Act, 41 USC § 15 and 41 USC § 6305 (Anti-Assignment Act) 
prohibits the transfer of any interest in a federal contract to another party unless a limited 
payment assignment exception applies. Therefore, the Alliant 3 Base Contract, standing alone, is 
not a commodity that can be bought, sold or assigned to a brokerage firm or any third-party agent 
to arrange transactions between a buyer and a seller of standalone Government Contracts.  
There are conditions recognized in FAR Subpart 42.12, Novation and Change-of-Name 
Agreements, such as Novation and Operation of Law, where the Government may recognize a 
successor-in-interest who, due to certain transfers, is in a position to continue performance in 
place of the original party to the Government Contract. For example: 
Novation - The Government may, when in its interest, recognize a third party as the 
successor interest to a Government Contract when the third party’s interest arises out of 
the transfer of all contractor assets and liabilities, corporate merger and consolidation, 
and incorporation into a partnership.  The Contractor (Transferor) must always obtain the 
Government's consent and approval for a Novation, including the Government’s approval 
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of the Acquiring Contractor (Transferee). Although the Transferor and the Transferee 
may have negotiated their corporate terms and conditions for the terms of assignment or 
assumption of responsibilities relating to the Government Contract and agreed to execute 
a Novation Agreement substantially in conformance with the regulatory requirement, the 
Novation is not automatically approved by the Government. There are no entitlements or 
guarantees that the Government must or will consent to any request for Novation.  
FAR 42.12 describes the procedures necessary to request that the Government recognize 
a successor in interest to a contract. There are also additional due diligence procedures 
that GSA may impose, including an evaluation of the Transferee’s technical capabilities, 
accounting systems, relevant past contract performance, financial capacity, and other 
Responsibility factors. From the time the Government receives a completed Novation 
package request from the Transferor, the process might take three to six months or more 
for the Government to process the package and provide a decision. The Contractor must 
continue to fully perform under the terms and conditions of the Alliant 3 Master Contract 
throughout the entire period of time the Novation package awaits a final decision from 
the ACO or PCO. If GSA determines that the Novation request is not in the 
Government’s best interest, the Contractor shall remain obligated to perform under the 
Master Contract. All open Task Orders from the transferor shall also be Novated to the 
Alliant 3 Base Contract’s transferee and to no other party.  
Operation of Law - A Contractor’s interests may be transferred via Operation of Law, 
such as a stock purchase or Bankruptcy Proceeding, where the Contractor’s legal entity 
does not change with the transfer of Ownership. In such cases, the Assignment does not 
violate the Anti-Assignment Act and the novation submission requirements are adjusted 
to reflect the nature of the transfer. Novation in such cases still acts to formally recognize 
the successor-in-interest via modification to the contract, and depending on the operation 
of law, may be affected without the consent or agreement of the original contractor. 
Under novation, all open Task Orders from the transferor shall also be assigned to the 
Alliant 3 Base Contract’s novation transferee, and to no other party.  
Novation and Assignment Restrictions - Request for a Novation or Assignment of Claims will 
not be considered, processed or approved by the PCO or ACO under the following conditions: 

(a) Brokering among existing Alliant 3 Master Contract Prime Contractors: Any request for 
Novation from an existing GSA GWAC Alliant 3 Prime Contractor to Novate or assign 
the Alliant 3 Base Contract to another existing Alliant 3 Prime Contractor.  

(b) Any Novation or Assignment of Claims from Contractors in a Non-Performing status, as 
defined in Attachment J-5.A. 

(c) Any outstanding CAF owed to the GWAC Program must be remitted by the transferor 
prior to approval of Novation or Assignment. 

(d) Any completed Novation packages submitted to and received by the PCO/ACO within 
120 days prior to the end of the Master Contract’s base term during Contract Year Five. 

(e) Any completed Novation packages submitted to and received by the PCO/ACO after the 
end of Contract Year Six, (72 months after the Master Contract award date, which is one 
full contract year after an Option exercise).  
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G.24.1 Newly Assigned GSA GWAC Contractor Responsibilities 
A newly Novated Contractor shall have all of the same contractual responsibilities as the 
transferor had, including but not limited to: 

(a) Complete documentation of previously awarded open, expired, and closed out Task 
Orders for purposes of Government’s audit. 

(b) Assumption of all unresolved expired Task Orders that were not closed out. 
(c) Paying any Overdue CAF owed by the Novated Contractor. 
(d) Adherence to previously negotiated acquired contract pricing. 
(e) Adherence to the minimum Master Contract Subcontract socio-economic goals. 
(f) Contractor Engagement - Should a new Contractor be assigned via Novation, they must 

comply with the Contractor Engagement PBA requirements meeting the Participation 
and Production Standards for the year the Contractor was assigned onto the Master 
Contract, as described in Sections C.7.1 and H.19. A new Acceptable Quality Level 
(AQL) will be provided for a newly Novated Contractor, which will allow for more than 
a single contract year to meet Production Standards for the following contract year and 
allow for less than the standard three Participation credits in the contract year the 
Contractor is Novated. For example, if the Alliant 3 Base Contract assignment is 
executed in the sixth month of Contract Year Three, the Contractor shall meet the 
minimum cumulative dollar Production Standard required and noted in Attachment J-
5.A for Contract Year Four no later than the end of Contract Year Four. Additionally, the 
Contractor must have a minimum of one Participation credit for each full third of a 
contract year (four months) in the contract year they are officially Novated onto the 
Alliant 3 Master Contract. For example, if the Novation is executed in the sixth month of 
Contract Year Three, then the Contractor is required to have Participated a minimum of 
one time for that contract year since only one full third of one year remains in Contract 
Year Three.  

G.24.2 Continued Contractual Responsibilities Owed by New 
Contractors Assigned through an Operation of Law 

A new Contractor assigned to the Alliant 3 Master Contract through an Operation of Law shall 
have the same continued contractual responsibilities as the transferor Contractor had, including 
but not limited to: 
Should the new Contractor be assigned as a result of a bankruptcy, stock purchase, or a 
reorganization of the company, they must comply with Contractor Engagement PBA 
requirements meeting the Participation and Production Standards as described in 
Sections C.7.1 and H.19 for the year the transferor Contractor was assigned onto the 
Alliant 3 Master Contract. For example, if the Alliant 3 Base Contract assignment is 
executed anytime during Contract Year Three, the Contractor must meet the minimum 
Participation Standard and the cumulative dollar Production Standard required for 
Contract Year Three as noted in Attachment J-5.A.  
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G.24.3 Only One Alliant 3 Base Contract During a Single Time Period 
Only One Alliant 3 Base Contract is Permitted during a Single Time Period.  A Contractor 
(which for purposes of this clause only includes:  the Contractor, its Parent Company listed on 
the highest level of ownership per SAM.gov, or any one or more of the Contractor or its Parent 
Company’s affiliates, subsidiaries, business units, joint ventures, or any other types of 
independent business structures), is permitted to hold only one Alliant 3 Base Contract at a time. 
If one or more additional Alliant 3 Base Contracts are acquired by an Alliant 3 prime Contractor 
any of those above listed entities via merger, acquisition, or otherwise, the Contractor may seek 
to be recognized in only one of the existing Alliant 3 GWACs, and the additional Alliant 3 Base 
Contract(s) shall be terminated for convenience at no cost to the government. Task Orders from 
the terminated Alliant 3 Base Contract(s) may be novated or consolidated to the surviving Alliant 
3 GWAC, if so required and authorized by the PCO/ACO.     

G.24.4 Notice Required for Ownership Changes 
If a Contractor merges, is acquired, recognizes a successor in interest to Government Contracts 
when Contractor assets are transferred, changes a Contractor’s name, or executes Novation 
agreements and change-of-name agreements with any Government Contracting Officer other 
than the PCO/ACO, the Contractor must notify the PCO/ACO and provide a copy of the 
Novation or agreement with the other Government Contracting Officer that changes the status of 
the Contractor, including the new UEI/CAGE code numbers, within the date specified in Section 
F.7. The Contractor may not submit Task Order Proposals pursuant to the Master Contract under 
a new or different name until or unless a Contract Modification to the Master Contract has made 
the name change effective to the Master Contract.  
If a Contractor has legally changed its business name, “doing business as” name, or division 
name (whichever is shown on the contract), or has transferred the assets used in performing the 
contract, but has not completed the necessary requirements regarding novation and change-of-
name agreements in FAR Subpart 42.12, the Contractor shall provide the responsible Contracting 
Officer written notification of its intention to (A) change the name in the SAM database; (B) 
comply with the requirements of Subpart 42.12; and (C) agree in writing to the timeline and 
procedures specified by the responsible Contracting Officer. The Contractor must provide with 
the notification sufficient documentation to support the legally changed name.  
Notifications for any of the above ownership changes, name changes, and other company 
changes in status should be immediately submitted to the PCO/ACO as specified in Section F.7. 
for Alliant 3 PCO/ACO approval or denial of the requested ownership or name change.  
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G.25 Reserved. 
G.26 Task Order Closeout 
The OCO is responsible for closing out individual Task Orders under the Master Contract. The 
Contractor agrees to cooperate with the OCO to close out Orders as soon as practical after 
expiration, cancellation or termination of each Task Order. In the event the Contractor cannot 
locate the current OCO to close out the Task Order, the Contractor may request assistance from 
the ACO to locate an ordering agency representative to close out the Orders. 
Task Order closeout will be accomplished within the guidelines set forth in: FAR Part 4 
Administrative and Information Matters, and FAR Part 42 Contract Administration and Audit 
Services. The Contractor will be evaluated in the CPAR for their efforts to support timely 
closeout. 
OCOs are encouraged to utilize FAR 42.708, Quick-Closeout Procedure, to the maximum extent 
practicable. 
The OCO has the authority to negotiate settlement of indirect costs in advance of the 
determination of final indirect cost rates if the Order is physically complete and the amount of 
unsettled indirect cost to be allocated to the Order is relatively insignificant (See FAR 
42.708(a)(2)). 
The Contractor shall make a good faith effort to expedite DCMA audits. Any individual Task 
Order with obligated funding may be unilaterally deobligated and closed after six years and three 
months by the OCO. Any valid final invoice with indirect rate adjustments after six years and 
three months from the end of the PoP shall be submitted to the OCO as a claim. 

G.26.1 Expired Task Order Verification/Validation 
The Contractor shall verify that all data elements have been reported and validated within the 
GWAC Program designated reporting system. The Contractor shall verify that all data elements 
for each expired Task Order has been reported and validated in the Government Designated 
System within the time specified in Section F.7.  

G.26.2 Alliant 3 Summary Task Order Closeout Report (A3-STOCR) 
As long as the Contractor has open and/or expired Task Orders under their Alliant 3 Base 
Contract, the Contractor shall submit an Alliant 3 Summary Task Order Closeout Report (A3-
STOCR) on an annual basis that is due on the last day of the applicable contract year as specified 
in Section F.7.  The A3-STOCR shall include data for all Task Orders awarded to the Contractor 
under their Alliant 3 contract, regardless as to the Task Orders’ current state (i.e., open, expired, 
and/or closed).  Once all Task Orders are closed, a final A3-STOCR shall also be submitted.  A3-
STOCRs shall be submitted to the Alliant3@gsa.gov email address.  
All associated Task Order data on any given A3-STOCR shall be current as of the corresponding 
due date of that A3-STOCR.  At a minimum, all A3-STOCRs shall contain the following 
information for each Task Order: 

(a) Project Identification Information. 
(1) Task Order (TO) Contract Number. 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020

mailto:alliant3@gsa.gov


GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

SECTION G – CONTRACT ADMINISTRATION DATA 
  

Alliant 3 Request for Proposal 81 

(2) TO contract type [i.e., Fixed-Price (FP), Cost-Reimbursement (CR), Incentive (I), 
Labor-Hour (L-H), Requirements (R), and Time-and-Materials (T&M) as defined 
in Federal Acquisition Regulation (FAR) Part 16]. 

(3) Name of Ordering Contracting Officer (OCO). 
(4) OCO e-mail Address. 

(b) PERIOD OF PERFORMANCE (POP). 
(1) PoP Start Date. 
(2) PoP End Date. 

(c) FUNDING RECORD. 
(1) Cumulative Obligated Amount. 
(2) Cumulative Invoiced Amount. 
(3) Excess Funds Deobligated. 

(d)  CONTRACT ACCESS FEE (CAF). 
(1) Total CAF Amount Remitted. 
(2) CAF Balance Owed. 

(e) CLOSEOUT STATUS. 
(1) Current State [i.e., open (not physically completed as per FAR 4.804-4), expired 

(physically completed as per FAR 4.804-4 but not completely closed out as per 
FAR 4.804-5), or closed (physically completed as per FAR 4.804-4 and 
completely closed out as per FAR 4.804-5)]. 

(2) Final Invoice Paid (Yes or No). 
(3) Release of Claim Date. 
(4) Pending Action (if not closed out). 

Above information shall be reported on the “A3-STOCR'' Worksheet [NOTE: An A3-STOCR 
Workbook template will be provided by GSA].  Additionally, the A3-STOCR Worksheet shall: 
identify the report date, Alliant 3 Base Contract number, Primary Contractor name, and e-mail 
address of applicable Primary Contractor point-of-contact (POC); and be signed and dated by an 
authorized Primary Contractor representative.  Then, on the last day of each contract year, as 
long as the Contractor has open and/or expired Task Orders under their Alliant 3 base contract, 
the completed A3-STOCR shall be submitted to the Alliant3@gsa.gov email address. 

G.27 Master Contract Closeout 
The GSA GWAC Program intends to close out the Master Contract within 18 months of final 
Task Order expiration, and without waiting for the OCO to issue closeout modifications to their 
respective Task Orders, subject to the following conditions: (1) all of the Contractor’s Task 
Orders are physically complete; (2) no further claims against the GSA GWAC Program; and (3) 
the GWAC Program has determined that the Contractor has adequately met its CAF remittance 
commitment. Task Order awards and obligations reported in the GSA government designated 
system will be compared to records found in FPDS, and other available government systems. 
The GSA GWAC Program will review periodically the over-remittance/under-remittance of the 
CAF from expired Task Orders and reconcile any discrepancies with the Contractors in advance 
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of the Master Contract closeout. As requested by the Program Office, Contractors shall insure 
corrections to Order, Invoice and CAF Data is accomplished with the date specified in Section 
F.7. 
Upon mutual agreement by both the Government and the Contractor, entitlement to any residual 
dollar amount of $1,000 or less at the time of final contract closeout may be waived. "Residual 
dollar amount" means money owed to either party at the end of the contract and as a result of the 
contract, excluding liabilities relating to taxation or a violation of law or regulation. In 
determining a residual dollar amount, the Government and the Contractor may agree to consider 
offsets to the extent consistent with law and regulation. 
Any and all Contractor claims at the MCL against the GSA GWAC Program shall be submitted, 
in writing, to the PCO for a decision within 6 years after accrual of the claim(s) in accordance 
with FAR 33.206, Initiation of a Claim. Furthermore, the Contractor shall pursue any claims it 
may have at the Order level through the ordering activity and not with the GSA GWAC 
Program. If no claim is submitted in this specified time frame, the Contractor shall issue a formal 
(signed by an agent that is authorized to represent the Contractor) MCL Release of Claim and 
confirmation that the CAF has been remitted for all identified Task Orders, no later than 30 days 
after the deadline to submit a claim has elapsed. 

(END OF SECTION G)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 
H.1 Special Contract Requirement Provisions 
The following provisions apply at the Master Contract (MC) and on individual Task Orders if 
deemed applicable by the OCO.  All provisions incorporated by reference (IBR) have the same 
force and effect as if they were given in full text. Clause numbers followed by an asterisk (*) 
would require fill-ins by the OCO and would need to be incorporated into the Task Order 
Request and resulting Order as full text.  
Upon request, the Contracting Officer will make the clause/provision full text available.  Also, 
the full text of a clause may be accessed electronically online. (See Attachment J-8 Website 
References). 

Table 8 - Special Contract Requirement Provisions 

PROVISION 
# PROVISION TITLE DATE FP COST TM 

52.204-24  Representation Regarding 
Certain Telecommunications 
and Video Surveillance 
Services or Equipment. 

NOV 2021 X X X 

52.204-26*   Covered Telecommunications 
Equipment or Services-
Representation. 

OCT 2020 X X X 

52.211-14* Notice of Priority Rating for 
National Defense, Emergency 
Preparedness, and Energy 
Program Use. 

APR 2008 X X X 

52.215-20 Requirements for Certified 
Cost or Pricing Data and Data 
Other Than Certified Cost or 
Pricing Data. 

NOV 2021 X X X 

52.215-20* Alternate I OCT 2010 X X X 

52.215-20 Alternate II OCT 1997 X X X 

52.215-20* Alternate III OCT 1997 X X X 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

SECTION H – SPECIAL CONTRACT REQUIREMENTS 
  

Alliant 3 Request for Proposal 84 

PROVISION 
# PROVISION TITLE DATE FP COST TM 

52.215-20* Alternate IV OCT 2010 X X X 

52.215-22 Limitations on Pass-Through 
Charges-Identification of 
Subcontract Effort. 

OCT 2009 X X X 

52.216-29 Time-and-Materials/Labor-
Hour Proposal 
Requirements—Other Than 
Commercial Acquisition With 
Adequate Price Competition. 
 
(NOTE: IF DOD, USE 
DFARS 252.216-7002 
ALTERNATE A (JAN 2023) 
IN COMBINATION WITH 
FAR 52.216-29  

NOV 2021     X 

52.216-30 Time-and-Materials/Labor-
Hour Proposal 
Requirements—Other Than 
Commercial Acquisition 
Without Adequate Price 
Competition. 

NOV 2021     X 

52.216-31 Time-and-Materials/Labor-
Hour Proposal 
Requirements—Commercial 
Acquisition. 

NOV 2021     X 

52.217-5 Evaluation of Options. JUL 1990 X X X 

52.225-6* Trade Agreements Certificate. FEB 2021 X X  

52.227-15* Representation of Limited 
Rights Data and Restricted 
Computer Software. 

DEC 2007 X X X 
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PROVISION 
# PROVISION TITLE DATE FP COST TM 

52.234-2 Notice of Earned Value 
Management System-
Preaward Integrated Baseline 
Review. 

NOV 2016 X X X 

52.234-3 Notice of Earned Value 
Management System-Post 
Award Postaward Integrated 
Baseline Review. 

NOV 2016 X X X 

52.234-4* Earned Value Management 
System. 

NOV 2016 X X X 

52.237-10 Identification of 
Uncompensated Overtime. 

MAR 2015 X X X 

 

H.2 Congressional Notification of GWAC Task Order Awards 
Congressional notifications are not issued by GSA at the MCL for issued Task Orders. There is 
nothing specific in FAR 16.505 regarding congressional notifications at the TOL; however, the 
Contractor and (OCOs) should be aware that the Task Order issuing agency may have specific 
guidance as to reporting on their Task Order awards. The Task Order is where the actual work is 
defined, competed, awarded and funded; hence, the Task Order award may have congressional 
interest.  For example, if the Department of Defense (DoD) awards a GWAC Task Order that 
exceeds the threshold for congressional notification of DoD awards, the action should be 
reported on DoD Form DD-LA-(AR) 1279 per DoD FAR Supplement (DFARS) 205.303, 
Announcement of contract awards. 

H.3 Marketing 
GSA requires the review and approval of any Press/News Releases for Master Contracts, 
Marketing/Promotional Materials and Brochures by a Contractor that is GSA GWAC related, 
including information on the Contractor’s GWAC Web Page.  The Contractor shall develop and 
display company specific GSA GWAC brochures for distribution at trade shows, conferences, 
seminars, etc., and distribute printed materials to enhance awareness of the GSA GWAC. The 
GWAC Program will periodically provide the GWAC Sales Training. It is highly recommended 
that the Contractor’s Business Development, Marketing & Sales, and Capture Management 
personnel attend these training programs. 
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All marketing, promotional materials, and news releases in connection with the GSA GWAC or 
Task Order awards under the GSA GWAC, including information on the Contractor’s GSA 
GWAC web page, may be co-branded with marks owned or licensed by the Contractor and GSA, 
as long as the Contractor complies with General Services Administration Acquisition Manual 
(GSAM) 552.203-71, Restriction on Advertising, and in the case of GSA’s logo must comply 
with GSA Star Mark logo policy. (See Attachment J-8, Website References).  Contractors shall 
ensure these guidelines are adhered to by its subcontractors. 
The Prime Contractor shall not permit the marketing of their Alliant 3 Base Contract on its 
subcontractor web pages that purports to, has the appearance of, or misrepresents itself to be a 
GSA GWAC approved teaming partner/subcontractor when this arrangement has not been 
approved by the GWAC Contracting Officer. Per Section G.23, the Government has not pre-
approved any subcontractors for the Master Contract. Subcontractor information may reside on 
the Prime Contractor’s Alliant Web Page for purposes of marketing and customer awareness. 

H.4 Organizational Conflict of Interest 
The guidelines and procedures of FAR 9.5 will be used in identifying and resolving any issues of 
organizational conflict of interest (OCI) at the MCL and TOL. 
In the event that an Order requires activity that would create an actual or potential OCI, the 
Contractor shall identify the potential or actual OCI to the OCO for review per FAR 9.5. 

H.5 Permits 
Except as otherwise provided in an individual Order, the Contractor shall, without direct cost to 
the Government, be responsible for obtaining any and all licenses, certifications, authorizations, 
approvals, and permits; for complying with any applicable Federal, national, state, and municipal 
laws, codes, and regulations; and any applicable foreign work permits, authorizations, etc., 
and/or visas in connection with the performance of any applicable Order issued under the Master 
Contract. 
Contractors entering into an agreement for service to government activities shall be subject to all 
ordering activity IT security standards, policies, reporting requirements, and government wide 
laws or regulations applicable to the protection of government wide information security.  

H.6 Cybersecurity Supply Chain Risk Management (C-
SCRM): Required IT Security Policies 

H.6.1  Cybersecurity 
Cybersecurity is the body of technologies, processes and practices designed to protect networks, 
computers, programs and data from attack, damage or unauthorized access. Examples of IT 
Security services include, but are not limited to: 

(a) Access Control. 
(b) Assessment, Authorization, and Monitoring. 
(c) Audit and Accountability. 
(d) Awareness and Training. 
(e) Configuration Management. 
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(f) Contingency Planning. 
(g) Identification and Authentication. 
(h) Incident Response. 
(i) Maintenance. 
(j) Media Protection. 
(k) Personnel Security. 
(l) Physical and Environmental Protection. 
(m) PII Processing and Transparency. 
(n) Planning. 
(o) Program Management. 
(p) Risk Assessment. 
(q) Supply Chain Risk Management. 
(r) System and Communications Protection. 
(s) System and Information Integrity. 
(t) System and Services Acquisition. 

H.6.2  Applicable Regulations and Laws 
Contractors entering into an agreement for service to Government activities will be subject to IT 
security standards, policies, reporting requirements, and Government wide laws or regulations 
applicable to the protection of Government wide information security, as listed in the A3 C-
SCRM References (Attachment J.P-12). 
The Alliant 3 GWAC currently contains no Cybersecurity Maturity Model Certification (CMMC 
requirement at the MCL. Furthermore, any imposition of a CMMC certificate requirement will 
originate from the ordering agency at the TOL. Contractors entering into an agreement for 
service to government activities shall be subject to all ordering activity IT security standards, 
policies, reporting requirements, and government wide laws or regulations applicable to the 
protection of government wide information security.   
The Contractor acknowledges and affirms by their signed acceptance of this Master Contract 
they will abide by all required IT security indicated throughout this Master Contract and federal 
statutes, regulations, executive orders, and agency policies relating to Government IT security. 
(See Attachment J-2, Government Security Publications and Contractor Minimum Security 
Requirements for Select Systems). 

H.6.3  Additional Cybersecurity and Supply Chain Risk Management 
(C-SCRM) Requirements  

The theft of intellectual property and Controlled Unclassified Information (CUI) through 
malicious Cybersecurity activity threatens not only the economic security of the United States, 
but our national security as well. Nation states, criminal and terrorist organizations, and rogue 
individuals will continue to target the defense industrial base, critical infrastructure, as well as 
Government agencies and commercial entities in order to disrupt operations and/or undercut our 
technological advantages.  
Cybersecurity and C-SCRM are dynamic areas with developing regulations and requirements as 
evidenced by the publication of National Institute of Standards and Technology (NIST) Special 
Publication (SP) 800-161(most current version) and SP 800-171(most current version). As this 
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contract will support both civilian and defense organizations, it is important for the vehicle to 
remain relevant in light of changing requirements. (See Attachment J.P-12). 
Contractors should begin preparing for agency specific C-SCRM accreditation by staying aware 
of developing requirements and by implementing the appropriate NIST SP 800-series FISMA-
Mandated Publications. Some agencies are developing Assessment & Authorization programs, 
and contractors may be required to meet the agency’s C-SCRM requirements in a given Task 
Order to be eligible for award. Examples of appropriate actions include the following: 

(a) Determine if your company receives federal funds from the Department of Defense either 
directly as a prime contractor or indirectly via subcontracts, purchase orders, or other 
contractual agreements. 

(b) Determine whether your company currently or in the future expects to electronically 
process, store, or transmit CUI in the performance of its defense contracts.  

(c) Review your company’s current compliance with NIST SP 800-161 (most current 
version) and NIST SP 800-53 (most current version). Begin drafting a System Security 
Plan (SSP) in accordance with NIST SP 800-18 (most current version), If you currently 
have a Plan of Action and Milestones (POAM) in place or identify additional concerns, 
dedicate appropriate resources to ensure that progress is being made to close any gaps as 
quickly as possible.  

(d) Review your company’s current compliance with NIST SP 800-161(most current 
version) APPENDIX D: C-SCRM TEMPLATES SECTION 3 C-SCRM PLAN, to 
include the establishment of a C-SCRM Plan. 

(e) Investigate your subcontractor base as C-SCRM requirements may flow down to 
subcontractors, including commercial item subcontractors.  

(f) Participate in C-SCRM workshops recommended or hosted by the Government. 

H.6.4 C-SCRM IT Security Requirements 
In an effort to increase C-SCRM readiness across the Federal Government, contractors are 
encouraged to adopt as many, or all, of the 40 NIST Controls found in the A3 C-SCRM Control 
Selections (Attachment J.P-14). Additional NIST controls in which the contractor has adopted 
beyond the 40 identified in Attachment J.P-14 should be identified in the C-SCRM Plan. 

Additional IT Security requirements will be dictated by agency requirements at the Task Order 
Level. Ordering Contracting Officers have the option to select a minimum C-SCRM requirement 
when developing their requirements. 

H.6.5 GSA Internal Information Systems Requirements 
Contractors shall ensure compliance with the Federal Information Security Management Act, 
Office of Management and Budget (OMB) Circular A-130, and the NIST 800-series “Special 
Publications”. (See Attachment J-8, Website References).  It is the responsibility of the Offeror 
to be aware of and adhere to the latest and final guidance published. GSA information systems 
include the following types: external information systems, internal information systems, cloud 
information systems, and mobile applications. 
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H.6.6 Management of Cybersecurity-Supply Chain Risks 
The Government may perform a cybersecurity-supply chain risk assessment of the awarded 
contractor at any time during the Period of Performance. The Government may review any 
information provided by the contractor to the Government as part of this contract action, along 
with any other information available to the Government from any other source, to assess the 
cybersecurity-supply chain risk associated with the contractor. The Government may monitor the 
following cybersecurity-supply chain risk information, including, but not limited to: 

(a) Functionality and features of awarded products and services, including access to data and 
information system privileges. 

(b) The ability of a source to produce and deliver products and services as expected. 
(c) Foreign control of, or influence over, a source, product or service (e.g., foreign 

ownership, personal and professional ties between a source and any foreign entity, legal 
regime of any foreign country in which a source is headquartered or conducts operations). 

(d) Security, authenticity, and integrity of products and services and their supply and 
compilation chains. 

(e) The contractor’s capacity to mitigate identified risks. 
(f) Any other considerations that would factor into an analysis of the security, integrity, 

resilience, quality, trustworthiness, or authenticity of products, services or sources. 
In the event supply chain risks are identified during contract administration and corrective action 
becomes necessary, mutually agreeable corrective actions will be sought based upon specific 
identified risks. Failure to resolve any identified risk may result in Government action including 
not extending the Period of Performance, not exercising remaining option periods, and contract 
termination.  
Section F.7.3 contains annual and periodic reports and deliverables to ensure compliance with 
C-SCRM standards at the MCL. 

H.7 Security-Safeguarding Sensitive Data and Information 
Technology Resources 

In accordance with FAR 39.105, this section is included in the Master Contract.  This section 
applies to all users of sensitive data and IT resources, including contractors, subcontractors, 
lessors, suppliers and manufacturers.  Agency-specific IT Security guidelines will be identified 
in individual Task Orders by the issuing agency OCOs. 

H.7.1 GSA Agency-Specific IT Security Guidelines 
For all Task Orders issued by the GSA, the following GSA policies are required to be followed 
by GSA Personnel whether acting as the requiring agency or the contract servicing agency. The 
IT Security policies can be found on the GSA Directives website.  

(a) CIO P 2100.1N GSA Information Technology (IT) Security Policy.  
(b) CIO P 2100.2C GSA Wireless Local Area Network (LAN) Security.  
(c) CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement 

for Agency and Contractor Employees with Significant Security Responsibilities.  
(d) CIO 2104.1A GSA Information Technology IT General Rules of Behavior.  
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(e) CIO 2105.1B2 GSA Section 508: Managing Electronic and Information Technology for 
Individuals with Disabilities.  

(f) CIO 2106.1 GSA Social Media Policy.  
(g) CIO 2107.1 Implementation of the Online Resource Reservation Software.  
(h) CIO 2160.4B Provisioning of Information Technology (IT) Devices.  
(i) CIO 2162.1 Digital Signatures.  
(j) CIO P 2165.2 Change 1 GSA Telecommunications Policy.  
(k) CIO P 2180.2 GSA Rules of Behavior for Handling Personally Identifiable Information 

(PII).  
(l) CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials.  
(m) CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA.  
(n) CIO IT Security 12-67 Mobile Devices and Applications.  
(o) CIO 2102.1 Information Technology (IT) Integration Policy.  
(p) CIO 2231.1 GSA Data Release Policy.  
(q) HCO 9297.2B GSA Information Breach Notification Policy.  
(r) ADM P 9732.1E Suitability and Personnel Security.  
(s) GSAR Clause 552.204-9, Personal Identity Verification Requirements. 

H.7.2 Task Order Subcontractors IT Security Guidelines, if Applicable 
The Contractor and its Subcontractors, if any, shall expressly insert the substance of this Master 
Contract for their agency-specific IT security guidelines into all GWAC Task Order 
Subcontractor agreements/contracts who are providing any IT goods or services, including all 
levels of Subcontractor tiers.  

H.8 Security- Security Clearances 
The Master Contract’s pre-established Standard IT Service LCATs and associated Standard IT 
Service LCAT Maximum Rates for T&M and L-H Contracts cover work at the classified Secret 
level. 
Individual Task Orders may require higher level security clearances. Only those Offerors that 
meet the required security clearance levels on individual Orders shall be able to compete for 
Task Orders requiring security clearance(s). When classified work is required on an individual 
Task Order, the Contract Security Classification Specification, (DD Form 254 or agency 
equivalent) will be issued to the Contractor by the requiring agency.  
The Contractor is responsible for providing personnel with appropriate security clearances to 
ensure compliance with Government security regulations, as specified on individual Orders. The 
Contractor shall fully cooperate on all security checks and investigations by furnishing requested 
information to verify the Contractor employee's trustworthiness and suitability for the position. 
Clearances may require Special Background Investigations (SBI), Sensitive Compartmented 
Information (SCI) access or Special Access Programs (SAP), or agency-specific access, such as 
a Q clearance or clearance for restricted data. 
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H.9 Security- Homeland Security Presidential Directives-12 
(HSPD-12) 

The Contractor shall comply with agency personal identity verification procedures identified in 
individual Orders that implement Homeland Security Presidential Directives-12 (HSPD-12); 
OMB guidance M-05-24; Federal Information Processing Standards Publication (FIPS PUB) 
number 201; and GSA HSPD-12, Personal Identity Verification- I, Standard Operating 
Procedure (SOP). The Master Contract’s pre-established Standard IT Service LCATs and 
associated T&M/L-H ceiling prices cover work at the Secret level, which may obviate the need 
for additional HSPD-12 coverage and/or expense – a matter OCOs can determine for each Task 
Order opportunity. 
Contractors should look to Task Order Requests for guidance on whether or not the customer 
agency will pay for the HSPD-12 investigation or if the contractor is expected to pay the cost of 
the investigation. OCOs may require contractor personnel to be HSPD-12 compliant as a 
condition of Order award. 
The Contractor shall insert the above paragraph in all subcontracts when the subcontractor is 
required to have physical access to a federally controlled facility or access to a Federal 
information system. 

H.10 Contractor Training 
The Contractor is generally expected to maintain the professional qualifications and 
certifications of its personnel through ongoing training.  Unless specifically authorized in an 
individual Order, the Contractor shall not directly bill the Government for any training.  

H.10.1 Mandatory Training 
Contractor employees that are engaged in any programmatic reporting capacity with the GWAC 
Program shall within 90 days of involvement meet the following:  

(a) All Contractor employees having access to the GSA government designated system shall 
review and understand the various online government designated system video tutorials 
contained in the government designated system’s Training Module at a website noted in 
Attachment J-8. 

H.11 Government Property 
Any equipment, property, or facilities furnished by the Government, or any Contractor-acquired 
property must be specified on individual Orders and follow FAR Part 45, that prescribes policies 
and procedures for providing Government property to Contractors; Contractors’ management 
and use of Government property; and reporting, redistributing, and disposing of Contractor 
inventory. 

H.12 Leasing of Real and Personal Property 
The Government contemplates that leases may be part of a solution offered by a Contractor, but 
the Government, where the Offeror’s solution includes leasing, will not be the Lessee.  Under no 
circumstances on any Task Order issued under this Master Contract shall the Government be: 
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(a) Deemed to have privity-of-contract with the owner/lessor of the leased items. 
(b) Held liable for early termination/cancellation damages if the Government decides not to 

exercise an Option period under an Order unless the Contractor has specifically disclosed 
the amount of such damages (or the formula by which such damages would be 
calculated) as part of its proposal and the OCO for the Order has specifically 
approved/allowed such damages as part of the Award.  The Master Contract strictly 
prohibits the use of lease-like payment arrangements, which purport to permit the 
Government to receive delivery of items and then pay for the full cost of the items over 
time, even if such arrangements are not technically a lease transaction because the 
Government is not the lessee.  

H.13 Electronic and Information Technology Accessibility 
Pursuant to Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d, as amended by the 
Workforce Investment Act of 1998, all Electronic and Information Technology (EIT) products 
and services developed, acquired, maintained, or used under Task Orders issued against the 
contract must comply with the "Electronic and Information Technology Accessibility 
Provisions" set forth by the Architectural and Transportation Barriers Compliance Board (also 
referred to as the "Access Board") in 36 CFR part 1194. 
The references listed below are Section 508 technical standards the Offeror will need to meet in 
order to comply with this accessibility requirement: 

(a) 1194.21 Software applications and operating systems. 
(b) 1194.22 Web-based intranet and internet information and applications. 
(c) 1194.23 Telecommunications products. 
(d) 1194.24 Video and multimedia products. 
(e) 1194.25 Self-contained, closed products. 
(f) 1194.26 Desktop and portable computers. 
(g) 1194.31 Functional performance criteria. 
(h) 1194.41 Information, documentation and support. 

The Offeror must comply with all required Federal or agency standards, including providing a 
Voluntary Product Accessibility Template (VAT) or Government Product and Services 
Accessibility Template (GPAT), as specified in the scope of work for each Task Order. OCOs 
have the option to perform testing and validation of EIT deliverables against any conformance 
claim and may include Section 508 compliance as an evaluation factor within a Task Order. 
Information about Section 508 provisions and complete text is available on the GSA 
Government-wide Section 508 Accessibility Program website. (See Attachment J-8, Website 
References). 

H.14 Internet Protocol Version 6 (IPV6) 
The Master Contract involves the acquisition of IT that uses Internet Protocol (IP) technology. 
The Contractor agrees that: (1) all deliverables that involve IT that uses IP (products, services, 
software, etc.) comply with IPv6 Standards and interoperate with both IPv6 and IPv4 systems 
and products; and (2) it has IPv6 technical support for fielded product management, 
development, and implementation available. If the Contractor plans to offer a deliverable that 
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involves IT that is not initially compliant, the Contractor shall (1) obtain the Task Order OCO’s 
approval before starting work on the deliverable; and (2) have IPv6 technical support for fielded 
product management, development and implementation available.  Should the Contractor find 
that the Statement of Work (SOW) or specifications of this contract do not conform to IPv6 
standards, it must notify the Task Order OCO of such nonconformance and act in accordance 
with the instructions of the OCO. 

H.15 Cost Accounting Standards (CAS)  
The Cost Accounting Standards Board (CASB) is established and operates in compliance with 
Public Law 100-679 (41 U.S.C. 422). CASB has the exclusive authority to make, promulgate, 
amend, and rescind cost accounting standards and regulations, including interpretations thereof, 
designed to achieve uniformity and consistency in the cost accounting practices governing 
measurement, assignment, and allocation of costs to contracts with the United States 
Government.  Cost Accounting Standards (CAS) promulgated by CASB are mandatory for use 
by all executive agencies and by contractors and subcontractors in estimating, accumulating, and 
reporting costs in connection with pricing and administration of, and settlement of disputes 
concerning, all negotiated prime contract and subcontract procurements with the United States 
Government in excess of the Truth in Negotiations Act (TINA) threshold, as adjusted for 
inflation (41 U.S.C. 1908 and 41 U.S.C. 1502(b)(1)(B), other than contracts or subcontracts that 
have been exempted by CASB regulations (48 CFR 9903.201-1(b). 
There are currently nineteen (19) CAS topics which and are listed in 48 Code of Federal 
Regulation (CFR) 9904 as follows: 

(a) 9904.401 Cost accounting standard---consistency in estimating, accumulating and 
reporting costs. 

(b) 9904.402 Cost accounting standard---consistency in allocating costs incurred for the 
same purpose. 

(c) 9904.403 Allocation of home office expenses to segments. 
(d) 9904.404 Capitalization of tangible assets. 
(e) 9904.405 Accounting for unallowable costs. 
(f) 9904.406 Cost accounting standard---cost accounting period. 
(g) 9904.407 Use of standard costs for direct material and direct labor. 
(h) 9904.408 Accounting for costs of compensated personal absence. 
(i) 9904.409 Cost accounting standard---depreciation of tangible capital assets. 
(j) 9904.410 Allocation of business unit general and administrative expenses to final cost 

objectives. 
(k) 9904.411 Cost accounting standard---accounting for acquisition costs of material. 
(l) 9904.412 Cost accounting standard for composition and measurement of pension cost. 
(m) 9904.413 Adjustment and allocation of pension cost. 
(n) 9904.414 Cost accounting standard---cost of money as an element of the cost of facilities 

capital. 
(o) 9904.415 Accounting for the cost of deferred compensation. 
(p) 9904.416 Accounting for insurance costs. 
(q) 9904.417 Cost of money as an element of the cost of capital assets under construction. 
(r) 9904.418 Allocation of direct and indirect costs. 
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(s) 9904.420 Accounting for independent research and development costs and bid and 
proposal costs. 

Unless a business entity is exempted under 48 CFR 9903.201-1(b) they are subject to one of the 
CAS coverage types delineated in 48 CFR 9903.201-2 depending upon their entity type and or 
the value of awards held in the current and preceding accounting periods.  Also, a Disclosure 
Statement (a written description of a contractor's cost accounting practices and procedures) is 
required under given circumstances, which are listed in 48 CFR 9903.202.  

H.16 Accounting System 
A Contractor interested in participating in Cost-Reimbursement (CR) type Task Orders as 
defined in FAR 16.301-1 will be required to demonstrate that they have an accounting system 
that is adequate for determining costs applicable to Cost-Reimbursement Contracts by the time 
the Task Order is awarded. This is an accounting system that the Defense Contract Audit Agency 
(DCAA), the Defense Contract Management Agency (DCMA), or a Cognizant Federal Agency 
(CFA) has audited and determined adequate for determining costs applicable to this contract in 
accordance with FAR 16.301-3(a)(1) and FAR 31. 
The OCO must determine fair and reasonable pricing, analyze and negotiate fee for all Cost-
Reimbursement Task Orders as required under FAR 15.4, Pricing, and FAR 16.3, Cost-
Reimbursement Contracts. The government will reimburse the contractor for all reasonable, 
allowable, and allocable costs detailed in FAR 31, Contract Cost Principles and Procedures. 

H.17 Commercial Software Agreements 
The Government understands that commercial software tools will be purchased in furtherance of 
this GWAC and subsequent Orders and may be subject to commercial supplier agreements. For 
the Master Contract, and in accordance with General Services Administration Acquisition 
Regulation (GSAR) 502.101, “commercial supplier agreements” means terms and conditions 
customarily offered to the public by vendors of supplies or services that meets the definition of 
“commercial products and commercial services” set forth in FAR 2.101 and intended to create a 
binding legal obligation on the end user. Commercial supplier agreements are particularly 
common in IT acquisitions, including acquisitions of commercial computer software and 
commercial technical data, but they may apply to any product or service. The term applies: 

(a) Regardless of the format or style of the document. For example, a commercial supplier 
agreement may be styled as standard terms of sale or lease, Terms of Service (TOS), End 
User License Agreement (EULA), or another similar legal instrument or agreement, and 
may be (b)presented as part of a solicited proposal. 

(b) Regardless of the media or delivery mechanism used. For example, a commercial 
supplier agreement may be presented as one or more paper documents or may appear on 
a computer or other electronic device screen during a purchase, software installation, 
other product delivery, registration for a service, or another transaction. 

Unless specifically stated otherwise in a Task Order that includes the acquisition of commercial 
IT products and/or services, the following FAR and GSAR clauses shall flow down from the 
MCL to the TOL when applicable: 
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(a) FAR Clause 52.212-4 Contract Terms and Conditions-Commercial Products and 
Commercial Services (NOV 2023). 

(b) FAR Clause 52.212-4 Contract Terms and Conditions-Commercial Products and 
Commercial Services Alternate I (NOV 2021). 

(c) GSAR Clause 552.212-4 Contract Terms and Conditions-Commercial Products and 
Commercial Services (FAR DEVIATION 52.212-4) (JAN 2023). 

(d) FAR Clause 52.232-39 Unenforceability of Unauthorized Obligations (JUN 2013). 
(e) GSAR Clause 552.232-39 Unenforceability of Unauthorized Obligations (FEB 

2018)(Deviation FAR 52.232-39). 
(f) GSAR Clause 552.232-78 Commercial Supplier Agreements-Unenforceable Clauses 

(FEB 2018). 

H.18 Logistical Support Privileges 
As specified on individual Orders, Contractors may be required to provide logistical support in 
OCONUS areas.  Individual Orders will specify whether Status of Forces Agreements (SOFAs) 
for foreign jurisdictions will apply and will be processed for foreign tax exemption purposes. 
At the discretion of the Military Theatre Commander, the Government may provide, but is not 
limited to, use of the following: 

(a) Military or other U.S. Government Clubs, exchanges, or other non-appropriated fund 
organizations. 

(b) Military or other U.S. Government commissary stores. 
(c) Military or other U.S. Government postal facilities. 
(d) Utilities and services in accordance with priorities, rates or tariffs established by military 

or other U.S. Government agencies. 
(e) Military Payment Certificate (MPC), where applicable. 
(f) Military or other U.S. Government banking facilities. 
(g) Military or other U.S. Government provided telephones, lines, and services with direct 

dialing capability and access to the Defense Switched Network (DSN), (formerly 
AUTOVON).  The precedence of usage shall be coincident with the urgency of the 
requirement and in accordance with Government and Military regulations. 

H.19 Contractor Engagement Requirements Based Upon Task 
Order Participation and Production 

H.19.1 Performance-based Acquisition Requirements for Contractor 
Engagement and Small Business Subcontracting 

As indicated in Section C.7.1, Master Contract Performance Work Statement (PWS)and Goals 
for Contractor Engagement, the Master Contract is a Performance-based Acquisition (PBA) that 
includes Contractor Engagement, which is a performance-based requirement of the Master 
Contract Scope. Because PBA describes requirements in terms of Results required, inclusive of 
Outcomes and Goals, rather than specifying how the work is to be accomplished, the 
Government measures and evaluates Contractor Results, not the Contractor implementation 
factors that ultimately might lead to the Government’s desired Outcome. 
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The Government recognizes that the Contractor’s implementation factors such as inputs, 
company resources, activities, tasks undertaken and processes, and outputs, the level of effort 
expended and produced, are all necessary and needed to ultimately achieve the required Results, 
Outcomes, and Goals of this Master Contract. Nevertheless, it is the Outcomes from Contractor 
Engagement and Small Business Subcontracting, which are the PBA PWS requirements 
measured by Participation, Production, and Small Business Subcontracting Consideration, 
which critically determine the Contractor’s success to remaining in an acceptable Performing 
status on the Master Contract.  
No other Contractor efforts are measured and rated in this critical MCL Contractor Engagement 
performance requirement. Narrative details and table-format depictions of the entire Contractor 
Engagement PBA Program are summarized in Attachment J-5 and incorporated by and 
delineated in Attachments J-5.A, Contractor Engagement PBA Evaluation Program Ratings 
and J-5.B, Performance-Based Acquisition (PBA) Small Business Subcontracting Evaluation 
Program Ratings. 

H.20 Voluntary Cancellation of the Alliant 3 Base Contract  
If at any point during the Base or Option periods of performance, the Contractor decides they no 
longer want to engage in Participation in the Master Contract for any reason, the Contractor may 
submit a written document to the PCO/ACO requesting a mutual cancellation of their Alliant 3 
Base Contract. If the PCO/ACO accepts the Contractor’s request, the PCO/ACO will mutually 
terminate for convenience and cancel the Alliant 3 Base Contract pursuant to FAR 49.109-4, No-
cost settlement. Should the Government accept a request for Voluntary Cancellation from a 
Contractor who had been rated at any level within a Performing status as of their last single year 
period, there will not be any negative ratings assessed by the Government on the final CPAR or 
another contract performance assessment report for the Contractor Engagement evaluation 
element. This provision is independent of any other action permitted under the contract terms 
and conditions. In all cases, if the Alliant 3 Base Contract is canceled or terminated, the 
Contractor must continue to fully perform under any of their active or open Task Order(s) that 
had been issued under the Alliant 3 Base Contract.   

H.21 On-Ramp for Master Contract 
An On-Ramp, as defined for purposes of this Master Contract, is an unrestricted full and open 
competitive acquisition conducted under the rules of FAR Part 15 Contracting by Negotiation, 
for the purpose of adding additional contractors to the Master Contract should the Government 
consider and determine the addition of contractors to be in the Government’s best interest. 
Over time, the total number of contractors on the Master Contract may fluctuate due to various 
reasons including, but not limited to industry consolidation, significant changes in the federal 
marketplace, advances in technology, and general economic conditions. GSA intends to 
periodically review the total number and capabilities of prime contractors, as well as assess the 
prime contractors’ Participation in the Task Ordering process, including sole source and Fair 
Opportunity requirements, and one-bid responses to competitive Task Order opportunities. 
An On-Ramp is planned for Master Contract years three and six. However, the Government 
reserves the right to defer an On-Ramp to a subsequent contract year(s).  An On-Ramps may be 
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rescheduled until the number of contractors has reduced by at least 10% of the original planned 
76 awarded contractors. Reductions typically result from matters addressed in Section G.24, 
including but not limited to:  Mergers and Acquisitions, Operation of Law, Corporate Structures, 
Novations, and/or inadequate performance of performance-based metrics.   
Prime contractors that are removed from the contract as a result of nonperformance (also known 
as off-ramping) will be ineligible to gain re-entry to the contract via an On-Ramp if the removal 
occurred within two years of the On-Ramp’s solicitation issuance date as specified on Sam.gov. 

H.21.1 On-Ramping Determinations and Procedures 

GSA GWAC PCO Determination for an On-Ramp- The Government reserves the unilateral right 
to determine if and when it would be appropriate to publicly announce additional On-Ramps, 
inclusive of the planned On-Ramp in contract years three and six. The Government may consider 
conducting an On-Ramp based on the below stated primary conditions and reasons. Reduction of 
contractors from the original number of 76 awarded contractors is not a primary condition and 
reason for triggering consideration of an On-Ramp. 

Background of GSA Planning the Master Contract Acquisition- The GSA GWAC PCO 
determined that it is in the Government’s best interest considering the scope and complexity of 
the contract requirement for there to be an adequate number of qualified and Participating 
contractors in a Performing status eligible to continually meet the Government’s IT services 
procurement requirements and ensure effective competition from agencies’ Task Order 
RFPs/RFQs. The GSA GWAC PCO additionally determined that it is also in the Government’s 
best interest to procure and maintain an adequate mix of capabilities and resources available 
within the pool of contractors to ensure that the Government’s integrated IT services 
requirements would be continually satisfied throughout the Master Contract’s term. 

Conditions and Reasons for Considering and Determining an On-Ramp- The two primary 
conditions that may trigger the GSA GWAC PCO to consider an On-Ramp are: 

(a) Inadequate levels of competition. 
(b) Deficient levels of required technical capabilities within the mix of Master Contract 

contractors. 

The two primary reasons for determining if an On-Ramp is in the Government’s best interest are: 

(a) To ensure the ability to maintain competition among the awardees throughout the Period 
of Performance to the federal agencies from the current pool of contractors. 

(b) To ensure that there is a high-quality mix of resources that contractors have to perform 
expected Task Order requirements, FAR 16.504(c)(1)(ii)(A). 

Procedures when On-Ramping is Determined to be in the Best Interest of the Government- 
Should the GSA GWAC PCO determine to conduct an On-Ramp in accordance with Section 
H.21, the government will engage in the following procedures: 
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(a) An On-Ramp notice is published in Government Point of Entry (GPE) at 
(https://www.SAM.gov) in accordance with FAR Part 5, Publicizing Contract Actions. 

(b) An On-Ramp solicitation is issued under current Federal procurement law. 
(c) The solicitation identifies the total anticipated number of new contracts that GSA intends 

to award onto the Master Contract to replenish the contract pool to the original number of 
76 contractors. In the event an On-Ramp produces a scored tie between the lowest 
scoring Offerors to obtain an award, those tied Offerors will receive an award.  Only in 
the event of a score-tie between the lowest scoring awarded Offerors will the pool size 
increase above the original number of 76 contractors. 

(d) Any Offeror that meets the eligibility requirements set forth in the On-Ramp solicitation 
may submit a proposal in response to the solicitation. 

(e) The award decision under the On-Ramp solicitation is substantially based upon the 
evaluation factors/subfactors reflected in the original solicitation. GSA reserves the right 
to update the subfactors within each evaluation factor to match the current information 
technologies (IT) and the IT federal marketplace. Updated subfactors may be used for 
Prior Relevant Experience and Emerging Technologies (ETs), Certifications, and other 
subfactors. For example, ETs relevant experience criteria and their evaluations might 
significantly change based on IT market conditions at the time an On-Ramp is 
considered. Additionally, new ETs, very specific ETs, and/or a limited number of ETs 
might be chosen as the new subfactors to address those specific technologies within the 
Master Contract’s Scope of Work that had not been adequately met or effectively 
competed to the expectations of requiring federal agencies. Also, relative evaluation 
weightings may be readjusted based upon the needs of the current IT federal marketplace 
at the time of the Government considering an On-Ramp. 

(f) The terms and conditions of any resulting awards are materially identical to the existing 
version of the Master Contract vehicle. 

(g) The Period of Performance term for any new awards is coterminous with the existing 
Master Contract term for all other contractors. 

(h) The On-Ramp competition is considered a separate and distinct open procurement, which 
will not interfere with the continued operation and performance of the Master 
Contract.  Protests pertaining to the On-Ramp source selection will not interfere with 
review, competition, award or performance of any existing or new Task Order 
requirements issued to the existing Alliant 3 Base Contract holders. 

(i) Once award and notice to proceed has been issued to On-Ramp awardees, these Master 
Contract On-Ramp awardees will then be eligible to submit proposals in response to any 
prospective Task Order RFPs and accept awards with the same rights and obligations as 
any other prime contractor.  

(j) New On-Ramp awardees, upon receipt of a notice to proceed, will comply with and be 
subject to the Performance Based Acquisition Standards and metrics for Contractor 
Engagement and Small Business Subcontracting, as though the on-ramped awardees were 
starting in contract year one as delineated in the Master Contact Attachments J-5, J-5.A, 
and J-5.B. 
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H.22 Post Task Order Award Modifications and Additional 
Purchases 

Post Task Order Award Modifications and Additional Purchases- FAR 25, Foreign Acquisition, 
requirements extend throughout performance of Task Orders, to include all CLINS, Contract 
Modifications and Post-Task Order Award additions.  Contractor compliance with 52.225-6, 
Trade Agreements Certificate, is an ongoing obligation throughout performance of any Task 
Order.  In advance of any acquisition under a task order, the Contractor must provide updated 
Certificates to identify all (1) foreign end products and services, (2) designated country end 
products and services, and (3) other end products and services, to be provided by the Contractor, 
but not previously identified in a prior Certificate submission. 

 
(END OF SECTION H) 
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SECTION I - CONTRACT CLAUSES 
I.1 General 
In accordance with FAR 52.301, Solicitation Provisions and Contract Clauses (Matrix), due to 
the various combinations for contract provisions/clauses that may be Optional under an 
individual Task Order based on the contract type, statement of work, dollar value, and other 
specific customer agency requirements, the Master Contract cannot predetermine all the contract 
provisions/clauses for future individual Task Orders. However, all Applicable and Required 
provisions/clauses set forth in FAR 52.301 automatically flow down to all Task Orders, based on 
their specific contract type, statement of work, and dollar value. 
All Applicable and Required provisions/clauses that automatically flow down to Task Orders 
shall remain unchanged. If a future Applicable or Required provision(s)/clause(s) are to the 
benefit of future Task Orders solicited under the Master Contract, the future Applicable or 
Required provision/clause may be updated and Effective Date under a bi-lateral modification to 
the Master Contract. 
The OCO will identify any Optional, and/or Agency-specific provisions/clauses for each 
individual Task Order Request and subsequent award. The OCO will provide the 
provision/clause Number, Title, Date, and fill-in information (if any), as of the date the Task 
Order Request is issued. 
The clauses in Section I.2 apply to Task Orders, as applicable, depending upon any of the 
following:  

(a) The clause prescription for use per FAR 52.101(c). 
(b) FAR matrix per FAR 52.201(e).  
(c) The contract type of the Task Order. 
(d) As specifically cited in the Task Order.   

Ordering Contracting Officers may include additional clauses in Task Orders, such as:   
(a) Optional FAR clauses. 
(b) Agency alternate and supplemental clauses, Section J. 
(c) Alternate FAR clauses.  
(d) Task Order-specific clauses. 

Additional clauses are not limited to those associated only with Section I of the Uniform 
Contract Format in FAR 52.3.   
Clauses and provisions relating to the Wage Rate Requirements (Construction) (Section B.7) and 
the Service Contract Labor Standards (Section B.8) will be included in an individual Task Order 
as deemed applicable by the OCO. 

I.1.1  DOD Agency-specific Required Provisions and Clauses 
For Department of Defense (DoD) Task Orders issued under this Master Contract, provisions 
and clauses from the DoD FAR Supplement (DFARS) have been incorporated into the Master 
Contract Attachment J-1, DoD Required Provisions and Clauses. If applicable, these will flow 
down to the Task Order Level. The required provisions and clauses are updated through the 
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version date indicated on the J-1 Attachment. Alternate and supplemental provisions and clauses 
from Command-specific and/or DoD Component levels are not included and may be 
incorporated by the OCO into the specific Task Order Request and subsequent Task Order. The 
required DoD provisions and clauses are updated through the Master Contract version date 
indicated on the J-1 Attachment. Should Attachment J-1 not reflect any updated DoD provision 
or clause at the time of Task Order Request or award, the OCOs may insert those required 
updated provisions or clauses into their Task Order. Periodically, during the term of the Master 
Contract, an update to Attachment J-1, DoD Required Provisions and Clauses may be executed 
on the Master Contract via a unilateral contract modification.  

I.2 Contract Clauses 
The following clauses apply at the Master Contract (MC), as indicated by the “X” in the table 
and on individual Task Orders if determined applicable by the OCO.  All clauses incorporated by 
reference (IBR) have the same force and effect as if they were given in full text. Clause numbers 
followed by an asterisk (*) would require fill-ins by the OCO and would need to be incorporated 
into the Task Order Request and resulting Order as full text.  
Upon request, the Contracting Officer will make the clause/provision full text available.  Also, 
the full text of a clause may be accessed electronically online. (See Attachment J-8 Website 
References). 

Table 9 - Contract Clauses 

CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.202-1 Definitions. JUN 2020 X X X X 

52.203-3 Gratuities. APR 1984 X X X X 

52.203-5 Covenant Against 
Contingent Fees. 

MAY 2014 X X X X 

52.203-6 Restrictions on 
Subcontractor Sales to the 
Government. 

JUN 2020 X X  X 

52.203-7 Anti-Kickback Procedures. JUN 2020 X X X X 

52.203-8 Cancellation, Rescission, and 
Recovery of Funds for Illegal 
or Improper Activity. 

MAY 2014 X X X X 

52.203-10 Price or Fee Adjustment for 
Illegal or Improper Activity. 

MAY 2014 X X X X 
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CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.203-11 Certification and Disclosure 
Regarding Payments to 
Influence Certain Federal 
Transactions. 

SEP 2004 X X X X 

52.203-12 Limitation on Payments to 
Influence Certain Federal 
Transactions. 

JUN 2020 X X X X 

52.203-13 Contractor Code of Business 
Ethics and Conduct. 

NOV 2021 X X X X 

52.203-14 Display of Hotline Poster(s). NOV 2021 X X X X 

52.203-15 Whistleblower Protections 
Under the American 
Recovery and Reinvestment 
Act of 2009. 

JUNE 2010 X X X X 

52.203-16 Preventing Personal 
Conflicts of Interest. 

JUN 2020 X X X X 

52.203-17 Contractor Employee 
Whistleblower Rights.  

NOV 2023 X X X X 

52.203-18 Prohibition on Contracting 
with Entities that Require 
Certain Internal 
Confidentiality Agreements 
or Statements-
Representation. 

JAN 2017 X X X X 

52.204-2 Security Requirements. MAR 2021 X X X X 

52.204-5 Women-Owned Business 
(Other Than Small 
Business). 

OCT 2014 X X X X 

52.204-9 Personal Identity 
Verification of Contractor 
Personnel. 

JAN 2011 X X X X 
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CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.204-10 Reporting Executive 
Compensation and First-Tier 
Subcontract Awards. 

JUN 2020 X X X X 

52.204-13 System for Award 
Management Maintenance. 

OCT 2018 X X X X 

52.204-15 Service Contract Reporting 
Requirements for Indefinite-
Delivery Contracts. 

OCT 2016 X X X X 

52.204-18 Commercial and 
Government Entity Code 
Maintenance. 

AUG 2020 X X X X 

52.204-21 Basic Safeguarding of 
Covered Contractor 
Information Systems.  

NOV 2021 X X X X 

52.204-23 Prohibition on Contracting 
for Hardware, Software, and 
Services Developed or 
Provided by Kaspersky Lab 
Covered Entities. 

DEC 2023 X X X X 

52.204-25 Prohibition on Contracting 
for Certain 
Telecommunications and 
Video Surveillance Services 
or Equipment. 

NOV 2021 X X X X 

52.204-27 Prohibition on a ByteDance 
Covered Application. 

JUN 2023 X X X X 

52.207-3 Right of First Refusal of 
Employment. 

MAY 2006 X X X X 

52.207-5 Option to Purchase 
Equipment. 

FEB 1995 X X X X 

52.209-6 Protecting the Government’s 
Interest When 

NOV 2021 X X X X 
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CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

Subcontracting with 
Contractors Debarred, 
Suspended, or Proposed for 
Debarment. 

52.209-9 Updates of Publicly 
Available Information 
Regarding Responsibility 
Matters. 

OCT 2018 X X X X 

52.209-10 Prohibition on Contracting 
with Inverted Domestic 
Corporations. 

NOV 2015 X X X X 

52.210-1 Market Research. NOV 2021 X X     X X 

52.211-5 Material Requirements. AUG 2000 X X   

52.211-11* Liquidated Damages-
Supplies, Services, or 
Research and Development. 

SEP 2000 X    

52.211-15 Defense Priority and 
Allocation Requirement. 

APR 2008 X X X X 

52.214-35 Submission of Offers in U.S. 
Currency. 

APR 1991 X X X  

52.215-2 Audit and Records-
Negotiation. 

JUN 2020 X X X X 

52.215-2 Alternate I MAR 2009 X X X X 

52.215-2 Alternate II AUG 2016  X  X 

52.215-2 Alternate III JUN 1999 X X X X 

52.215-8  Order of Precedence-
Uniform Contract Format. 

OCT 1997 X X X X 

52.215-9 Changes or Additions to 
Make-or-Buy Program. 

OCT 1997 X X X X 
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CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.215-9 Alternate I OCT 2010 X   X 

52.215-9 Alternate II OCT 2010  X  X 

52.215-10 Price Reduction for 
Defective Certified Cost or 
Pricing Data. 

AUG 2011 X X X X 

52.215-11 Price Reduction for 
Defective Certified Cost or 
Pricing Data-Modifications. 

JUN 2020 X X X X 

52.215-12 Subcontractor Certified Cost 
or Pricing Data. 

JUN 2020 X X X X 

52.215-13 Subcontractor Certified Cost 
or Pricing Data-
Modifications. 

JUN 2020 X X X X 

52.215-14 Integrity of Unit Prices. NOV 2021 X X X X 

52.215-14 Alternate I OCT 1997 X X X X 

52.215-15  Pension Adjustments and 
Asset Reversions. 

OCT 2010 X X X X 

52.215-17 Waiver of Facilities Capital 
Cost of Money. 

OCT 1997 X X X X 

52.215-18  Reversion or Adjustment of 
Plans for Postretirement 
Benefits (PRB) Other Than 
Pensions.  

JULY 2005 X X X X 

52.215-19 Notification of Ownership 
Changes. 

OCT 1997 X X X X 

52.215-21 Requirements for Certified 
Cost or Pricing Data and 
Data Other Than Certified 
Cost or Pricing Data-
Modifications. 

NOV 2021 X X X X 
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52.215.21 Alternate I OCT 2010 X X X X 

52.215-21 Alternate II OCT 1997 X X X X 

52.215-21 Alternate III OCT 1997 X X X X 

52.215-21 Alternate IV OCT 2010 X X X X 

52.215-23 Limitations on Pass-Through 
Charges. 

JUN 2020  X  X 

52.216-4 Economic Price Adjustment-
Labor and Material.  

JAN 2017 X  X X 

52.216-5 Price Redetermination-
Prospective 

JAN 2022 X  X X 

52.216-6* Price Redetermination-
Retroactive. 

JAN 2022 X  X X 

52.216-7* Allowable Cost and 
Payment. 

AUG 2018  X X X 

52.216-8 Fixed Fee. JUN 2011  X X X 

52.216-
10    

Incentive Fee. JUN 2011  X X X 

52.216-11 Cost Contract-No Fee. APR 1984  X X X 

52.216-12  Cost-Sharing Contract-No 
Fee. 

APR 1984   X   X 

52.216-16*  Incentive Price Revision-
Firm Target. 

JAN 2022 X  X X 

52.216-16 Alternate I APR 1984 X  X X 

52.216-17* Incentive Price Revision-
Successive Targets.  

JAN 2022 X  X X 
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52.216-17 Alternate I APR 1984 X  X X 

52.216-32* Task-Order and Delivery-
Order Ombudsman. 
(Alternate I)  

SEPT 2019 X X X X 

52.217-2 Cancellation Under Multi-
year Contracts. 

OCT 1997 X     X 

52.217-8* Option to Extend Services. NOV 1999 X X X X 

52.219-4 Notice of Price Evaluation 
Preference For HUBZone 
Small Business Concerns. 

OCT 2022 X X X X 

52.219-8 Utilization of Small Business 
Concerns. 

FEB 2024 X X X X 

52.219-9 Small Business 
Subcontracting Plan. 

SEP 2023 X X X X 

52.219-9 Alternate II NOV 2016 X X X X 

52.219-14 Limitations on 
Subcontracting. 

OCT 2022 X X X  

52.219-16 Liquidated Damages-
Subcontracting Plan. 

SEP 2021 X X X X 

52.219-28 Post-Award Small Business 
Program Rerepresentation. 

FEB 2024 X X X X 

52.222-1 Notice to the Government of 
Labor Disputes. 

FEB 1997 X X X X 

52.222-2 Payment for Overtime 
Premiums. 

JUL 1990  X  X 

52.222-3 Convict Labor. JUNE 2003 X X X X 

52.222-4 Contract Work Hours and 
Safety Standards-Overtime 
Compensation. 

MAY 2018 X X X X 
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CLAUSE 
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52.222-19 Child Labor-Cooperation 
with Authorities and 
Remedies. 

FEB 2024 X X X X 

52.222-21 Prohibition of Segregated 
Facilities. 

APR 2015 X X X X 

52.222-26 Equal Opportunity. SEPT 2016 X X X X 

52.222-29 Notification of Visa Denial. APR 2015 X X X X 

52.222-35 Equal Opportunity for 
Veterans.  
(In full text below) 

JUN 2020 X X X X 

52.222-36 Equal Opportunity for 
Workers with Disabilities. 
(In full text below) 

JUN 2020 X X X X 

52.222-36 Alternate I JUL 2014 X X X X 

52.222-37 Employment Reports on 
Veterans. 

JUN 2020 X X X X 

52.222-38 Compliance with Veterans’ 
Employment Reporting 
Requirements. 

FEB 2016 X X X X 

52.222-40 Notification of Employee 
Rights Under the National 
Labor Relations Act. 

DEC 2010 X X X X 

52.222-50 Combating Trafficking in 
Persons. 

NOV 2021 X X X X 

52.222-54 Employment Eligibility 
Verification. 

MAY 2022 X X X X 

52.223-2 Reporting of Biobased 
Products Under Service and 
Construction Contracts. 

MAY 2024 X X X X 
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CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.223-3 Hazardous Material 
Identification and Material 
Safety Data. 

FEB 2021 X X X X 

52.223-3 Alternate I JULY 1995 X X X X 

52.223-5 Pollution Prevention and 
Right-To-Know Information. 

MAY 2024 X X X X 

52.223-10 Waste Reduction Program. MAY 2024 X X   

52.223-12 Maintenance, Service, 
Repair, or Disposal of 
Refrigeration Equipment and 
Air Conditioners. 

MAY 2024 X X X X 

52.223-19 Compliance with 
Environmental Management 
Systems. 

MAY 2011 X X X X 

52.224-1 Privacy Act Notification. APR 1984 X X X X 

52.224-2 Privacy Act. APR 1984 X X X X 

52.225-3 Alternate I RESERVED X X X X 

52.225-3 Alternate II DEC 2022 X X X X 

52.225-3 Alternate III NOV 2023 X X X X 

52.225-5 Trade Agreements.  NOV 2023 X X  X 

52.225-8 Duty-Free Entry. OCT 2010 X X X X 

52.225-13 Restrictions on Certain 
Foreign Purchases. 

FEB 2021 X X  X 

52.225-14 Inconsistency between 
English Version and 
Translation of Contract. 

FEB 2000 X X X X 
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CLAUSE 
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52.225-19 Contractor Personnel in a 
Designated Operational Area 
or Supporting a Diplomatic 
or Consular Mission Outside 
the United States. 

MAY 2020 X X X X 

52.226-7 Drug-Free Workplace. MAY 2024 X X X X 

52.227-1 Authorization and Consent. JUN 2020 X X  X 

52.227-2 Notice and Assistance 
Regarding Patent and 
Copyright Infringement. 

JUN 2020 X X   

52.227-3 Patent Indemnity. APR 1984 X X  X 

52.227-3* Alternate I APR 1984 X X  X 

52.227-3* Alternate II APR 1984 X X  X 

52.227-5* Waiver of Indemnity. APR 1984 X X  X 

52.227-9 Refund of Royalties. APR 1984 X     X 

52.227-10 Filing of Patent 
Applications-Classified 
Subject Matter. 

DEC 2007 X X  X 

52.227-11 Patent Rights-Ownership by 
the Contractor. 

MAY 2014 X X   

52.227-13 Patent Rights-Ownership by 
the Government. 

DEC 2007 X X   

52.227-14 Rights in Data-General. MAY 2014 X X X X 

52.227-14 Alternate I DEC 2007 X X X X 

52.227-14* Alternate II  DEC 2007 X X X X 
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52.227-14* Alternate III DEC 2007 X X X X 

52.227-14 Alternate IV DEC 2007 X X X X 

52.227-14 Alternate V DEC 2007 X X X X 

52.227-16 Additional Data 
Requirements. 

JUN 1987 X X   

52.227-17 Rights in Data-Special 
Works. 

DEC 2007 X X X  

52.227-19 Commercial Computer 
Software License. 

DEC 2007 X   X 

52.227-21 Technical Data Declaration, 
Revision, and Withholding 
of Payment-Major Systems. 

MAY 2014 X X X X 

52.227-22 Major System-Minimum 
Rights. 

JUN 1987 X X X X 

52.227-23 Rights to Proposal Data 
(Technical). 

JUN 1987 X X X X 

52.228-3 Workers’ Compensation 
Insurance (Defense Base 
Act). 

JUL 2014 X X X  

52.228-4 Workers’ Compensation and 
War-Hazard Insurance 
Overseas. 

APR 1984 X X X  

52.228-5 Insurance-Work on a 
Government Installation. 

JAN 1997 X   X 

52.228-7 Insurance-Liability to Third 
Persons.  

MAR 1996  X  X 

52.229-3 Federal, State, and Local 
Taxes. 

FEB 2013 X  X X 
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CLAUSE 
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52.229-4 Federal, State, and Local 
Taxes (State and Local 
Adjustments). 

FEB 2013 X   X X 

52.229-6 Taxes-Foreign Fixed-Price 
Contracts. 

FEB 2013 X  X X 

52.229-8* Taxes-Foreign Cost-
Reimbursement Contracts. 

MAR 1990  X  X 

52.229-10* State of New Mexico Gross 
Receipts and Compensating 
Tax. 

APR 2003  X X X 

52.230-2 Cost Accounting Standards. JUN 2020 X X X X 

52.230-3 Disclosure and Consistency 
of Cost Accounting 
Practices. 

JUN 2020 X X X X 

52.230-4 Disclosure and Consistency 
of Cost Accounting 
Practices-Foreign Concerns. 

JUN 2020 X X X X 

52.230-5 Cost Accounting Standards-
Educational Institution. 

JUN 2020 X X X X 

52.230-6 Administration of Cost 
Accounting Standards. 

JUN 2010 X X X X 

52.232-1 Payments. APR 1984 X    

52.232-7* Payments under Time-and-
Materials and Labor-Hour 
Contracts.  

NOV 2021   X  

52.232-8 Discounts for Prompt 
Payment. 

FEB 2002 X  X  

52.232-9 Limitation on Withholding of 
Payments.  

APR 1984 X X X  
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52.232-11 Extras. APR 1984 X    

52.232-16* Progress Payments. NOV 2021 X   X 

52.232-16 Alternate I MAR 2000 X   X 

52.232-17 Interest. MAY 2014 X X X X 

52.232-18 Availability of Funds.   APR 1984 X X X X 
 

52.232-19* Availability of Funds for the 
Next Fiscal Year.  
(In full text below. OCO 
should provide in full text) 

APR 1984 X X   

52.232-20 Limitation of Cost. APR 1984  X  X 

52.232-22 Limitation of Funds. APR 1984  X  X 

52.232-23 Assignment of Claims. MAY 2014 X X X X 

52.232-23 Alternate I APR 1984 X X X X 

52.232-25 Prompt Payment. JAN 2017 X X X X 

52.232-25 Alternate I FEB 2002  X X X 

52.232-32 Performance-Based 
Payments 

APR 2012 X X X X 

52.232-33 Payment by Electronic Funds 
Transfer-System for Award 
Management. 

OCT 2018 X X X X 

52.232-36 Payment by Third Party. MAY 2014 X X X X 

52.232-37 Multiple Payment 
Arrangements. 

MAY 1999 X X X X 
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52.232-40 Providing Accelerated 
Payments to Small Business 
Subcontractors. 

MAR 2023 X X X X 

52.233-1 Disputes. MAY 2014 X X X X 

52.233-1 Alternate I DEC 1991 X X X X 

52.233-3 Protest after Award. AUG 1996 X  X X 

52.233-3 Alternate I JUNE 1985  X  X 

52.233-4 Applicable Law for Breach 
of Contract Claim. 

OCT 2004 X X X X 

52.237-2 Protection of Government 
Buildings, Equipment, and 
Vegetation. 

APR 1984 X X X X 

52.237-3 Continuity of Services. JAN 1991 X X  X 

52.237-9 Waiver of Limitation on 
Severance Payments to 
Foreign Nationals. 

DEC 2022  X X X 

52.239-1 Privacy or Security 
Safeguards.  

AUG 1996 X X X X 

52.240-1 Prohibition on Unmanned 
Aircraft Systems 
Manufactured or Assembled 
by American Security Drone 
Act-Covered Foreign 
Entities. 

NOV 2024 X X X X 

52.242-1 Notice of Intent to Disallow 
Costs. 

APR 1984 X X X X 

52.242-3 Penalties for Unallowable 
Costs. 

DEC 2022  X X X 
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52.242-4 Certification of Final Indirect 
Costs. 

JAN 1997  X X X 

52.242-13 Bankruptcy. JULY 1995 X X X X 

52.243-1 Changes-Fixed-Price. AUG 1987 X   X 

52.243-1 Alternate I APR 1984 X   X 

52.243-1 Alternate II APR 1984 X     X 

52.243-1 Alternate III APR 1984 X   X 

52.243-2 Changes-Cost-
Reimbursement. 

AUG 1987  X  X 

52.243-2 Alternate I APR 1984  X  X 

52.243-2 Alternate II APR 1984  X  X 

52.243-2 Alternate V APR 1984  X  X 

52.243-3 Changes-Time-and-Materials 
or Labor-Hours 

SEPT 2000   X X 

52.243-6 Change Order Accounting.  APR 1984 X X  X 

52.243-7 Notification of Changes. JAN 2017 X X X X 

52.244-2* Subcontracts. JUN 2020 X X X X 

52.244-2 Alternate I  JUNE 2020   X   X 

52.244-5 Competition in 
Subcontracting. 

AUG 2024 X X  X 
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52.244-6 Subcontracts for Commercial 
Products and Commercial 
Services. 

FEB 2024 X X X X 

52.245-1 Government Property. SEP 2021 X X X X 

52.245-1 Alternate I  APR 2012 X X X X 

52.245-1 Alternate II  APR 2012 X X X X 

52.245-2* Government Property 
Installation Operation 
Services. 
(OCO should provide in full 
text) 

APR 2012 X X X  

52.245-9 Use and Charges. APR 2012 X X X X 

52.246-19* Warranty of Systems and 
Equipment under 
Performance Specifications 
or Design Criteria. 

MAY 2001 X    

52.246-19 Alternate I  APR 1984 X    

52.246-19 Alternate II  APR 1984 X    

52.246-19 Alternate III  APR 1984 X    

52.246-20* Warranty of Services.  MAY 2001 X   X 

52.246-23 Limitation of Liability. FEB 1997 X X  X 

52.246-24 Limitation of Liability-High-
Value Items. 

FEB 1997 X X  X 

52.246-25 Limitation of Liability-
Services. 

FEB 1997 X X X X 

52.247-1* Commercial Bill of Lading 
Notations. 

FEB 2006 X X X X 
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TITLE DATE FP COST TM MC 

52.247-63* Preference for US-Flag Air 
Carriers. 
 
 

JUNE 2003 X X X X 

52.247-67* Submission of 
Transportation Documents 
for Audit.  
(OCO should provide in full 
text) 

FEB 2006 X X X  

52.248-1* Value Engineering.  JUN 2020 X X  X 

52.248-1 Alternate I  APR 1984 X X X X 

52.248-1 Alternate II  JAN 2015 X X X X 

52.248-1 Alternate III  APR 1984 X X X X 

52.249-2 Termination for Convenience 
of the Government (Fixed-
Price). 

APR 2012 X  X X 

52.249-4 Termination for Convenience 
of the Government (Services) 
(Short Form). 

APR 1984 X     X 

52.249-6 Termination (Cost-
Reimbursement). 

MAY 2004  X  X 

52.249-6 Alternate IV  SEPT 1996   X  

52.249-8 Default (Fixed-Price Supply 
and Service).)  

APR 1984 X   X 

52.249-14 Excusable Delays. APR 1984  X X  

52.251-1 Government Supply Sources. APR 2012 X X X X 

52.251-2 Interagency Fleet 
Management System 

JAN 1991   X    

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

SECTION I - CONTRACT CLAUSES 
  

Alliant 3 Request for Proposal 118 

CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

Vehicles and Related 
Services. 

52.253-1 Computer Generated Forms. JAN 1991 X X X X 
 

I.2.1 Acquisition of Commercial IT Supplies or Services 
The following FAR clauses apply to Orders when there is an acquisition of commercial IT 
supplies or services that meet the definition of commercial items at FAR 2.101. They will be 
incorporated in full text into individual Orders, as applicable. 

Table 10 - Commercial Clauses 

CLAUSE 
NO. 

TITLE DATE FP COST TM MC 

52.212-4 Contract Terms and 
Conditions—Commercial 
Products and Commercial 
Services. 

NOV 2023 X  X  

52.212-4 Alternate I NOV 2021 X  X  

52.212-5 Contract Terms and Conditions 
Required To Implement Statutes 
or Executive Orders—
Commercial Products and 
Commercial Services. 

JAN 2025 
(DEVIATI
ON FEB 
2025) 

X  X  

52.212-5 Alternate I FEB 2000 X  X  

52.212-5 Alternate II JAN 2025 X  X  

 

I.3 FAR Regulations Incorporated in Full 
1.3.1 FAR 52.204-25 Prohibition on Contracting for Certain 

Telecommunications and Video Surveillance Services or 
Equipment (NOV 2021). 

(a) Definitions. As used in this clause— 
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Backhaul means intermediate links between the core network, or backbone network, and the 
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core 
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, 
coaxial cable, Ethernet). 

Covered foreign country means The People’s Republic of China. 

Covered telecommunications equipment or services means– 

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities); 

(2) For the purpose of public safety, security of Government facilities, physical security 
surveillance of critical infrastructure, and other national security purposes, video 
surveillance and telecommunications equipment produced by Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities); 

(3) Telecommunications or video surveillance services provided by such entities or using 
such equipment; or 

(4) Telecommunications or video surveillance equipment or services produced or 
provided by an entity that the Secretary of Defense, in consultation with the Director of 
National Intelligence or the Director of the Federal Bureau of Investigation, reasonably 
believes to be an entity owned or controlled by, or otherwise connected to, the 
government of a covered foreign country. 

Critical technology means– 

(1) Defense articles or defense services included on the United States Munitions List set 
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of 
title 22, Code of Federal Regulations; 

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 
774 of the Export Administration Regulations under subchapter C of chapter VII of title 
15, Code of Federal Regulations, and controlled- 

(i) Pursuant to multilateral regimes, including for reasons relating to national security, 
chemical and biological weapons proliferation, nuclear nonproliferation, or missile 
technology; or 

(ii) For reasons relating to regional stability or surreptitious listening; 

(3) Specially designed and prepared nuclear equipment, parts and components, materials, 
software, and technology covered by part 810 of title 10, Code of Federal Regulations 
(relating to assistance to foreign atomic energy activities); 

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of 
Federal Regulations (relating to export and import of nuclear equipment and material); 

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, 
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or 
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(6) Emerging and foundational technologies controlled pursuant to section 1758 of the 
Export Control Reform Act of 2018 (50 U.S.C. 4817). 

Interconnection arrangements means arrangements governing the physical connection of two 
or more networks to allow the use of another's network to hand off traffic where it is 
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of 
telephone company B) or sharing data and other information resources. 

Reasonable inquiry means an inquiry designed to uncover any information in the entity's 
possession about the identity of the producer or provider of covered telecommunications 
equipment or services used by the entity that excludes the need to include an internal or third-
party audit. 

Roaming means cellular communications services (e.g., voice, video, data) received from a 
visited network when unable to connect to the facilities of the home network either because 
signal coverage is too weak or because traffic is too high. 

Substantial or essential component means any component necessary for the proper function 
or performance of a piece of equipment, system, or service. 

(b) Prohibition.   (1) Section 889(a)(1)(A) of the John S. McCain National Defense 
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive 
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a 
contract to procure or obtain, any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system. The Contractor is prohibited from 
providing to the Government any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system, unless an exception at paragraph (c) 
of this clause applies or the covered telecommunication equipment or services are covered by 
a waiver described in FAR 4.2104. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for 
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after 
August 13, 2020, from entering into a contract, or extending or renewing a contract, with 
an entity that uses any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system, unless an exception at paragraph 
(c) of this clause applies or the covered telecommunication equipment or services are 
covered by a waiver described in FAR 4.2104. This prohibition applies to the use of 
covered telecommunications equipment or services, regardless of whether that use is in 
performance of work under a Federal contract. 

(c) Exceptions. This clause does not prohibit contractors from providing— 

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 
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(2) Telecommunications equipment that cannot route or redirect user data traffic or 
permit visibility into any user data or packets that such equipment transmits or otherwise 
handles. 

(d) Reporting requirement. (1) In the event the Contractor identifies covered 
telecommunications equipment or services used as a substantial or essential component of 
any system, or as critical technology as part of any system, during contract performance, or 
the Contractor is notified of such by a subcontractor at any tier or by any other source, the 
Contractor shall report the information in paragraph (d)(2) of this clause to the Contracting 
Officer, unless elsewhere in this contract are established procedures for reporting the 
information; in the case of the Department of Defense, the Contractor shall report to the 
website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall report 
to the Contracting Officer for the indefinite delivery contract and the Contracting Officer(s) 
for any affected order or, in the case of the Department of Defense, identify both the 
indefinite delivery contract and any affected orders in the report provided at 
https://dibnet.dod.mil. 

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of 
this clause 

(i) Within one business day from the date of such identification or notification: the 
contract number; the order number(s), if applicable; supplier name; supplier unique 
entity identifier (if known); supplier Commercial and Government Entity (CAGE) 
code (if known); brand; model number (original equipment manufacturer number, 
manufacturer part number, or wholesaler number); item description; and any readily 
available information about mitigation actions undertaken or recommended. 

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of 
this clause: any further available information about mitigation actions undertaken or 
recommended. In addition, the Contractor shall describe the efforts it undertook to 
prevent use or submission of covered telecommunications equipment or services, and 
any additional efforts that will be incorporated to prevent future use or submission of 
covered telecommunications equipment or services. 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual 
instruments, including subcontracts for the acquisition of commercial products or 
commercial services. 

(End of Clause) 

I.3.2 FAR 52.204-30 Federal Acquisition Supply Chain Security Act 
Orders—Prohibition (DEC 2023). 

 (a) Definitions. As used in this clause— 
Covered article, as defined in 41 U.S.C. 4713(k), means— 

(1) Information technology, as defined in 40 U.S.C. 11101, including cloud 
computing services of all types; 
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(2) Telecommunications equipment or telecommunications service, as those terms are 
defined in section 3 of the Communications Act of 1934 ( 47 U.S.C. 153); 
(3) The processing of information on a Federal or non-Federal information system, 
subject to the requirements of the Controlled Unclassified Information program 
(see 32 CFR part 2002); or 
(4) Hardware, systems, devices, software, or services that include embedded or 
incidental information technology. 

FASCSA order means any of the following orders issued under the 
Federal Acquisition Supply Chain Security Act (FASCSA) requiring the removal of 
covered articles from executive agency information systems or the exclusion of one or 
more named sources or named covered articles from executive 
agency procurement actions, as described in 41 CFR 201–1.303(d) and (e): 

(1) The Secretary of Homeland Security may issue FASCSA orders applicable to 
civilian agencies, to the extent not covered by paragraph (2) or (3) of this definition. 
This type of FASCSA order may be referred to as a Department of Homeland 
Security (DHS) FASCSA order. 
(2) The Secretary of Defense may issue FASCSA orders applicable to the Department 
of Defense (DoD) and national security systems other than sensitive compartmented 
information systems. This type of FASCSA order may be referred to as a 
DoD FASCSA order. 
(3) The Director of National Intelligence (DNI) may issue FASCSA orders applicable 
to the intelligence community and sensitive compartmented information systems, to 
the extent not covered by paragraph (2) of this definition. This type of FASCSA 
order may be referred to as a DNI FASCSA order. 

Intelligence community, as defined by 50 U.S.C. 3003(4), means the following— 
(1) The Office of the Director of National Intelligence; 
(2) The Central Intelligence Agency; 
(3) The National Security Agency; 
(4) The Defense Intelligence Agency; 
(5) The National Geospatial-Intelligence Agency; 
(6) The National Reconnaissance Office; 
(7) Other offices within the Department of Defense for the collection of specialized 
national intelligence through reconnaissance programs; 
(8) The intelligence elements of the Army, the Navy, the Air Force, the Marine 
Corps, the Coast Guard, the Federal Bureau of Investigation, the Drug Enforcement 
Administration, and the Department of Energy; 
(9) The Bureau of Intelligence and Research of the Department of State; 
(10) The Office of Intelligence and Analysis of the Department of the Treasury; 
(11) The Office of Intelligence and Analysis of the Department of Homeland 
Security; or 
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(12) Such other elements of any department or agency as may be designated by the 
President, or designated jointly by the Director of National Intelligence and the head 
of the department or agency concerned, as an element of the intelligence community. 

National security system, as defined in 44 U.S.C. 3552, means any information system 
(including any telecommunications system) used or operated by an agency or by a 
contractor of an agency, or other organization on behalf of an agency— 

(1) The function, operation, or use of which involves intelligence activities; involves 
cryptologic activities related to national security; involves command and control of 
military forces; involves equipment that is an integral part of a weapon or weapons 
system; or is critical to the direct fulfillment of military or intelligence missions, but 
does not include a system that is to be used for routine administrative and business 
applications (including payroll, finance, logistics, and personnel management 
applications); or 
(2) Is protected at all times by procedures established for information that have been 
specifically authorized under criteria established by an Executive order or an Act of 
Congress to be kept classified in the interest of national defense or foreign policy. 

Reasonable inquiry means an inquiry designed to uncover any information in the entity's 
possession about the identity of any covered articles, or any products or services 
produced or provided by a source. This applies when the covered article or the source is 
subject to an applicable FASCSA order. A reasonable inquiry excludes the need to 
include an internal or third-party audit. 
Sensitive compartmented information means classified information concerning or derived 
from intelligence sources, methods, or analytical processes, which is required to be 
handled within formal access control systems established by the Director of National 
Intelligence. 
Sensitive compartmented information system means a national security system authorized 
to process or store sensitive compartmented information. 
Source means a non-Federal supplier, or potential supplier, of products or services, at any 
tier. 

(b) Prohibition.  
(1) Unless an applicable waiver has been issued by the issuing official, 
Contractors shall not provide or use as part of the performance of the contract any 
covered article, or any products or services produced or provided by a source, if the 
covered article or the source is prohibited by an applicable FASCSA orders as follows: 

(i) For solicitations and contracts awarded by a Department of Defense contracting 
office, DoD FASCSA orders apply. 
(ii) For all other solicitations and contracts DHS FASCSA orders apply. 

(2) The Contractor shall search for the phrase “FASCSA order” in the System for Award 
Management (SAM) to locate applicable FASCSA orders identified in paragraph (b)(1). 
(3) The Government may identify in the solicitation additional FASCSA orders that are 
not in SAM, which are effective and apply to the solicitation and resultant contract. 
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(4) A FASCSA order issued after the date of solicitation applies to this contract only if 
added by an amendment to the solicitation or modification to the contract (see 
FAR 4.2304 [c]). However, see paragraph (c) of this clause. 
(5) (i) If the contractor wishes to ask for a waiver of the requirements of a new FASCSA 
order being applied through modification, then the Contractor shall disclose the 
following: 

(A) Name of the product or service provided to the Government; 
(B) Name of the covered article or source subject to a FASCSA order; 
(C) If applicable, name of the vendor, including the Commercial and Government 
Entity code and unique entity identifier (if known), that supplied or supplies the 
covered article or the product or service to the Offeror; 
(D) Brand; 
(E) Model number (original equipment manufacturer number, manufacturer part 
number, or wholesaler number); 
(F) Item description; 
(G) Reason why the applicable covered article or the product or service is being 
provided or used; 

(ii) Executive agency review of disclosures. The contracting officer will review 
disclosures provided in paragraph (b)(5)(i) to determine if any waiver is warranted. 
A contracting officer may choose not to pursue a waiver for covered articles 
or sources otherwise covered by a FASCSA order and to instead pursue other appropriate 
action. 

(c) Notice and reporting requirement.  
(1) During contract performance, the Contractor shall review SAM.gov at least once every 
three months, or as advised by the Contracting Officer, to check for covered articles 
subject to FASCSA order(s), or for products or services produced by a source subject 
to FASCSA order(s) not currently identified under paragraph (b) of this clause. 
(2) If the Contractor identifies a new FASCSA order(s) that could impact their supply 
chain, then the Contractor shall conduct a reasonable inquiry to identify whether a 
covered article or product or service produced or provided by a source subject to 
the FASCSA order(s) was provided to the Government or used during contract 
performance. 
(3) (i) The Contractor shall submit a report to the contracting office as identified in 
paragraph (c)(3)(ii) of this clause, if the Contractor identifies, including through any 
notification by a subcontractor at any tier, that a covered article or product or service 
produced or provided by a source was provided to the Government or used during 
contract performance and is subject to a FASCSA order(s) identified in paragraph (b) of 
this clause, or a new FASCSA order identified in paragraph (c)(2) of this clause. For 
Indefinite Delivery Contracts, the Contractor shall report to both the contracting 
office for the Indefinite Delivery Contract and the contracting office for any affected 
order. 
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(ii) If a report is required to be submitted to a contracting office under (c)(3)(i) of this 
clause, the Contractor shall submit the report as follows: 

(A) If a Department of Defense contracting office, the Contractor shall report to 
the website at https://dibnet.dod.mil. 
(B) For all other contracting offices, the Contractor shall report to the Contracting 
Officer. 

(4) The Contractor shall report the following information for each covered article or each 
product or service produced or provided by a source, where the covered article 
or source is subject to a FASCSA order, pursuant to paragraph (c)(3)(i) of this clause: 

(i) Within 3 business days from the date of such identification or notification: 
(A) Contract number; 
(B) Order number(s), if applicable; 
(C) Name of the product or service provided to the Government or used during 
performance of the contract; 
(D) Name of the covered article or source subject to a FASCSA order; 
(E) If applicable, name of the vendor, including the Commercial and Government 
Entity code and unique entity identifier (if known), that supplied the covered 
article or the product or service to the Contractor; 
(F) Brand; 
(G) Model number (original equipment manufacturer number, manufacturer part 
number, or wholesaler number); 
(H) Item description; and 
(I) Any readily available information about mitigation actions undertaken or 
recommended. 

(ii) Within 10 business days of submitting the information in paragraph (c)(4)(i) of 
this clause: 

(A) Any further available information about mitigation actions undertaken or 
recommended. 
(B) In addition, the Contractor shall describe the efforts it undertook to prevent 
submission or use of the covered article or the product or service produced or 
provided by a source subject to an applicable FASCSA order, and any additional 
efforts that will be incorporated to prevent future submission or use of the covered 
article or the product or service produced or provided by a source that is subject to 
an applicable FASCSA order. 

(d) Removal. For Federal Supply Schedules, Governmentwide acquisition contracts, multi-
agency contracts or any other procurement instrument intended for use by multiple agencies, 
upon notification from the Contracting Officer, during the performance of the contract, the 
Contractor shall promptly make any necessary changes or modifications to remove any 
product or service produced or provided by a source that is subject to an applicable FASCSA 
order. 
(e) Subcontracts.  
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(1) The Contractor shall insert the substance of this clause, including this paragraph (e) 
and excluding paragraph (c)(1) of this clause, in all subcontracts and other contractual 
instruments, including subcontracts for the acquisition of commercial 
products and commercial services. 
(2) The Government may identify in the solicitation additional FASCSA orders that are 
not in SAM, which are effective and apply to the contract and any subcontracts and other 
contractual instruments under the contract. The Contractor or higher-tier 
subcontractor shall notify their subcontractors, and suppliers under other contractual 
instruments, that the FASCSA orders in the solicitation that are not in SAM apply to the 
contract and all subcontracts. 

(End of Clause) 
Alternate I (Dec 2023). As prescribed in 4.2306(c), substitute the following paragraph (b)(1) 
for paragraph (b)(1) of the basic clause: 
(b) Prohibition. (1) Contractors are prohibited from providing or using as part of the 
performance of the contract any covered article, or any products or services produced or 
provided by a source, if the covered article or the source is prohibited by any 
applicable FASCSA orders identified by the checkbox(es) in this paragraph (b)(1). 

[ Contracting Officer must select either “yes” or “no” for each of the following types 
of FASCSA orders:] 

Yes x No □ DHS FASCSA Order 

Yes x No □ DoD FASCSA Order 

Yes x No □ DNI FASCSA Order 

I.3.4 FAR 52.215-19 Notification of Ownership Changes. (OCT 1997) 
(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in 
the accounting records, the Contractor shall notify the Administrative Contracting Officer 
(ACO within 30 days. 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership. 

(b) The Contractor shall- 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
(2) Provide the ACO or designated representative ready access to the records upon 
request; 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or amortization, and remaining useful lives are identified accurately before 
and after each of the Contractor’s ownership changes; and 
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(4) Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this 
contract that meet the applicability requirement of FAR 15.408 (k). 

(End of Clause) 

I.3.3 FAR 52.216-18 Ordering. (AUG 2020) 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance 
of delivery orders or task orders by the individuals or activities designated in the Schedule. 
Such orders may be issued from ____TBD MM/DD/YYYY – (Based On NTP)___ through 
_____TBD MM/DD/YYYY (Based On NTP)___ [insert dates]. 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. 
In the event of conflict between a delivery order or task order and this contract, the contract 
shall control. 
(c) A delivery order or task order is considered "issued" when— 

(1) If sent by mail (includes transmittal by U.S. mail or private delivery service), the 
Government deposits the order in the mail; 
(2) If sent by fax, the Government transmits the order to the Contractor's fax number; or 
(3) If sent electronically, the Government either— 

(i) Posts a copy of the delivery order or task order to a Government document access 
system, and notice is sent to the Contractor; or 
(ii) Distributes the delivery order or task order via email to the Contractor's email 
address. 

(d) Orders may be issued by methods other than those enumerated in this clause only if 
authorized in the contract. 

(End of Clause) 

I.3.5 FAR 52.216-19 Order Limitations. (OCT 1995) 
(a) Minimum order. When the Government requires supplies or services covered by this 
contract in an amount of less than $1 Million, the Government is not obligated to purchase, 
nor is the Contractor obligated to furnish, those supplies or services under the contract. 
(b) Maximum order. The Contractor is not obligated to honor- 

(1) Any order for a single item in excess of $1 Billion per year; 
(2) Any order for a combination of items in excess of $1 Billion per year; or 
(3) A series of orders from the same ordering office within 365 days that together call for 
quantities exceeding the limitation in paragraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR), the Government is not required to 
order a part of any one requirement from the Contractor if that requirement exceeds the 
maximum-order limitations in paragraph (b) of this section. 
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(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any 
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) 
is returned to the ordering office within (3) work days after issuance, with written notice 
stating the Contractor’s intent not to ship the item (or items) called for and the reasons. Upon 
receiving this notice, the Government may acquire the supplies or services from another 
source. 

(End of Clause) 
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I.3.6 FAR 52.216-21 Requirements. (OCT 1995) 
(a) This is a requirements contract for the supplies or services specified, and effective for the 
period stated, in the Schedule. The quantities of supplies or services specified in the Schedule 
are estimates only and are not purchased by this contract. Except as this contract may 
otherwise provide, if the Government’s requirements do not result in orders in the quantities 
described as "estimated" or "maximum" in the Schedule, that fact shall not constitute the 
basis for an equitable price adjustment. 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause. Subject to any limitations in the Order Limitations clause or 
elsewhere in this contract, the Contractor shall furnish to the Government all supplies or 
services specified in the Schedule and called for by orders issued in accordance with the 
Ordering clause. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
(c) Except as this contract otherwise provides, the Government shall order from the 
Contractor all the supplies or services specified in the Schedule that are required to be 
purchased by the Government activity or activities specified in the Schedule. 
(d) The Government is not required to purchase from the Contractor requirements in excess 
of any limit on total orders under this contract. 
(e) If the Government urgently requires delivery of any quantity of an item before the earliest 
date that delivery may be specified under this contract, and if the Contractor will not accept 
an order providing for the accelerated delivery, the Government may acquire the urgently 
required goods or services from another source. 
(f) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The 
contract shall govern the Contractor’s and Government’s rights and obligations with respect 
to that order to the same extent as if the order were completed during the contract’s effective 
period; provided, that the Contractor shall not be required to make any deliveries under this 
contract after 60 months following the expiration of the Alliant 3 contract. 

(End of Clause) 

I.3.7 FAR 52.216-22 Indefinite Quantity. (OCT 1995) 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective 
for the period stated, in the Schedule. The quantities of supplies and services specified in the 
Schedule are estimates only and are not purchased by this contract. 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause. The Contractor shall furnish to the Government, when and if 
ordered, the supplies or services specified in the Schedule up to and including the quantity 
designated in the Schedule as the "maximum." The Government shall order at least the 
quantity of supplies or services designated in the Schedule as the "minimum." 
(c) Except for any limitations on quantities in the Order Limitations clause or in the 
Schedule, there is no limit on the number of orders that may be issued. The 
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Government may issue orders requiring delivery to multiple destinations or performance at 
multiple locations. 
(d) Any order issued during the effective period of this contract and not completed within 
that period shall be completed by the Contractor within the time specified in the order. The 
contract shall govern the Contractor’s and Government’s rights and obligations with respect 
to that order to the same extent as if the order were completed during the contract’s effective 
period; provided, that the Contractor shall not be required to make any deliveries under this 
contract after 60 months following the expiration of the Alliant 3 contract. 

(End of Clause) 

I.3.8 FAR 52.217-9 Option to Extend the Term of the Contract. (MAR 
2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 days of the expiration of the contract provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least 60 days before the 
contract expires. The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed 10 years. 

(End of Clause) 

I.3.9 FAR 52.222-35 Equal Opportunity for Veterans. (JUN 2020) 
(a) Definitions. As used in this clause- 
"Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," 
"disabled veteran," "protected veteran," "qualified disabled veteran," and "recently separated 
veteran" have the meanings given at Federal Acquisition Regulation (FAR) 22.1301. 
(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal 
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits 
discrimination against qualified protected veterans, and requires affirmative action by the 
Contractor to employ and advance in employment qualified protected veterans. 
(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at 
or above the threshold specified in FAR 22.1303(a) on the date of subcontract award, unless 
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Director, Office of Federal Contract Compliance Programs, to enforce the 
terms, including action for noncompliance. Such necessary changes in language may be 
made as shall be appropriate to identify properly the parties and their undertakings. 

(End of Clause) 
Alternate I (Jul 2014). As prescribed in 22.1310(a)(2, add the following as a preamble to the 
clause: 
Notice: The following term(s) of this clause are waived for this contract: 
______________________ [List term(s)].  
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I.3.10 FAR 52.222-36 Equal Opportunity for Workers with Disabilities. 
(JUN 2020) 

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal 
opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits 
discrimination against qualified individuals on the basis of disability, and requires affirmative 
action by the Contractor to employ and advance in employment qualified individuals with 
disabilities. 
(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of the threshold specified in Federal Acquisition Regulation (FAR) 
22.1408(a) on the date of subcontract award, unless exempted by rules, regulations, or orders of 
the Secretary, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor shall act as specified by the Director, Office of Federal Contract Compliance 
Programs of the U.S. Department of Labor, to enforce the terms, including action for 
noncompliance. Such necessary changes in language may be made as shall be appropriate to 
identify properly the parties and their undertakings. 

(End of Clause)  

I.3.11 FAR 52.232-19 Availability of Funds for the Next Fiscal Year. 
(APR 1984) 

Funds are not presently available for performance under this contract beyond ________. The 
Government’s obligation for performance of this contract beyond that date is contingent upon the 
availability of appropriated funds from which payment for contract purposes can be made. No 
legal liability on the part of the Government for any payment may arise for performance under 
this contract beyond _____, until funds are made available to the Contracting Officer for 
performance and until the Contractor receives notice of availability, to be confirmed in writing 
by the Contracting Officer. 

(End of Clause) 

I.3.12 FAR 52.232-40 Providing Accelerated Payments to Small 
Business Subcontractors (MAR 2023) 

(a) (1) In accordance with 31 U.S.C. 3903 and 10 U.S.C. 3801, within 15 days after receipt 
of accelerated payments from the Government, the Contractor shall make accelerated 
payments to its small business subcontractors under this contract, to the maximum extent 
practicable and prior to when such payment is otherwise required under the applicable 
contract or subcontract, after receipt of a proper invoice and all other required 
documentation from the small business subcontractor. 
(2) The Contractor agrees to make such payments to its small business subcontractors 
without any further consideration from or fees charged to the subcontractor. 
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(b) The acceleration of payments under this clause does not provide any new rights under the 
Prompt Payment Act. 
(c) Include the substance of this clause, including this paragraph (c), in all subcontracts with 
small business concerns, including subcontracts with small business concerns for the 
acquisition of commercial products or commercial services. 

(End of Clause) 

I.3.13 FAR 52.237-3 Continuity of Services. (JAN 1991) 
(a) The Contractor recognizes that the services under this contract are vital to the 
Government and must be continued without interruption and that, upon contract expiration, a 
successor, either the Government or another contractor, may continue them. The Contractor 
agrees to- 

(1) Furnish phase-in training; and 
(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to 
a successor. 

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-in, 
phase-out services for up to 90 days after this contract expires and (2) negotiate in good faith 
a plan with a successor to determine the nature and extent of phase-in, phase-out services 
required. The plan shall specify a training program and a date for transferring responsibilities 
for each division of work described in the plan, and shall be subject to the Contracting 
Officer’s approval. The Contractor shall provide sufficient experienced personnel during the 
phase-in, phase-out period to ensure that the services called for by this contract are 
maintained at the required level of proficiency. 
(c) The Contractor shall allow as many personnel as practicable to remain on the job to help 
the successor maintain the continuity and consistency of the services required by this 
contract. The Contractor also shall disclose necessary personnel records and allow the 
successor to conduct on-site interviews with these employees. If selected employees are 
agreeable to the change, the Contractor shall release them at a mutually agreeable date and 
negotiate transfer of their earned fringe benefits to the successor. 
(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs 
incurred within the agreed period after contract expiration that result from phase-in, phase-
out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under this 
contract.  

(End of Clause) 
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I.4 General Services Administration (GSA) Regulations 
(GSAR), Incorporated by Reference 

 

Table 11 - GSAR 552 Clauses Incorporated by Reference 

CLAUSE 
# CLAUSE TITLE DATE 

552.203-71 Restriction on Advertising. SEP 1999 

552.204-9 Personal Identity Verification Requirements. APR 2023 

552.212-4 Contract Terms and Conditions—Commercial Products and 
Commercial Services (FAR DEVIATION 52.212-4) 

JAN 2023 

552.215-70 Examination of Records by GSA. JUN 2016 

552.216-75 Transactional Data Reporting. MAY 2023 

552.228-5 Government as Additional Insured. JAN 2016 

552.229-71 Federal Excise Tax—DC Government. SEP 1999 

552.232-23 Assignment of Claims. SEP 1999 

552.232-25 Prompt Payment. (Deviation FAR 52-232-25) JAN 2022 

552.237-73 Restriction on Disclosure of Information. JUNE 2009 

 

I.4.1 GSAR 552.232-39 Unenforceability of Unauthorized Obligations. 
(FEB 2018) (FAR Deviation)  

(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired 
under this contract is subject to any commercial supplier agreement (as defined in 502.101) 
that includes any language, provision, or clause requiring the Government to pay any future 
fees, penalties, interest, legal costs or to indemnify the Contractor or any person or entity for 
damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act 
violation (31 U.S.C. 1341), the following shall govern: 

(1) Any such language, provision, or clause is unenforceable against the Government. 
(2) Neither the Government nor any Government authorized end user shall be deemed to 

have agreed to such language, provision, or clause by virtue of it appearing in the 
commercial supplier agreement. If the commercial supplier agreement is invoked 
through an “I agree” click box or other comparable mechanism (e.g., “click-wrap” or 
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“browse-wrap” agreements), execution does not bind the Government or any 
Government authorized end user to such clause. 

(3) Any such language, provision, or clause is deemed to be stricken from the 
commercial supplier agreement. 

(b) Paragraph (a) of this clause does not apply to indemnification or any other payment by 
the Government that is expressly authorized by statute and specifically authorized under 
applicable agency regulations and procedures. 

(End of Clause) 

I.4.2 GSAR 552.232-78 Commercial Supplier Agreements—
Unenforceable Clauses. (FEB 2018) 

(a) Notwithstanding any other provision of this agreement, when the end user is an agency or 
instrumentality of the U.S. Government, the following shall apply: 

(1) Applicability. This agreement is part of a contract between the commercial supplier 
and the U.S. Government for the acquisition of the supply or service that necessitates a 
license or other similar legal instrument (including all contracts, task orders, and delivery 
orders under FAR Parts 13, 14 or 15). 
(2) End user. This agreement shall bind the ordering activity as end user but shall not 
operate to bind a Government employee or person acting on behalf of the Government in 
his or her personal capacity. 
(3) Law and disputes. This agreement is governed by Federal law. 

(i)Any language purporting to subject the U.S. Government to the laws of a U.S. 
state, U.S. territory, district, or municipality, or foreign nation, except where Federal 
law expressly provides for the application of such laws, is hereby deleted. 
(ii)Any language requiring dispute resolution in a specific forum or venue that is 
different from that prescribed by applicable Federal law is hereby deleted. 
(iii)Any language prescribing a different time period for bringing an action than that 
prescribed by applicable Federal law in relation to a dispute is hereby deleted. 

(4) Continued performance. The supplier or licensor shall not unilaterally revoke, 
terminate or suspend any rights granted to the Government except as allowed by this 
contract. If the supplier or licensor believes the ordering activity to be in breach of the 
agreement, it shall pursue its rights under the Contract Disputes Act or other applicable 
Federal statute while continuing performance as set forth in FAR 52.233-1, Disputes. 
(5) Arbitration; equitable or injunctive relief. In the event of a claim or dispute arising 
under or relating to this agreement, a binding arbitration shall not be used unless 
specifically authorized by agency guidance, and equitable or injunctive relief, including 
the award of attorney fees, costs or interest, may be awarded against the U.S. 
Government only when explicitly provided by statute (e.g., Prompt Payment Act or Equal 
Access to Justice Act). 
(6) Updating terms.  

(i) After award, the contractor may unilaterally revise commercial supplier agreement 
terms provided: if they are not material. A material change is defined as: 
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(A) Terms that significantly change Government rights or obligations; 
(B) Terms that increase Government prices; 
(C) Terms that decrease overall level of service; or 
(D) Terms that limit any other Government right addressed elsewhere in this 
contract. 

(ii) For revisions that will materially change the terms of the contract, the revised 
commercial supplier agreement must be incorporated into the contract using a 
bilateral modification. 
(iii)Any license agreement terms or conditions unilaterally revised subsequent to 
award that are inconsistent with any material term or provision of this contract shall 
not be enforceable against the Government, and the Government shall not be deemed 
to have consented to them. 

(7) No automatic renewals. If any license or service tied to periodic payment is provided 
under this agreement (e.g., annual software maintenance or annual lease term), such 
license or service shall not renew automatically upon expiration of its current term 
without prior express consent by an authorized Government representative. 
(8) Indemnification. Any clause of this agreement requiring the commercial supplier or 
licensor to defend or indemnify the end user is hereby amended to provide that the U.S. 
Department of Justice has the sole right to represent the United States in any such action, 
in accordance with 28 U.S.C. 516. 
(9) Audits. Any clause of this agreement permitting the commercial supplier or licensor 
to audit the end user's compliance with this agreement is hereby amended as follows: 

(i) Discrepancies found in an audit may result in a charge by the commercial supplier 
or licensor to the ordering activity. Any resulting invoice must comply with the 
proper invoicing requirements specified in the underlying Government contract or 
order. 
(ii) This charge, if disputed by the ordering activity, will be resolved through the 
Disputes clause at FAR 52.233-1; no payment obligation shall arise on the part of the 
ordering activity until the conclusion of the dispute process. 
(iii) Any audit requested by the contractor will be performed at the contractor's 
expense, without reimbursement by the Government. 

(10) Taxes or surcharges. Any taxes or surcharges which the commercial supplier or 
licensor seeks to pass along to the Government as end user will be governed by the terms 
of the underlying Government contract or order and, in any event, must be submitted to 
the Contracting Officer for a determination of applicability prior to invoicing unless 
specifically agreed to otherwise in the Government contract. 
(11) Non-assignment. This agreement may not be assigned, nor may any rights or 
obligations thereunder be delegated, without the Government's prior approval, except as 
expressly permitted under the clause at FAR 52.232-23, Assignment of Claims. 
(12) Confidential information. If this agreement includes a confidentiality clause, such 
clause is hereby amended to state that neither the agreement nor the Federal Supply 
Schedule contract price list, as applicable, shall be deemed “confidential information.” 
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Issues regarding release of “unit pricing” will be resolved consistent with the Freedom of 
Information Act. Notwithstanding anything in this agreement to the contrary, the 
Government may retain any confidential information as required by law, regulation or its 
internal document retention procedures for legal, regulatory or compliance purposes; 
provided, however, that all such retained confidential information will continue to be 
subject to the confidentiality obligations of this agreement. 

(b) If any language, provision or clause of this agreement conflicts or is inconsistent with the 
preceding paragraph (a), the language, provisions, or clause of paragraph (a) shall prevail to 
the extent of such inconsistency. 

(End of Clause) 

I.4.3 GSAR 552.252-6 Authorized Deviations in Clauses. (NOV 2021) 
(Deviation FAR 52.252-6) 

(a) Deviations to FAR clauses. 
(1) This solicitation or contract indicates any authorized deviation to a Federal 

Acquisition Regulation (48 CFR Chapter 1) clause by the addition of 
“(DEVIATION)” after the date of the clause, if the clause is not published in the 
General Services Administration Acquisition Regulation (48 CFR Chapter 5). 

(2) This solicitation indicates any authorized deviation to a Federal Acquisition 
Regulation (FAR) clause that is published in the General Services Administration 
Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after 
the date of the clause. 

(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a 
General Services Administration Acquisition Regulation clause by the addition of 
“(DEVIATION)” after the date of the clause. 

(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for use on 
a “substantially the same as” basis are not considered deviations. 

(End of Clause) 
 

(END OF SECTION I
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SECTION J - LIST OF ATTACHMENTS 
(a) J-1, DoD Required Provisions and Clauses. 
(b) J-2, Government Security Publications and Contractor Minimum Security Requirements 

for Select Systems. 
(c) J-3, Alliant 3 Labor Categories and BLS Service Occupational Classifications. 
(d) J-4, Cybersecurity and Supply Chain Risk Management (SCRM) References. 
(e) J-5, Performance Requirements Summary (PRS). 
(f) J-5.A, Contractor Engagement PBA Evaluation Program Ratings. 
(g) J-5.B, Performance-based Acquisition (PBA) Small Business Subcontracting Evaluation 

Program Ratings. 
(h) J-7, Individual Small Business Subcontracting Plan.  
(i) J-8, Website References. 

Table 12 - RFP Attachments 

Section Description Type 
J.P-1 A3 Contractor Teaming Arrangement (CTA) Template PDF 
J.P-2 A3 Primary NAICS Code Relevant Experience Project Template PDF 
J.P-3 A3 Emerging Technology Relevant Experience Project Template PDF 
J.P-4 A3 Subcontractor Experience Project Template PDF 
J.P-5 A3 Small Business Engagement Template PDF 
J.P-6 A3 Past Performance Rating Template PDF 
J.P-7 A3 Federal Contract FPDS Crosswalk Sample PDF 
J.P-8 A3 Price Template Excel 
J.P-9 A3 Model Individual Subcontracting Plan Excel 
J.P-10 A3 GSA Form 527 Contractor Qualification and Financial Information PDF 
J.P-11 A3 Contractor C-SCRM Responsibility Questionnaire Excel 
J.P-12 A3 C-SCRM References PDF 
J.P-13 A3 C-SCRM Plan Template Excel 
J.P-14 A3 C-SCRM Control Selections Excel 
J.P-15 Reserved N/A 
J.P-16 A3 Self-Scoring Worksheet Excel 
J.P-17 A3 C-SCRM Plan Preparation Guide PDF 
J.P-18 A3 Labor Rate Attestation PDF 

*The above attachments are for use during the solicitation process and will not remain with the 
Master Contract following the award.  
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ATTACHMENT J-1 - DOD REQUIRED PROVISIONS 
AND CLAUSES 

As referenced in Section I.1.1, DOD Agency-specific Required Provisions and Clauses, the 
following agency specific Department of Defense (DoD) provisions and clauses are provided for 
Task Orders solicited and issued under the Master Contract.  
Periodically during the term of the Master Contract, an update to this Attachment J-1, DoD 
Required Provisions and Clauses may be executed on the Master Contract via a unilateral 
contract modification.  

Updated as of: MARCH 2024 

J-1.1 Provisions  
● DFARS 252.203-7005, Representation Relating to Compensation of Former DOD 

Officials. (SEP 2022). 
● DFARS 252.209-7002, Disclosure of Ownership or Control by a Foreign Government 

(DEC 2022). 
● DFARS 252.209-7008, Notice of Prohibition Relating to Organizational Conflict of 

Interest – Major Defense Acquisition Program. (DEC 2010). 
● DFARS 252.215-7008, Only One Offer. (DEC 2022). 
● DFARS 252.216-7002, Alternate A, Time-and-Materials/Labor-Hour Proposal 

Requirements – Other Than Commercial Acquisition with Adequate Price Competition. 
(JAN 2023). 

● DFARS 252.225-7003, Report of Intended Performance Outside the United States and 
Canada—Submission with Offer. (OCT 2020). 

● DFARS 252.225-7020, Trade Agreements Certificate-Basic. (NOV 2014). 
● DFARS 252.225-7031, Secondary Arab Boycott of Israel. (JUN 2005). 
● DFARS 252.225-7035, Buy American Act-Free Trade Agreements–Balance of Payment 

Program Certificate–Basic. (FEB 2024).  
● DFARS 252.234-7001, Notice of Earned Value Management System. (APR 2008). 
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J-1.2 Full Text Provisions / Representations and 
Certifications 

Offeror must complete and return the following provisions with their DOD Task Order proposal 
whenever responding to a DOD procurement requirement. 

J-1.2.1  DFARS 252.204-7007, Alternate A, Annual Representations and 
Certifications. (OCT 2023) 

Substitute the following paragraphs (b), (d), and (e) for paragraphs (b) and (d) of the provision at 
FAR 52.204-8: 

(b)(1) If the provision at FAR 52.204-7, System for Award Management, is included in this 
solicitation, paragraph (e) of this provision applies. 

(2) If the provision at FAR 52.204-7, System for Award Management, is not included in 
this solicitation, and the Offeror has an active registration in the System for Award 
Management (SAM), the Offeror may choose to use paragraph (e) of this provision 
instead of completing the corresponding individual representations and certifications in 
the solicitation. The Offeror shall indicate which option applies by checking one of the 
following boxes: 

___ (i) Paragraph (e) applies. 

___ (ii) Paragraph (e) does not apply and the Offeror has completed the individual 
representations and certifications in the solicitation. 

(d)(1) The following representations or certifications in the SAM database are applicable to 
this solicitation as indicated: 

(i) 252.204-7016 , Covered Defense Telecommunications Equipment or Services—
Representation. Applies to all solicitations. 

(ii) 252.216-7008 , Economic Price Adjustment—Wage Rates or Material Prices 
Controlled by a Foreign Government. Applies to solicitations for fixed-price supply 
and service contracts when the contract is to be performed wholly or in part in a 
foreign country, and a foreign government controls wage rates or material prices and 
may during contract performance impose a mandatory change in wages or prices of 
materials. 

(iii) 252.225-7042 , Authorization to Perform. Applies to all solicitations when 
performance will be wholly or in part in a foreign country. 
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(iv) 252.225-7049 , Prohibition on Acquisition of Certain Foreign Commercial 
Satellite Services—Representations. Applies to solicitations for the acquisition of 
commercial satellite services. 

(v) 252.225-7050 , Disclosure of Ownership or Control by the Government of a 
Country that is a State Sponsor of Terrorism. Applies to all solicitations expected to 
result in contracts of $150,000 or more. 

(vi) 252.229-7012 , Tax Exemptions (Italy)—Representation. Applies to solicitations 
and contracts when contract performance will be in Italy. 

(vii) 252.229-7013 , Tax Exemptions (Spain)—Representation. Applies to 
solicitations and contracts when contract performance will be in Spain. 

(2) The following representations or certifications in SAM are applicable to this 
solicitation as indicated by the Contracting Officer: [Contracting Officer check as 
appropriate.] 

___ (i) 252.209-7002 , Disclosure of Ownership or Control by a Foreign Government. 
___ (ii) 252.225-7000 , Buy American—Balance of Payments Program Certificate. 
___ (iii) 252.225-7020 , Trade Agreements Certificate. 
___ Use with Alternate I. 
___ (iv) 252.225-7031 , Secondary Arab Boycott of Israel. 
___ (v) 252.225-7035 , Buy American—Free Trade Agreements—Balance of 
Payments Program Certificate. 
___ Use with Alternate I. 
___ Use with Alternate II. 
___ Use with Alternate III. 
___Use with Alternate IV. 
___ Use with Alternate V. 
___ (vi) 252.226-7002 , Representation for Demonstration Project for Contractors 
Employing Persons with Disabilities. 
___ (vii) 252.232-7015 , Performance-Based Payments—Representation. 

(d) The Offeror has completed the annual representations and certifications 
electronically via the SAM website at https://www.sam.gov . After 
reviewing the SAM database information, the Offeror verifies by 
submission of the offer that the representations and certifications 
currently posted electronically that apply to this solicitation as indicated 
in FAR 52.204–8(c) and paragraph (d) of this provision have been 
entered or updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size 
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standard applicable to the NAICS code referenced for this solicitation), 
as of the date of this offer, and are incorporated in this offer by reference 
(see FAR 4.1201); except for the changes identified below [ Offeror to 
insert changes, identifying change by provision number, title, date ]. 
These amended representation(s) and/or certification(s) are also 
incorporated in this offer and are current, accurate, and complete as of 
the date of this offer. 

FAR/DFARS 
Provision # Title Date Change 

    

Any changes provided by the Offeror are applicable to this solicitation only, and do not result in 
an update to the representations and certifications located in the SAM database. 

(End of Provision) 

J-1.2.2 DFARS 252.204-7019 Notice of NIST SP 800-171 DoD Assessment 
Requirements. (NOV 2023) 

(a) Definitions. 

“Basic Assessment”, “Medium Assessment”, and “High Assessment” have the meaning given in 
the clause 252.204-7020, NIST SP 800-171 DoD Assessments. 

“Covered contractor information system” has the meaning given in the clause 252.204-7012, 
Safeguarding Covered Defense Information and Cyber Incident Reporting, of this solicitation. 

(b) Requirement. In order to be considered for award, if the Offeror is required to implement 
NIST SP 800–171, the Offeror shall have a current assessment ( i.e., not more than 3 years 
old unless a lesser time is specified in the solicitation) (see 252.204–7020) for each covered 
contractor information system that is relevant to the offer, contract, task order, or delivery 
order. The Basic, Medium, and High NIST SP 800–171 DoD Assessments are described in 
the NIST SP 800–171 DoD Assessment Methodology located 
at https://www.acq.osd.mil/asda/dpc/cp/cyber/docs/safeguarding/NIST-SP-800-171-
Assessment-Methodology-Version-1.2.1-6.24.2020.pdf . 

(c) Procedures. 

(1) The Offeror shall verify that summary level scores of a current NIST SP 800-171 
DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the 
solicitation) are posted in the Supplier Performance Risk System (SPRS) () for all 
covered contractor information systems relevant to the offer. 
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(2) If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD 
Assessment (i.e., not more than 3 years old unless a lesser time is specified in the 
solicitation) posted in SPRS, the Offeror may conduct and submit a Basic Assessment to 
for posting to SPRS in the format identified in paragraph (d) of this provision. 

(d) Summary level scores. Summary level scores for all assessments will be posted 30 days 
post-assessment in SPRS to provide DoD Components visibility into the summary level 
scores of strategic assessments. 

(1) Basic Assessments. An Offeror may follow the procedures in paragraph (c)(2) of this 
provision for posting Basic Assessments to SPRS. 

(i) The email shall include the following information: 

(A) Cybersecurity standard assessed (e.g., NIST SP 800-171 Rev 1). 

(B) Organization conducting the assessment (e.g., Contractor self-assessment). 

(C) For each system security plan (security requirement 3.12.4) supporting the 
performance of a DoD contract— 

(1) All industry Commercial and Government Entity (CAGE) code(s) associated with the 
information system(s) addressed by the system security plan; and 

(2) A brief description of the system security plan architecture, if more than one plan 
exists. 

(D) Date the assessment was completed. 

(E) Summary level score (e.g., 95 out of 110, NOT the individual value for each 
requirement). 

(F) Date that all requirements are expected to be implemented (i.e., a score of 110 
is expected to be achieved) based on information gathered from associated plan(s) 
of action developed in accordance with NIST SP 800-171. 

(ii) If multiple system security plans are addressed in the email described at paragraph 
(d)(1)(i) of this section, the Offeror shall use the following format for the report: 
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System 
Security 

Plan 

CAGE 
Codes 

supported 
by this 
plan 

Brief 
description of 

the plan 
architecture 

Date of 
assessment 

Total 
Score 

Date score of 
110 will 
achieved 

      

      

(2) Medium and High Assessments. DoD will post the following Medium and/or High 
Assessment summary level scores to SPRS for each system assessed: 

(i) The standard assessed (e.g., NIST SP 800-171 Rev 1). 

(ii) Organization conducting the assessment, e.g., DCMA, or a specific organization 
(identified by Department of Defense Activity Address Code (DoDAAC)). 

(iii) All industry CAGE code(s) associated with the information system(s) addressed 
by the system security plan. 

(iv) A brief description of the system security plan architecture, if more than one 
system security plan exists. 

(v) Date and level of the assessment, i.e., medium or high. 

(vi) Summary level score (e.g., 105 out of 110, not the individual value assigned for 
each requirement). 

(vii) Date that all requirements are expected to be implemented (i.e., a score of 110 is 
expected to be achieved) based on information gathered from associated plan(s) of 
action developed in accordance with NIST SP 800-171. 

(3) Accessibility. 

(i) Assessment summary level scores posted in SPRS are available to DoD personnel, 
and are protected, in accordance with the standards set forth in DoD Instruction 
5000.79, Defense-wide Sharing and Use of Supplier and Product Performance 
Information (PI). 

(ii) Authorized representatives of the Offeror for which the assessment was conducted 
may access SPRS to view their own summary level scores, in accordance with the 
SPRS Software User’s Guide for Awardees/Contractors available 
at https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf. 
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(iii) A High NIST SP 800-171 DoD Assessment may result in documentation in 
addition to that listed in this section. DoD will retain and protect any such 
documentation as “Controlled Unclassified Information (CUI)” and intended for 
internal DoD use only. The information will be protected against unauthorized use 
and release, including through the exercise of applicable exemptions under the 
Freedom of Information Act (e.g., Exemption 4 covers trade secrets and commercial 
or financial information obtained from a contractor that is privileged or confidential). 

(End of Provision) 

J-1.2.3 DFARS 252.209-7006 Limitations on Contractors Acting as Lead 
System Integrators. (DEC 2022) 

(a) Definitions. “Lead system integrator,” “lead system integrator with system 
responsibility,” and “lead system integrator without system responsibility,” as used in this 
provision, have the meanings given in the clause of this solicitation entitled “Prohibited 
Financial Interests for Lead System Integrators” (DFARS 252.209-7007). 
(b) General. Unless an exception is granted, no contractor performing lead system integrator 
functions in the acquisition of a major system by the Department of Defense may have any 
direct financial interest in the development or construction of any individual system or 
element of any system of systems. 
(c) Representations. 

(1) The Offeror represents that it does [ ] does not [ ] propose to perform this contract as a 
lead system integrator with system responsibility. 
(2) The Offeror represents that it does [ ] does not [ ] propose to perform this contract as a 
lead system integrator without system responsibility. 
(3) If the Offeror answered in the affirmative in paragraph (c)(1) or (2) of this provision, 
the offeror represents that it does [ ] does not [ ] have any direct financial interest as 
described in paragraph (b) of this provision with respect to the system(s), subsystem(s), 
system of systems, or services described in this solicitation. 

(d) If the Offeror answered in the affirmative in paragraph (c)(3) of this provision, the offeror 
should contact the Contracting Officer for guidance on the possibility of submitting a 
mitigation plan and/or requesting an exception. 
(e) If the Offeror does have a direct financial interest, the Offeror may be prohibited from 
receiving an award under this solicitation, unless the Offeror submits to the Contracting 
Officer appropriate evidence that the Offeror was selected by a subcontractor to serve as a 
lower-tier subcontractor through a process over which the Offeror exercised no control. 
(f) This provision implements the requirements of 10 U.S.C. 4292. 

(End of Provision) 
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J-1.2.4 DFARS 252.209-7998 Representation Regarding Conviction of a 
Felony Criminal Violation under any Federal or State Law 
(Deviation 2012-O0007 (MAR 2012) 

See Class Deviation 2012-O0007, Prohibition Against Contracting with Corporations that Have a 
Felony Conviction, dated March 9, 2012. Contracting officers shall include the provision 
at 252.209-7998 in all solicitations that will use funds made available by Division H of the 
Consolidated Appropriations Act, 2012, including solicitations for acquisition of commercial 
items under FAR part 12, and shall apply the restrictions included in the deviation. This 
deviation is effective beginning March 9, 2012, and remains in effect until incorporated in the 
FAR or DFARS or otherwise rescinded. 

(End of Provision) 

J-1.2.5 DFARS 252.209-7999 Representation Regarding an Unpaid 
Delinquent Tax Liability or a Felony Conviction Under Any 
Federal Law (Deviation 2012-O0004). (JAN 2012) 

See Class Deviation 2012-O0004, Prohibition Against Contracting With Corporations That Have 
an Unpaid Delinquent Tax Liability or a Felony Conviction under Federal Law, dated January 
23, 2012. Contracting officers shall include this provision in all solicitations that will use funds 
made available by Division A of the Consolidated Appropriations Act, 2012, including 
solicitations for acquisition of commercial items under FAR Part 12, and shall apply the 
restrictions included in the deviation. This deviation is effective beginning January 23, 2012, and 
remains in effect until incorporated in the FAR or DFARS or otherwise rescinded. 

(End of Provision) 

J-1.2.6 DFARS 252.217-7002, Offering Property for Exchange. (JUN 
2012) 

As prescribed in 217.7005 , use the following provision: 
OFFERING PROPERTY FOR EXCHANGE (JUN 2012) 

(a) The property described in item number ____________, is being offered in accordance 
with the exchange provisions of 40 U.S.C. 503. 
(b) The property is located at (insert address). Offerors may inspect the property during the 
period (insert beginning and ending dates and insert hours during day).  

(End of Provision) 
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J-1.2.7 DFARS 252.226-7003. Drug-Free Work Force (AUG 2024) 

(a) Definitions. As used in this clause— 

Employee in a sensitive position means an employee who has been granted access to classified 
information; or employees in other positions that the Contractor determines involve national 
security, health or safety, or functions other than the foregoing requiring a high degree of trust 
and confidence. 

Illegal drugs means controlled substances included in Schedules I and II, as defined by section 
802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 
13 of that title. The term “illegal drugs” does not mean the use of a controlled substance pursuant 
to a valid prescription or other uses authorized by law. 

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a 
drug-free work force. While this clause defines criteria for such a program, contractors are 
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) 
that are designed to achieve the objectives of this clause. 

(c) Contractor programs shall include the following, or appropriate alternatives: 

(1) Employee assistance programs emphasizing high level direction, education, 
counseling, rehabilitation, and coordination with available community resources; 

(2) Supervisory training to assist in identifying and addressing illegal drug use by 
Contractor employees; 

(3) Provision for self-referrals as well as supervisory referrals to treatment with 
maximum respect for individual confidentiality consistent with safety and security issues; 

(4) Provision for identifying illegal drug users, including testing on a controlled and 
carefully monitored basis. Employee drug testing programs shall be established taking 
account of the following: 

(i) The Contractor shall establish a program that provides for testing for the use of 
illegal drugs by employees in sensitive positions. The extent of and criteria for such 
testing shall be determined by the Contractor based on considerations that include the 
nature of the work being performed under the contract, the employee’s duties, the 
efficient use of Contractor resources, and the risks to health, safety, or national 
security that could result from the failure of an employee adequately to discharge his 
or her position. 

(ii) In addition, the Contractor may establish a program for employee drug testing— 

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or 
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(B) When an employee has been involved in an accident or unsafe practice; 

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug 
use; 

(D) As part of a voluntary employee drug testing program. 

(iii) The Contractor may establish a program to test applicants for employment for 
illegal drug use. 

(iv) For the purpose of administering this clause, testing for illegal drugs may be 
limited to those substances for which testing is prescribed by section 2.1 of subpart B 
of the “Mandatory Guidelines for Federal Workplace Drug Testing Programs” (53 FR 
11980 (April 11 1988)), issued by the Department of Health and Human Services. 

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are 
found to be using drugs illegally. Contractors shall not allow any employee to remain on duty 
or perform in a sensitive position who is found to use illegal drugs until such times as the 
Contractor, in accordance with procedures established by the Contractor, determines that the 
employee may perform in such a position. 

(e) The provisions of this clause pertaining to drug testing program shall not apply to the 
extent they are inconsistent with state or local law, or with an existing collective bargaining 
agreement; provided that with respect to the latter, the Contractor agrees that those issues that 
are in conflict will be a subject of negotiation at the next collective bargaining session. 

(End of Clause) 

J-1.2.8 DFARS 252.227-7017, Identification and Assertion of Use, 
Release, or Disclosure Restrictions. (JAN 2023) 

As prescribed in 227.7104 (e)(2), or 227.7203-3 (a), use the following provision: 
IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE 
RESTRICTIONS (JAN 2023) 

(a) The terms used in this provision are defined in following clause or clauses contained in 
this solicitation— 

(1) If a successful offeror will be required to deliver technical data, the Rights in 
Technical Data—Other Than Commercial Products and Commercial Services clause, or, 
if this solicitation contemplates a contract under the Small Business Innovation Research 
Program, the Rights in Other Than Commercial Technical Data and Computer 
Software—Small Business Innovation Research (SBIR) Program clause. 
(2) If a successful offeror will not be required to deliver technical data, the Rights in 
Other Than Commercial Computer Software and Other Than Commercial Computer 
Software Documentation clause, or, if this solicitation contemplates a contract under the 
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Small Business Innovation Research Program, the Rights in Other Than Commercial 
Technical Data and Computer Software—Small Business Innovation Research (SBIR) 
Program clause. 

(b) The identification and assertion requirements in this provision apply only to technical 
data, including computer software documentation, or computer software to be delivered with 
other than unlimited rights. For contracts to be awarded under the Small Business Innovation 
Research Program, the notification and identification requirements do not apply to technical 
data or computer software that will be generated under the resulting contract. Notification 
and identification is not required for restrictions based solely on copyright. 
(c) Offers submitted in response to this solicitation shall identify, to the extent known at the 
time an offer is submitted to the Government, the technical data or computer software that 
the Offeror, its subcontractors or suppliers, or potential subcontractors or suppliers, assert 
should be furnished to the Government with restrictions on use, release, or disclosure. 
(d) The Offeror's assertions, including the assertions of its subcontractors or suppliers or 
potential subcontractors or suppliers, shall be submitted as an attachment to its offer in the 
following format, dated and signed by an official authorized to contractually obligate the 
Offeror: 

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of 
Technical Data or Computer Software. 
The Offeror asserts for itself, or the persons identified below, that the Government's rights to use, 
release, or disclose the following technical data or computer software should be restricted: 
 

Technical Data or 
Computer Software 

to be Furnished 
with Restrictions* 

Basis for Assertion** Asserted Rights 
Category*** 

Name of Person 
Asserting 

Restrictions**** 

(LIST)***** (LIST) (LIST) (LIST) 

*For technical data (other than computer software documentation) pertaining to items, 
components, or processes developed at private expense, identify both the deliverable technical 
data and each such item, component, or process. For computer software or computer software 
documentation identify the software or documentation. 
**Generally, development at private expense, either exclusively or partially, is the only basis for 
asserting restrictions. For technical data, other than computer software documentation, 
development refers to development of the item, component, or process to which the data pertain. 
The Government's rights in computer software documentation generally may not be restricted. 
For computer software, development refers to the software. Indicate whether development was 
accomplished exclusively or partially at private expense. If development was not accomplished 
at private expense, or for computer software documentation, enter the specific basis for asserting 
restrictions. 
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***Enter asserted rights category (e.g., government purpose license rights from a prior contract, 
rights in SBIR data generated under another contract, limited, restricted, or government purpose 
rights under this or a prior contract, or specially negotiated licenses). 
****Corporation, individual, or other person, as appropriate. 
*****Enter “none” when all data or software will be submitted without  

Date _________________________________ 

Printed Name and Title _________________________________ 

Signature _________________________________ 

(End of identification and assertion) 
(e) An offeror's failure to submit, complete, or sign the notification and identification 
required by paragraph (d) of this provision with its offer may render the offer ineligible for 
award. 
(f) If the Offeror is awarded a contract, the assertions identified in paragraph (d) of this 
provision shall be listed in an attachment to that contract. Upon request by the Contracting 
Officer, the Offeror shall provide sufficient information to enable the Contracting Officer to 
evaluate any listed assertion. 
 

(End of Provision) 

J-1.2.9 DFARS 252.227-7028, Technical Data or Computer Software 
Previously Delivered to the Government. (JUN 1995) 

As prescribed in 227.7104(f)(2) or 227.7203-6(e), use the following provision: 

TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO THE 
GOVERNMENT (JUN 1995) 

The Offeror shall attach to its offer an identification of all documents or other media 
incorporating technical data or computer software it intends to deliver under this contract with 
other than unlimited rights that are identical or substantially similar to documents or other media 
that the Offeror has produced for, delivered to, or is obligated to deliver to the Government under 
any contract or subcontract. The attachment shall identify— 

(a) The contract number under which the data or software were produced; 
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(b) The contract number under which, and the name and address of the organization to 
whom, the data or software were most recently delivered or will be delivered; and 
(c) Any limitations on the Government’s rights to use or disclose the data or software, 
including, when applicable, identification of the earliest date the limitations expire. 

(End of Provision) 

J-1.2.10 DFARS 252.239-7009 Representation of Use of Cloud Computing. 
(SEP 2015) 

(a) Definition. “Cloud computing,” as used in this provision, means a model for enabling 
ubiquitous, convenient, on-demand network access to a shared pool of configurable 
computing resources (e.g., networks, servers, storage, applications, and services) that can be 
rapidly provisioned and released with minimal management effort or service provider 
interaction. This includes other commercial terms, such as on-demand self-service, broad 
network access, resource pooling, rapid elasticity, and measured service. It also includes 
commercial offerings for software-as-a-service, infrastructure-as-a-service, and platform-as-
a-service. 

(b) The Offeror shall indicate by checking the appropriate blank in paragraph (c) of this 
provision whether the use of cloud computing is anticipated under the resultant contract. 

(c) Representation. The Offeror represents that it— 

_____ Does anticipate that cloud computing services will be used in the performance of any 
contract or subcontract resulting from this solicitation. 

_____ Does not anticipate that cloud computing services will be used in the performance of 
any contract or subcontract resulting from this solicitation. 

(End of Provision) 

J-1.2.11 DFARS 252.246-7005, Notice of Warranty Tracking of Serialized 
Items. (MAR 2016) 

(a) Definitions. “Duration,” “enterprise”, “enterprise identifier,” “fixed expiration,” “item 
type,” “serialized item,” “starting event,” “unique item identifier,” “usage,” “warranty 
administrator,” “warranty guarantor,” and “warranty tracking” are defined in the clause 
at 252.246-7006, Warranty Tracking of Serialized Items. 
(b) Reporting of data for warranty tracking and administration. 

(1) The Offeror shall provide the information required by the attachment entitled 
“Warranty Tracking Information” on each contract line item number, subline item 
number, or exhibit line item number for warranted items with its offer. Information 
required in the warranty attachment for each warranted item shall include such 
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information as duration, fixed expiration, item type, starting event, usage, warranty 
administrator enterprise identifier, and warranty guarantor enterprise identifier. 
(2) The successful Offeror will be required to provide the following information no later 
than when the warranted items are presented for receipt and/or acceptance, in accordance 
with the clause at 252.246-7006— 

(A) The unique item identifier for each warranted item required by the attachment 
entitled “Warranty Tracking Information;” and 
(B) All information required by the attachment entitled “Source of Repair 
Instructions” for each warranted item. 

(3) For additional information on warranty attachments, see the “Warranty and Source of 
Repair” training and “Warranty and Source of Repair Tracking User Guide” accessible 
on the Product Data Reporting and Evaluation Program (PDREP) website at 
https://www.pdrep.csd.disa.mil/pdrep_files/other/wsr.htm. 

(End of Provision) 

J-1.3 Clauses Incorporated by Reference 
● DFARS 252.201-7000, Contracting Officer’s Representative. (DEC 1991). 
● DFARS 252.203-7000, Requirements Relating to Compensation of Former DoD 

Officials. (SEP 2011). 
● DFARS 252.203-7001, Prohibition on Persons Convicted of Fraud or Other Defense 

Contract-Related Felonies. (JAN 2023). 
● DFARS 252.203-7002, Requirement to Inform Employees of Whistleblower Rights. 

(DEC 2022). 
● DFARS 252.203-7003, Agency Office of the Inspector General. (AUG 2019). 
● DFARS 252.203-7004, Display of Hotline Posters. (JAN 2023). 
● DFARS 252.204-7000, Disclosure of Information. (OCT 2016). 
● DFARS 252.204-7002, Payment for Contract Line or Subline Items Not Separately 

Priced. (APR 2020). 
● DFARS 252.204-7003, Control of Government Personnel Work Product. (APR 1992). 
● DFARS 252.204-7004, Antiterrorism Awareness Training for Contractors. (JAN 2023). 
● DFARS 252.204-7006, Billing Instructions–Cost Vouchers. (MAY 2023). 
● DFARS 252.204-7007, Alternate A, Annual Representations and Certifications. (OCT 

2023). 
● DFARS 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident 

Reporting. (May 2024). 
● DFARS 252.204-7015, Notice of Authorized Disclosure of Information for Litigation 

Support. (JAN 2023). 
● DFARS 252.204-7020-NIST SP 800-171 DoD Assessment Requirements. (NOV 2023). 
● DFARS 252.204-7021, Cybersecurity Maturity Model Certification Requirements. (JAN 

2023). 
● DFARS 252.205-7000, Provision of Information to Cooperative Agreement Holders. 

(JUN 2023). 
● DFARS 252.209-7004, Subcontracting with Firms that are Owned or Controlled by the 

Government of a Country that is a State Sponsor of Terrorism. (MAY 2019). 
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● DFARS 252.209-7007, Prohibited Financial Interests for Lead System Integrators. (DEC 
2022). 

● DFARS 252.209-7009, Organizational Conflict of Interest-Major Defense Acquisition 
Program (MAY 2019). 

● DFARS 252.211-7003, Item Unique Identification and Valuation. (JAN 2023). 
● DFARS 252.211-7008, Use of Government-Assigned Serial Numbers. (SEP 2010). 
● DFARS 252.215-7002, Cost Estimating System Requirements. (DEC 2012). 
● DFARS 252.215-7009, Proposal Adequacy Checklist. (MAR 2023). 
● DFARS 252.216-7004, Award Fee Reduction or Denial for Jeopardizing the Health or 

Safety of Government Personnel. (SEP 2011). 
● DFARS 252.216-7009, Allowability of Legal Costs Incurred in Connection With a 

Whistleblower Proceeding. (DEC 2022). 
● DFARS 252.217-7001, Surge Option. (DEC 2018) (applicable to Order Only if Surge 

Option will be required). 
● DFARS 252.219-7003, Small Business Subcontracting Plan (DoD Contracts) – BASIC. 

(DEC 2019). 
● DFARS 252.219-7003, Small Business Subcontracting Plan (DoD Contracts) (DEC 

2019) Alternate I (DEC 2019). 
● DFARS 252.219-7011, Notification to Delay Performance. (JUN 1998). 
● DFARS 252.222-7000, Restrictions on Employment of Personnel. (MAR 2000). 
● DFARS 252.222-7002, Compliance with Local Labor Laws (Overseas). (JUN 1997).  
● DFARS 252.222-7006, Restrictions on the Use of Mandatory Arbitration Agreements. 

(JAN 2023). 
● DFARS 252.223-7006, Prohibition on Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials-Basic. (SEP 2014). 
● DFARS 252.223-7008, Prohibition of Hexavalent Chromium. (JAN 2023). 
● DFARS 252.225-7002, Qualifying Country Sources as Subcontractors. (MAR 2022). 
● DFARS 252.225-7003, Report of Intended Performance Outside the United States and 

Canada-Submission with Offer. (OCT 2020). 
● DFARS 252.225-7004, Report of Intended Performance Outside the United States and 

Canada-Submission after Award. (JUL 2024). 
● DFARS 252.225-7005, Identification of Expenditures in the United States. (JUN 2005). 
● DFARS 252.225-7012, Preference for Certain Domestic Commodities. (APR 2022). 
● DFARS 252.225-7013, Duty-Free Entry. (NOV 2023). 
● DFARS 252.225-7021, Trade Agreements – BASIC. (FEB 2024). 
● DFARS 252.225-7040, Contractor Personnel Supporting U.S. Armed Forces Deployed 

Outside the United States. (OCT 2023). 
● DFARS 252.225-7043, Antiterrorism/Force Protection for Defense Contractors Outside 

the United States. (JUN 2015). 
● DFARS 252.225-7048, Export-Controlled Items. (JUN 2013). 
● DFARS 252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic 

Enterprises, and Native Hawaiian Small Business Concerns. (JAN 2023). 
● DFARS 252.226-7003, Drug-Free Work Force. (AUG 2024). 
● DFARS 252.227-7013, Rights in Technical Data-Other Than Commercial Products and 

Commercial Services. (MAR 2023). 
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● DFARS 252.227-7014, Rights in Other Than Commercial Computer Software and Other 
Than Commercial Computer Software Documentation. (MAR 2023). 

● DFARS 252.227-7015, Technical Data - Commercial Products and Commercial Services. 
(MAR 2023). 

● DFARS 252.227-7016, Rights in Bid or Proposal Information. (JAN 2023). 
● DFARS 252.227-7019, Validation of Asserted Restrictions-Computer Software. (JAN 

2023). 
● DFARS 252.227-7020, Rights In Special Works. (JUN 1995). 
● DFARS 252.227-7025, Limitations on the Use or Disclosure of Government-Furnished 

Information Marked with Restrictive Legends. (JAN 2023). 
● DFARS 252.227-7027, Deferred Ordering of Technical Data or Computer Software. 

(APR 1988). 
● DFARS 252.227-7030, Technical Data–Withholding of Payment. (MAR 2000). 
● DFARS 252.227-7037, Validation of Restrictive Markings on Technical Data. (JAN 

2023). 
● DFARS 252.231-7000, Supplemental Cost Principles. (DEC 1991). 
● DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving 

Reports. (DEC 2018). 
● DFARS 252.232-7006, Wide Area WorkFlow Payment Instructions. (JAN 2023). 
● DFARS 252.232-7007, Limitation of Governments Obligation. (APR 2014). 
● DFARS 252.232-7010, Levies on Contract Payments. (DEC 2006). 
● DFARS 252.239-7000, Protection Against Compromising Emanations. (OCT 2019). 
● DFARS 252.239-7001, Information Assurance Contractor Training and Certification. 

(JAN 2008). 
● DFARS 252.239-7010, Cloud Computing Services. (JAN 2023). 
● DFARS 252.239-7018, Supply Chain Risk. (DEC 2022). 
● DFARS 252.242-7004, Material Management and Accounting System. (MAY 2011). 
● DFARS 252.242-7005, Contractor Business Systems. (FEB 2012). 
● DFARS 252.242-7006, Accounting System Administration. (FEB 2012). 
● DFARS 252.243-7001, Pricing of Contract Modifications. (DEC 1991). 
● DFARS 252.243-7002, Requests for Equitable Adjustment. (DEC 2022). 
● DFARS 252.244-7000, Subcontracts for Commercial Products or Commercial Services. 

(NOV 2023). 
● DFARS 252.244-7001, Contractor Purchasing System Administration – BASIC. (MAY 

2014). 
● DFARS 252.245-7003, Contractor Property Management System Administration. (APR 

2012). 
● DFARS 252.245-7005 - Management and Reporting of Government Property. (JAN 

2024) 
● DFARS 252.246-7001, Warranty of Data. (MAR 2014). 
● DFARS 252.246-7003, Notification of Potential Safety Issues. (JAN 2023). 
● DFARS 252.246-7006, Warranty Tracking of Serialized Items (MAR 2016). 
● DFARS 252.246-7007, Contractor Counterfeit Electronic Part Detection and Avoidance 

System. (JAN 2023). 
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● DFARS 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the 
Cost Bearer. (JAN 2023). 

● DFARS 252.247-7023, Transportation of Supplies by Sea – BASIC. (OCT 2024). 
● DFARS 252.249-7002, Notification of Anticipated Contract Termination or Reduction. 

(DEC 2022). 
● DFARS 252.251-7000, Ordering from Government Supply Sources. (AUG 2012). 

Provisions and clauses provided by reference can be viewed on (https://www.acquisition.gov).  
Class Deviations may be viewed on (http://www.acq.osd.mil/dpap/dars/class_deviations.html). 
 

(End of Attachment J-1) 
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ATTACHMENT J-2 - GOVERNMENT SECURITY 
PUBLICATIONS AND CONTRACTOR MINIMUM 

SECURITY REQUIREMENTS FOR SELECT SYSTEMS 

The Government requires that IT solutions meet Federal security standards. The security 
requirements of government sensitive data and IT resources, including awardees, contractors, 
subcontractors, lessors, suppliers and manufacturers are located in Section H.7, Security- 
Safeguarding Sensitive Data and Information Technology Resources.  Additional security 
requirements, standards and specifications may be provided at the Task level and the contractors 
must understand certain Security Publications so that contractors are prepared to comply if 
encountered at the Task level.  Furthermore, the Government requires that Contractors ensure a 
minimal level of security for certain select systems as outlined in this document.    

J-2.1 Federal Security Standards at the Task Order Level 
Contractors entering into an agreement for services at the Task Order Level to the General 
Services Administration (GSA) and/or its Federal customers shall be contractually subject to all 
GSA and Federal IT Security standards, policies, and reporting requirements.  The Contractor 
shall meet and comply with all GSA IT Security Policies and all applicable GSA and NIST 
standards and guidelines, and other Government-wide laws and regulations for protection and 
security of IT.  All GSA Contractors must comply with the GSA policies referenced within the 
GSA IT Security Policy that are listed under Section H.7.  

J-2.1.1 Safeguarding Sensitive Data and Information Technology 
Resources 

Contractors are also required to comply with Federal Information Processing Standards (FIPS), 
the “Special Publication 800 series” guidelines published by NIST, and the requirements of 
FISMA. 

(a) FAR 52.204-21 (NOV 2021) Basic Safeguarding of Covered Contractor Information 
Systems. 

(b) Federal Information Security Management Act (FISMA) of 2002. 
(c) Clinger-Cohen Act of 1996 also known as the “Information Technology Management 

Reform Act of 1996”. 
(d) Privacy Act of 1974 (5 U.S.C. § 552a). 
(e) Homeland Security Presidential Directive (HSPD-12), “Policy for a Common 

Identification Standard for Federal Employees and Contractors”, August 27, 2004. 
(f) Office of Management and Budget (OMB) Circular A-130, Office of Management and 

Budget (OMB) Circular A-130, Managing Information as a Strategic Resource (July 28, 
2016). 

(g) OMB Memorandum M-04-04, “E-Authentication Guidance for Federal Agencies”. 
(h) FIPS PUB 199, “Standards for Security Categorization of Federal Information and 

Information Systems”.  
(i) FIPS PUB 200, “Minimum Security Requirements for Federal Information and 

Information Systems”. 
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(j) FIPS PUB 140-2, “Security Requirements for Cryptographic Modules”. 
(k) NIST Special Publication 800-18 Rev 1, “Guide for Developing Security Plans for 

Federal Information Systems”. 
(l) NIST Special Publication 800-30 Rev. 1, “Guide for Conducting Risk Assessments”. 
(m) NIST Special Publication 800-34 Rev. 1, “Contingency Planning Guide for Federal 

Information”. 
(n) NIST Special Publication 800-37, Rev. 2, “Risk Management Framework for 

Information Systems and Organizations:  A System Life Cycle Approach for Security and 
Privacy”. 

(o) NIST Special Publication 800-47, “Security Guide for Interconnecting Information 
Technology Systems”. 

(p) NIST Special Publication 800-53 Revision 5.1.13, “Security and Privacy Controls for 
Information Systems and Organizations”. 

(q) NIST Special Publication 800-53A Rev. 5, “Assessing Security and Privacy Controls 
in Information Systems and Organizations”. 

J-2.1.2 Cloud Computing Security Requirements for the Department of 
Defense (DOD) and the Defense Information Systems Agency 
(DISA)  

For those Task Orders issued under DOD/DISA, Program Managers (PMs) or Federal Service 
Manager (FSMs) must implement any cloud computing services in accordance with DISA 
provided in the Cloud Computing Security Requirements Guide (SRG) found at the DoD Cloud 
Computing Security Website. (See Attachment J-8, Website References). Prior to contract 
award, all commercially provided cloud services must have a DoD Provisional Authorization 
granted by DISA. Prior to operational use, all cloud services must have an Authority to Operate 
granted by the PM/FSM’s Authorizing Official. PMs/FSMs that acquire or use cloud services 
remain responsible for ensuring that end to end security and computer network defense 
requirements are met. 

J-2.1.3 Information Security Policies, Procedures, and Practices 
In addition to being able to perform in accordance to the referenced publications as required at 
the Task level for sensitive data and IT resources, a contractor must ensure that the contractor's 
information security policies, procedures, and practices applicable to all information systems it 
owns or operates which contain, transmit, or process information provided by or generated for 
the Government to support the operations and assets of a Federal agency (“Federal 
Information”), which may be reasonably contemplated to be used during the performance of this 
contract, meet, at a minimum, the requirements of the security control baseline for Low-Impact 
information systems (in the most current version of NIST Special Publication 800-53), or 
conform to the requirements commercial standards that provide a substantially equivalent or 
greater level of security. 
NOTE: This attachment is not a requirement for the Contractor to submit a System Security Plan 
for these systems, or for the government to provide Assessment and Authorization or 
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Authorization to Operate for the contractor’s systems which contain, transmit, or process Federal 
Information. 

(End of Attachment J-2)
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ATTACHMENT J-3 - ALLIANT 3 LABOR CATEGORIES 
AND BLS SERVICE OCCUPATIONAL 

CLASSIFICATIONS 
J-3.1 Background 
Alliant 3 Labor Categories have been mapped to the Office of Management and Budget’s (OMB) 
Standard Occupational Classification (SOC) for which the Bureau of Labor Statistics (BLS) 
maintains compensation data.  Labor Categories are further subdivided by knowledge/skill level. 
Definitions of these knowledge/skill levels are as follows: 

(a) JUNIOR- Applies fundamental concepts, processes, practices, and procedures on 
technical assignments. Performs work that requires practical experience and training. 
Work is performed under supervision. 

(b) JOURNEYMAN- Possesses and applies expertise on multiple complex work 
assignments. Assignments may be broad in nature, requiring originality and innovation in 
determining how to accomplish tasks. Operates with appreciable latitude in developing 
methodology and presenting solutions to problems. Contributes to deliverables and 
performance metrics where applicable. 

(c) SENIOR- Possesses and applies a comprehensive knowledge across key tasks and high 
impact assignments. Plans and leads major technology assignments. Evaluates 
performance results and recommends major changes affecting short-term project growth 
and success.  Functions as a technical expert across multiple project assignments. May 
supervise others. 

(d) SUBJECT MATTER EXPERT (SME)- Provides technical/management leadership on 
major tasks or technology assignments. Establishes goals and plans that meet project 
objectives. Has domain and expert technical knowledge. Directs and controls activities 
for a client, having overall responsibility for financial management, methods, and staffing 
to ensure that technical requirements are met. Interactions involve client negotiations and 
interfacing with senior management. Decision-making and domain knowledge may have 
a critical impact on overall project implementation. May supervise others. 
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J-3.2 Individual Labor Categories 
The following individual Labor Categories correspond to a single SOC Number, Title, and 
Functional Description. 

Table 13 - Individual Labor Categories 

Labor ID # Business Intelligence Analyst 

101 Junior Business Intelligence Analyst 

102 Journeyman Business Intelligence Analyst 

103 Senior Business Intelligence Analyst 

104 SME - Business Intelligence Analyst 

SOC No. SOC Title and Functional Description 

15-1299 Business Intelligence Analyst - Plan, direct, or coordinate activities in such 
fields as electronic data processing, information systems, systems analysis, 
and computer programming.  

 

Labor ID # Computer and Information Research Scientist 

111 Junior Computer and Information Research Scientist 

112 Journeyman Computer and Information Research Scientist 

113 Senior Computer and Information Research Scientist 

114 SME - Computer and Information Research Scientist 

SOC No. SOC Title and Functional Description 

15-1221 Computer and Information Research Scientist - Conduct research into 
fundamental computer and information science as theorists, designers, or 
inventors. Develop solutions to problems in the field of computer hardware 
and software. 
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Labor ID # Computer and Information Systems Manager 

121 Junior Computer and Information Systems Manager 

122 Journeyman Computer and Information Systems Manager 

123 Senior Computer and Information Systems Manager 

124 SME - Computer and Information Systems Manager 

SOC No. SOC Title and Functional Description 

11-3021.00 Computer and Information Systems Manager - Plan, direct, or coordinate 
activities in such fields as electronic data processing, information systems, 
systems analysis, and computer programming. 

 

Labor ID # Computer Hardware Engineer 

131 Junior Computer Hardware Engineer 

132 Journeyman Computer Hardware Engineer 

133 Senior Computer Hardware Engineer 

134 SME - Computer Hardware Engineer 

SOC No. SOC Title and Functional Description 

17-2061.00 Computer Hardware Engineer - Research, design, develop, or test computer or 
computer-related equipment for commercial, industrial, military, or scientific 
use. May supervise the manufacturing and installation of computer or 
computer-related equipment and components. 
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Labor ID # Computer Network Architect 

141 Junior Computer Network Architect 

142 Journeyman Computer Network Architect 

143 Senior Computer Network Architect 

144 SME - Computer Network Architect 

SOC No. SOC Title and Functional Description 

15-1241 Computer Network Architect - Design and implement computer and 
information networks, such as local area networks (LAN), wide area networks 
(WAN), intranets, extranets, and other data communications networks. 
Perform network modeling, analysis, and planning, including analysis of 
capacity needs for network infrastructures. May also design network and 
computer security measures. May research and recommend network and data 
communications hardware and software. 

 

Labor ID # Computer Network Support Specialist 

151 Junior Computer Network Support Specialist 

152 Journeyman Computer Network Support Specialist 

153 Senior Computer Network Support Specialist 

154 SME - Computer Network Support Specialist 

SOC No. SOC Title and Functional Description 

15-1231 Computer Network Support Specialist - Analyze, test, troubleshoot, and 
evaluate existing network systems, such as local area network (LAN), wide 
area network (WAN), cloud networks, servers, and other data communications 
networks. Perform network maintenance to ensure networks operate correctly 
with minimal interruption. 
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Labor ID # Computer Operator 

161 Junior Computer Operator 

162 Journeyman Computer Operator 

163 Senior Computer Operator 

164 SME - Computer Operator 

SOC No. SOC Title and Functional Description 

15-1299 Computer Operator - Monitor and control electronic computer and peripheral 
electronic data processing equipment to process business, scientific, 
engineering, and other data according to operating instructions. Monitor and 
respond to operating and error messages. May enter commands at a computer 
terminal and set controls on computer and peripheral devices. 

 

Labor ID # Computer Programmer 

171 Junior Computer Programmer 

172 Journeyman Computer Programmer 

173 Senior Computer Programmer 

174 SME - Computer Programmer 

SOC No. SOC Title and Functional Description 

15-1251 Computer Programmer - Create, modify, and test the code and scripts that 
allow computer applications to run. Work from specifications drawn up by 
software and web developers or other individuals.  May develop and write 
computer programs to store, locate, and retrieve specific documents, data, and 
information. 
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Labor ID # Computer Systems Analyst 

181 Junior Computer Systems Analyst 

182 Journeyman Computer Systems Analyst 

183 Senior Computer Systems Analyst 

184 SME - Computer Systems Analyst 

SOC No. SOC Title and Functional Description 

15-1211 Computer Systems Analyst - Analyze science, engineering, business, and 
other data processing problems to develop and implement solutions to 
complex applications problems, system administration issues, or network 
concerns.  Perform systems management and integration functions, improve 
existing computer systems, and review computer system capabilities, 
workflow, and schedule limitations. May analyze or recommend commercially 
available software. 

 

Labor ID # Computer Systems Engineer/Architect 

191 Junior Computer Systems Engineer/Architect 

192 Journeyman Computer Systems Engineer/Architect 

193 Senior Computer Systems Engineer/Architect 

194 SME - Computer Systems Engineer/Architect 

SOC No. SOC Title and Functional Description 

15-1299 Computer Systems Engineer/Architect - Design and develop solutions to 
complex applications problems, system administration issues, or network 
concerns. Perform systems management and integration functions. 
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Labor ID # Computer User Support Specialist 

201 Junior Computer User Support Specialist 

202 Journeyman Computer User Support Specialist 

203 Senior Computer User Support Specialist 

204 SME - Computer User Support Specialist 

SOC No. SOC Title and Functional Description 

15-1232 Computer User Support Specialist - Provide technical assistance to computer 
users. Answer questions or resolve computer problems for clients in person, 
via telephone or electronically. May provide assistance concerning the use of 
computer hardware and software, including printing, installation, word 
processing, electronic mail, and operating systems.  

 

Labor ID # Data Warehousing Specialist 

211 Junior Data Warehousing Specialist 

212 Journeyman Data Warehousing Specialist 

213 Senior Data Warehousing Specialist 

214 SME - Data Warehousing Specialist 

SOC No. SOC Title and Functional Description 

15-1299 Data Warehousing Specialist - Design, model, or implement corporate data 
warehousing activities. Program and configure warehouses of database 
information and provide support to warehouse users. 
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Labor ID # Database Administrator 

221 Junior Database Administrator 

222 Journeyman Database Administrator 

223 Senior Database Administrator 

224 SME - Database Administrator 

SOC No. SOC Title and Functional Description 

15-1242 Database Administrator - Administer, test, and implement computer 
databases, applying knowledge of database management systems. Coordinate 
changes to computer databases. May plan, coordinate, and implement security 
measures to safeguard computer databases. 

 

Labor ID # Database Architect 

231 Junior Database Architect 

232 Journeyman Database Architect 

233 Senior Database Architect 

234 SME - Database Architect 

SOC No. SOC Title and Functional Description 

15-1243 Database Architect - Design strategies for enterprise databases, data 
warehouse systems, and multidimensional networks. Set standards for 
database, operations, programming, query processes, and security. Model, 
design, and construct large relational databases or data warehouses. Create 
and optimize data models for warehouse infrastructure and 
workflow.  Integrate new systems with existing warehouse structure and 
refine system performance and functionality. 
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Labor ID # Document Management Specialist 

241 Junior Document Management Specialist 

242 Journeyman Document Management Specialist 

243 Senior Document Management Specialist 

244 SME - Document Management Specialist 

SOC No. SOC Title and Functional Description 

15-1299 Document Management Specialist- Implement and administer enterprise-
wide document management systems and related procedures that allow 
organizations to capture, store, retrieve, share, and destroy electronic records 
and documents. 

 

Labor ID # Geographic Information Systems Technician 

251 Junior Geographic Information Systems Technician 

252 Journeyman Geographic Information Systems Technician 

253 Senior Geographic Information Systems Technician 

254 SME - Geographic Information Systems Technician 

SOC No. SOC Title and Functional Description 

15-1299 Geographic Information Systems Technician - Assist scientists, technologists, 
or related professionals in building, maintaining, modifying, or using 
Geographic Information Systems (GIS) databases. May also perform some 
custom application development or provide user support. 

 
  

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

ATTACHMENT J-3 - ALLIANT 3 LABOR CATEGORIES AND BLS SERVICE OCCUPATIONAL CLASSIFICATIONS 
 

Alliant 3 Request for Proposal  167 

Labor ID # Geospatial Information Scientist and Technologist 

261 Junior Geospatial Information Scientist and Technologist 

262 Journeyman Geospatial Information Scientist and Technologist 

263 Senior Geospatial Information Scientist and Technologist 

264 SME - Geospatial Information Scientist and Technologist 

SOC No. SOC Title and Functional Description 

15-1299 Geospatial Information Scientist and Technologist - Research or develop 
geospatial technologies. May produce databases, perform applications 
programming, or coordinate projects. May specialize in areas such as 
agriculture, mining, health care, retail trade, urban planning, or military 
intelligence. 

 

Labor ID # Information Security Analyst 

271 Junior Information Security Analyst 

272 Journeyman Information Security Analyst 

273 Senior Information Security Analyst 

274 SME - Information Security Analyst 

SOC No. SOC Title and Functional Description 

15-1212 Information Security Analyst - Plan, implement, upgrade, or monitor security 
measures for the protection of computer networks and information. May 
ensure appropriate security controls are in place that will safeguard digital 
files and vital electronic infrastructure. May respond to computer security 
breaches and viruses. 

 
  

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 

ATTACHMENT J-3 - ALLIANT 3 LABOR CATEGORIES AND BLS SERVICE OCCUPATIONAL CLASSIFICATIONS 
 

Alliant 3 Request for Proposal  168 

Labor ID # Information Technology Project Manager 

281 Junior Information Technology Project Manager 

282 Journeyman Information Technology Project Manager 

283 Senior Information Technology Project Manager 

284 SME - Information Technology Project Manager 

SOC No. SOC Title and Functional Description 

15-1299 Information Technology Project Manager - Plan, initiate, and manage 
Information Technology (IT) projects. Lead and guide the work of technical 
staff. Serve as liaison between business and technical aspects of projects. Plan 
project stages and assess business implications for each stage. Monitor 
progress to assure deadlines, standards, and cost targets are met. 

 

Labor ID # Management Analyst 

291 Junior Management Analyst 

292 Journeyman Management Analyst 

293 Senior Management Analyst 

294 SME - Management Analyst 

SOC No. SOC Title and Functional Description 

13-1111 Management Analyst - Conduct organizational studies and evaluations, 
design systems and procedures, conduct work simplification and 
measurement studies, and prepare operations and procedures manuals to 
assist management in operating more efficiently and effectively. Includes 
program analysts and management consultants.  
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Labor ID # Network and Computer Systems Administrator 

301 Junior Network and Computer Systems Administrator 

302 Journeyman Network and Computer Systems Administrator 

303 Senior Network and Computer Systems Administrator 

304 SME - Network and Computer Systems Administrator 

SOC No. SOC Title and Functional Description 

15-1244 Network and Computer Systems Administrator - Install, configure, and maintain 
an organization's local area network (LAN), wide area network (WAN), data 
communications network, operating systems, and physical and virtual servers. 
Perform system monitoring and verify the integrity and availability of 
hardware, network, and server resources and systems. Review system and 
application logs and verify completion of scheduled jobs, including system 
backups. Analyze network and server resource consumption and control user 
access. Install and upgrade software and maintain software licenses. May 
assist in network modeling, analysis, planning, and coordination between 
network and data communications hardware and software. 

 

Labor ID # Software Developers, Applications 

311 Junior Software Developer, Applications 

312 Journeyman Software Developer, Applications 

313 Senior Software Developer, Applications 

314 SME - Software Developer, Applications 

SOC No. SOC Title and Functional Description 

15-1252 Software Developers, Applications - Develop, create, and modify general 
computer applications software or specialized utility programs. Analyze user 
needs and develop software solutions. Design software or customize software 
for client use with the aim of optimizing operational efficiency. May analyze 
and design databases within an application area, working individually or 
coordinating database development as part of a team. May supervise 
computer programmers. 
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Labor ID # Software Developers, Systems Software 

321 Junior Software Developer, Systems Software 

322 Journeyman Software Developer, Systems Software 

323 Senior Software Developer, Systems Software 

324 SME - Software Developer, Systems Software 

SOC No. SOC Title and Functional Description 

15-1252 Software Developers, Systems Software - Research, design, develop, and test 
operating systems-level software, compilers, and network distribution 
software for medical, industrial, military, communications, aerospace, 
business, scientific, and general computing applications. Set operational 
specifications and formulate and analyze software requirements. May design 
embedded systems software. Apply principles and techniques of computer 
science, engineering, and mathematical analysis. 

 

Labor ID # Software Quality Assurance Engineer and Tester 

331 Junior Software Quality Assurance Engineer and Tester 

332 Journeyman Software Quality Assurance Engineer and Tester 

333 Senior Software Quality Assurance Engineer and Tester 

334 SME - Software Quality Assurance Engineer and Tester 

SOC No. SOC Title and Functional Description 

15-1253 Software Quality Assurance Engineer and Tester - Develop and execute 
software tests to identify software problems and their causes. Test system 
modifications to prepare for implementation. Document software and 
application defects using a bug tracking system and report defects to software 
or web developers. Create and maintain databases of known defects. May 
participate in software design reviews to provide input on functional 
requirements, operational characteristics, product designs, and schedules. 
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Labor ID # Technical Writer 

341 Junior Technical Writer 

342 Journeyman Technical Writer 

343 Senior Technical Writer 

344 SME - Technical Writer 

SOC No. SOC Title and Functional Description 

27-3042 Technical Writer - Write technical materials, such as equipment manuals, 
appendices, or operating and maintenance instructions. May assist in layout 
work. 

 

Labor ID # Telecommunications Engineering Specialist 

351 Junior Telecommunications Engineering Specialist 

352 Journeyman Telecommunications Engineering Specialist 

353 Senior Telecommunications Engineering Specialist 

354 SME - Telecommunications Engineering Specialist 

SOC No. SOC Title and Functional Description 

15-1299 Telecommunications Engineering Specialist - Design or configure voice, 
video, and data communications systems. Supervise installation and post-
installation service and maintenance. 
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Labor ID # Telecommunications Equipment Installer and Repairer, Except Line 
Installers 

361 Junior Telecommunications Equipment Installer and Repairer 

362 Journeyman Telecommunications Equipment Installer and Repairer  

363 Senior Telecommunications Equipment Installer and Repairer 

364 SME - Telecommunications Equipment Installer and Repairer 

SOC No. SOC Title and Functional Description 

49-2022 Telecommunications Equipment Installer and Repairer - Install, set-up, 
rearrange, or remove switching, distribution, routing, and dialing equipment 
used in central offices or headend. Service or repair telephone, cable 
television, Internet, and other communications equipment on customers' 
property. May install communications equipment or communications wiring 
in buildings. 

 

Labor ID # Training and Development Specialist 

371 Junior Training and Development Specialist 

372 Journeyman Training and Development Specialist 

373 Senior Training and Development Specialist 

374 SME - Training and Development Specialist 

SOC No. SOC Title and Functional Description 

13-1151 Training and Development Specialist - Design and conduct training and 
development programs to improve individual and organizational 
performance. May analyze organizational training needs or evaluate training 
effectiveness. 
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Labor ID # Video Game Designer 

381 Junior Video Game Designer 

382 Journeyman Video Game Designer 

383 Senior Video Game Designer 

384 SME - Video Game Designer 

SOC No. SOC Title and Functional Description 

15-1299 Video Game Designer - Design core features of video games. Specify 
innovative game and role-play mechanics, story lines, and character 
biographies. Create and maintain design documentation. Guide and 
collaborate with production staff to produce games as designed. 

 

Labor ID # Web Administrator 

391 Junior Web Administrator 

392 Journeyman Web Administrator 

393 Senior Web Administrator 

394 SME - Web Administrator 

SOC No. SOC Title and Functional Description 

15-1299 Web Administrator - Manage web environment design, deployment, 
development and maintenance activities. Perform testing and quality 
assurance of web sites and web applications. 
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Labor ID # Web Developer 

401 Junior Web Developer 

402 Journeyman Web Developer 

403 Senior Web Developer 

404 SME - Web Developer 

SOC No. SOC Title and Functional Description 

15-1254 Web Developer - Develop and implement websites, web applications, 
application databases, and interactive web interfaces. Evaluate code to 
ensure that it is properly structured, meets industry standards, and is 
compatible with browsers and devices. Optimize website performance, 
scalability, and server-side code and processes. May develop website 
infrastructure and integrate websites with other computer applications. 

(End of Attachment J-3)
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ATTACHMENT J-4 -  
CYBERSECURITY & SUPPLY CHAIN RISK 

MANAGEMENT (SCRM) REFERENCES 
Security is rapidly emerging as the “fourth pillar” of acquisition in addition to price, performance 
and delivery. Contractors will be required to comply with existing cybersecurity and SCRM 
requirements as well as implement new requirements that are established during the Period of 
Performance.  Furthermore, Contractors should be aware that their cybersecurity and SCRM 
capabilities may impact their competitiveness as agencies increasingly incorporate cybersecurity 
and SCRM related requirements, evaluation factors and reporting at the Task Order Level. 
Contractors entering into an agreement to provide service to Government activities are subject to 
IT security (a/k/a cybersecurity) and SCRM laws, regulations, standards, policies and reporting 
requirements. Additional and/or tailored cybersecurity and SCRM requirements may be included 
in individual Task Orders by the issuing agency OCO. The Contractor must ensure that all 
applicable Commercial-Off-The-Shelf (COTS) and enabled products comply with ordering 
agency cybersecurity and SCRM requirements. 
(See Attachment J.P-12 for a comprehensive list of C-SCRM References).  

 
(End of Attachment J-4)

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACHMENT J-5 PERFORMANCE REQUIREMENTS SUMMARY (PRS) 

 

Alliant 3 Request for Proposal  176 

ATTACHMENT J-5 - PERFORMANCE REQUIREMENTS SUMMARY (PRS) 
Table 14 - Performance Objectives 

 

 Performance 
Objective 

Applicability Performance Standard * Acceptable Quality Level 
(AQL) 

Surveillance 
Method 

Performance 
Incentive 

1 Contractor 
Engagement based 
on Participation 
and Production 
Standards results 
in providing 
effective 
competition to 
federal agencies 
and viable 
Proposals with 
alternative best- 
value solutions to 
choose from in 
their award 
decision. 

C.7 PWS; 
F.7.1 
Performance- 
based 
Acquisition 
Deliverables; 
H.19. 
Contractor 
Engagement; 
J-5.A Ratings 
and Contract 
Remedies. 

A) Participation: Three 
Proposals per single contract 
year for all contract years 
after Year 1 when meeting 
Production Standards. 

 
B) Production: Cumulative 
Total Dollar Value (TDV) 
when meeting Participation 
Standard: 
Year 1 = None  
Year 2 = $3M  
Year 3 = $6M 
Year 4 = $10M  
Year 5 = $15M 
Year 6 =   $21M 
Year 7 =   $27M 
Year 8 =   $36M 
Year 9 =   $45M 
Year 10 = $55M 

A) Participation: Year 1 = 
One proposal. All other 
contract years require a 
minimum of three proposals 
to achieve AQL. However, 
depending on Production 
dollars earned, more than 
three proposals may be 
required to achieve AQL. 

 
B) Production: AQL 
rating with minimum 
three Participation 
credits: 
Year 1 = $0.0. 
All other AQLs vary year- to-
year, based on exceeding 
Production dollars and 
Participation credits earned 
in each evaluated year. 

A & B) Annual 
audit when 
Satisfactory or 
above rating. 
Frequently if in 
a Marginal 
Performing or 
Non- 
performing 
rating. 

A & B) Positive: Rated 
as a Contractor in a 
Performing Status. 
Positive assessment on 
this deliverable in 
CPARS or another 
contract performance 
assessment report. 

 
A & B) Negative: Rated 
as a Contractor in a 
Nonperforming Status 
Negative: Deficiency 
Notice, Cure Notice, 
and/or Contract 
Termination (if not 
cured) pursuant to 
Attachment J-5.A. 

 

* NOTES ON PERFORMANCE OBJECTIVE 1: 
(a) AQLs are based upon 30 or more Opportunities per year for contract years 2 through 10, and 10 Opportunities for year one.  
(b) AQLs are determined based upon a combination of Participation credits in the evaluated year and cumulative Production 

total dollars awarded. 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACHMENT J-5 PERFORMANCE REQUIREMENTS SUMMARY (PRS) 

 

Alliant 3 Request for Proposal  177 

 

 
Table 15 - Subcontracting Performance Objectives 

 
 Performance 

Objective 
Applicability Performance 

Standard 
Acceptable Quality Level 

(AQL) 
Surveillance 

Method 
Performance 

Incentive 

  2 Small Business 
Subcontracting Goals 
Achieved 

G.22.1 Minimum 
Subcontracting 
Goals.  
J-5.B Ratings. 

Incremental increase per 
interim reporting period 
leading to overall 50% 
SB Subcontracting Goals 

Demonstrated a good-faith 
effort in accordance with FAR 
19.705-7, 13 CFR 125.3(d)(3), 
to meet SB Subcontracting 
goals for a “Satisfactory” 
rating and Contractor efforts 
as noted in Attachment J-5.B. 

Twice Annually 
reviewing 
Contractor 
reporting. 

Positive: Higher CPAR or 
another contract performance 
assessment report rating based 
on meeting performance 
goals. 
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ATTACHMENT J-5.A CONTRACTOR ENGAGEMENT 
PBA EVALUATION PROGRAM RATINGS 

J-5.A.1 Definition of Contractor Engagement 
Contractor Engagement is defined as the Contractor’s continual involvement within the Master 
Contract as measured and assessed by the stated Participation and Production Standards: 
submitting responsible Task Order Proposals and winning Task Order Awards, respectively. 
Contractor Engagement is a critical Performance-Based Acquisition (PBA) contractual 
requirement and an evaluated critical performance assessment element throughout the entire 
Base term and Option periods of this Master Contract.   
The Contractor’s total Proposal submission count, Participation, and Total Dollar Value (defined 
below) from Task Order awards, Production, will be continually monitored, annually assessed 
and rated as a performance standard under the Contract Engagement PBA evaluation element in 
the Government Contractor Performance Assessment Reporting System (CPARS) or another 
contract performance assessment report (hereafter Contract Performance Assessment Reporting 
System or another contract performance assessment report will be referred to as the “CPAR”). 
Those Contract Engagement CPAR evaluation Standards are described in this section, and their 
combined rating tables are outlined and explained within this Attachment J-5.A.  
“Obligations” and “Commitments” definitions- Obligation of funds results from an awarded 
Task Order with bona fide needs existing during a given period. At time of award, it is initially 
and typically the first year’s Base term; however, possibly less than or more than a full year term 
depending on the agency’s appropriation category chosen to fund the Task Order). Obligations 
will require the Government to make payments to the Contractor during that period. 
Commitment of funds, however, recognizes future transactions on a pre-obligation basis, 
typically the remaining unobligated years/periods of the Base Term and the Option term(s) at 
time of Task Order award. All Committed funds are not guaranteed to be expended for the 
Government’s future purchase of services, e.g., exercising Task Order Options.  
Total Dollar Value definition- For the exclusive purpose of the Production metrics, the Total 
Dollar Value (TDV) of a Task Order awarded to the Governmentwide Acquisition Contract 
(GWAC) Prime Contractor on the official award document, is defined as the estimated monetary 
value of the Base Task Order term plus all Task Order Option terms, if any, as indicated on the 
original award document as of the effective date of Task Order award. Therefore, TDV may 
include the sum of any combination of both Obligations and Commitments for purposes of 
crediting Production to the Contractor Engagement requirement.  
Additional elements apply to this Contractor Engagement definition of TDV: 

(a) The potential estimated dollar value from the Option to Extend Services clause, Federal 
Acquisition Regulation (FAR) 52.217-8. 

(b) Funding Task Order Modifications to either obligate new funds or deobligate funds do 
not change TDVs that were indicated on the original award document.  

As part of the Master Contract Performance Work Statement (PWS), the following terms and 
conditions shall apply.  
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J-5.A.2 Contractor Participation Through Proposal Submission 
Participation is a measured and assessed performance-based contract Outcome, as indicated in 
the Attachment J-5, Performance Requirements Summary (PRS) in conjunction with this 
Attachment. 
Goals of Participation- The primary Goals of Participation in Contractor Engagement are (1) to 
provide federal agencies with prepared Contractor “Offers” [i.e., “Offer” as defined in Federal 
Acquisition Regulation (FAR) Section 2.101] in response to every Request for Proposal (RFP) 
[NOTE: for purposes of this Master Contract a “RFP” will be defined as a solicitation (as 
defined in FAR Section 2.101) under negotiated procedures, that requests the Contractor to 
respond to it with an “Offer” referred to as a “Proposal”)], either sole sourced or competitively 
issued under the Master Contract so to help provide viable solutions to agencies’ integrated IT 
services requirements, and (2) to promote, provide, and ensure that those federal agencies 
employing the General Services Administration (GSA) GWAC are consistently receiving 
adequate competition in response to their RFPs. 
Contractors submitting Proposals (Participation) in response to official RFPs, significantly 
contribute toward meeting Federal Government Procurement objectives not only by allowing for 
price competition, but also by offering high-quality IT services solutions and alternate solutions 
for the Government to consider in satisfying their expressed IT procurement requirements. The 
Government is seeking the best-value solution that can achieve that critical objective through 
competition generating multiple Contractor technical and price/cost Proposals.  

J-5.A.2.1 Definition of Participation 
For purposes of Master Contract Sections C.7.1 and H.19 in conjunction with Attachments J-5 
and J-5.A, Participation is defined exclusively as the act of the Contractor submitting 
responsible, meaningful and viable technical and cost/price Proposals in response to an agency’s 
official Task Order RFP issued off of the Master Contract.  Each Proposal submitted, including 
any Proposal revisions, will be counted as one Participation credit earned toward a single 
contract year. Participation credits will be earned when a Contractor’s Proposal is submitted in 
response to an agency’s: 

(a) Competitively solicited RFP. 
(b) Sole Source solicited RFP. 
(c) Multiphase/multi-step RFP.  

J-5.A.2.1.1 Participation Credit for Proposals under a Multiphase RFP 
Submitting a Proposal on an agency’s multiphase/multi-step RFPs can earn Participation Credit 
under all the following conditions: 

(a) The Contractor had responded to an agency’s official RFP, which included the selection 
procedures in the RFP indicating the multiphase evaluation approach, and  

(b) The Contractor provides verification to the GWAC Administrative Contracting Officer 
(ACO) of the multiphase RFP, Proposal, and down selection outcomes to support earning 
the Participation credit. Participation is credited on the date the agency states in their 
RFP (or amended RFP) as the due date or deadline for Government receipt of Contractor 
Proposals, and 
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(c) A receipt of a Government advisory notice stating the Contractor was not considered as a 
viable Offeror for an award, and advising the Contractor not to participate in subsequent 
phases, or 

(d) A notification of a Government-initiated down-selection that resulted in the exclusion of 
the Contractor from further consideration within the RFP for a Task Order in advance of 
subsequent phases prior to award. 

NOTICE: 
(a) A Voluntary down selection situation is defined as a Contractor who makes its own 

decision to withdraw or exclude itself from further consideration. Therefore, a Voluntary 
down selection after phase/step one of the official RFP with a Government advisory notice 
(as delineated in Section J-5.A.2.1.1(d)), will be considered for Participation credit, 
beginning in the first contract year and continuing during subsequent contract years. 

(b) A Mandatory down selection situation is defined as a Contractor who is being excluded 
by the Government from further consideration. Therefore, a Mandatory down selection 
after phase/step one of the official RFP will be considered for Participation credit, 
beginning in the first contract year and continuing during subsequent contract years. 

(c) Additionally, there are other types of multiphase RFPs including an Advisory multi-step 
process, see FAR 15.202. In this scenario, the Government publishes a pre-solicitation 
notice that provides a general description of the scope or purpose of the Task Order and 
invites potential Offerors to submit information that allows the ordering agency to advise 
the Offerors about their potential to be viable competitors. The Government evaluates all 
responses and advises each respondent in writing either that it will be invited to participate 
in the resultant Task Order competition or, based on the contractor’s information 
submitted, that it is unlikely to be a viable competitor. Regardless of the Government’s 
advice, the Contractor may still participate in the resultant Task Order competition even 
when the Government’s response is negative.  Therefore, Offerors responding to a pre-
solicitation notice (not to be confused with an official RFP containing a voluntary down-
select, multi-step/phase) will not receive a Participation credit. 

J-5.A.2.1.2 Procurement Task Order Cancellation 
(a) If a Task Order procurement is officially withdrawn or canceled before award for any 

reason beyond the Contractor’s control subsequent to the Contractor’s Proposal 
submission to the agency, Participation credit to the Contractor will remain. The 
Contractor must provide verification to the GWAC ACO. 

(b) If a Task Order is officially Terminated for Convenience after award, Participation credit 
originally earned by the Contractor will remain.  

Contractor Participation reporting requirements are referenced in Section G.20.1, GWAC Data 
Calls. 
Participation is a contractually mandatory annual requirement assessed and rated for each single 
contract year beginning on the Master Contract anniversary date of the Notice-to-proceed (NTP) 
issued after contract award. No other Contractor Activities, including all those listed below in 
Section J-5.A.2.2, shall fall under this Master Contract’s specific definition for Participation.  
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The GSA GWAC Program will not reimburse the Contractor’s Contractor Engagement costs for 
any Activities resulting or arising from Participation and Production. 
Opportunity defined- GSA will occasionally refer to an agency’s official RFP in this Master 
Contract as well as throughout their public communications using various forms of media as a 
Government procurement “opportunity” for a Contractor to respond to by submitting a Proposal. 
Therefore, the term Opportunity or Opportunities is used interchangeably with a Task Order 
issuing agency’s (or agencies’) official RFP(s) in this context. 

J-5.A.2.2 Definition of What Is Not Participation 
While many other types of focused Contractor actions, activities, processes, and transactional 
services mentioned below may be required by the Contractor toward ultimately achieving 
Participation critical standards, they are not considered measurable performance-based contract 
Outcomes or Participation for purposes of Participation Credit. Thus, they are not performance 
rated elements for the Master Contract.  
What is not Participation– Participation in Contractor Engagement, as defined in this Master 
Contract, does not include Contractor activities, listed below, for purposes of crediting or 
assessing required performance Participation Standards.  

(a) Responding to an agency’s Request for Information (RFI), Request for Quote (RFQ) or 
Draft RFPs, including providing the Government with any response to RFI questions to 
industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) 
submissions for purposes of an agency RFI.  
NOTE: Any RFI, including an RFI requesting capability statements, an RFI requesting a 
ROM, or any combination of requests as part of the RFI are agency market research 
techniques to help refine the Government’s requirement prior to soliciting for a given Task 
Order. Therefore, these contractor submissions to RFIs are not considered Proposal 
responses to official RFPs. 

(b) Reviewing/Studying agency Task Order RFPs.  
(c) Any investment of company resources into Capture Management activities, including the 

creation of Bid & Proposals. 
(d) Subcontracting/teaming with other GWAC Contractors who are awarded Task Orders 

because Participation credit is exclusively considered with the awarded prime contractor.  
(e) Leading potential agency clients’ IT services procurement requirements to the GSA 

GWAC Program. 
(f) All marketing and sales activities expended to promote the GWAC Program, such as: 

(1) Creating and implementing GSA GWAC marketing campaigns.  
(2) Building relationships with potential agency clients.  
(3) Driving potential agency client demand to the GSA GWAC vehicle.  
(4) Tradeshows attendance promoting GSA GWAC vehicle. 
(5) Attending GSA Customer Outreach meetings and conferences. 
(6) Training Contractor company personnel to market GSA GWAC. 
(7) All other Contractor marketing activities for the GSA GWAC. 

(g) Contractor employee personnel attending various GSA sponsored seminars/webinars on 
GSA GWAC Program topics or attending non-government training programs. 
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(h) Registering, attending and/or working in collaborative Government-Contractor working 
groups to improve and facilitate GSA GWAC program performance. 

(i) Attending or contributing to any GSA GWAC related Special Industry Groups or Shared 
Interest Groups (SIGs).  

(j) Complying with any requirement listed under Section F.7.2, Non-Performance-based 
Acquisition Deliverables, including responding to GSA reporting ad hoc data calls. 

(k) Unsolicited sole source bid, Proposal, or capability statement. 
(l) Any other Contractor Activities not mentioned above which are performed prior to 

submitting a Proposal in response to an agency official RFP under this Master Contract.   
Consequently, should the Contractor not achieve the annual Participation Standards within the 
given Acceptable Quality Levels (AQLs), the Government will not consider merely engaging in 
any of the activities noted in the above list of What is not Participation as an acceptable level of 
performance in lieu of satisfactorily meeting the terms of the Contractor Engagement 
requirements of the Master Contract. 

J-5.A.2.3 Master Contract Participation Requirement for Number of 
Annual Proposal Submissions 

The performance standard for Participation establishes the performance level required by the 
Government. The Standard for Participation is three (3) technical/price Proposals submitted per 
contract year. Therefore, the Contractor shall Participate in the Master Contract’s Task Order 
Proposal process by submitting a minimum of three (3) technical/price Proposals, or by 
submitting a minimum of ten percent (10%) of all agency Task Order Opportunities, whichever 
figure is lower, per Contract Year. When applying Production dollars earned from Task Order 
awards into the combined Participation and Production evaluated ratings, however, AQLs may 
affect the minimum number of Proposals required in a single contract year, always three or 
higher [i.e., after Contract Year 1 and assuming at least thirty (30) Task Order Opportunities in 
the respective contract year], in order for the Contractor to earn a minimum of a Satisfactory 
performance rating. (See Attachment J-5).  
As an example, when the Standard number of Proposals might be reduced from the required ten 
percent of Opportunities: If there are 50 official RFPs competitively offered via Fair Opportunity 
to the Alliant 3 Contractors in Year X, calculate 10% x 50 = 5 Proposals. Because only a 
minimum of three Proposals is required, and three is less than five Proposals (or 10%), three 
becomes that single contract year Proposal requirement.  
Conversely, as an example, if there are only 20 RFPs in Year Y, calculate 10% x 20 = 2 
Proposals. Therefore, because 10% is less than three in this scenario, a minimum of 2 Proposals 
becomes the single contract year Offer/Quote Contractor requirement.  
  

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACHMENT J-5.A - CONTRACTOR ENGAGEMENT PBA EVALUATION PROGRAM RATINGS 

 

Alliant 3 Request for Proposal  183 

Participation is an Annually Recurring Standard- Participation performed in earlier Master 
Contract years at any number above the minimum number required cannot overflow so to be 
counted as Participation in future Contract years.  Participation is always reset to zero annually 
on the first day of the succeeding contract year anniversary date of NTP. Thus, if the Contractor 
engages in submitting more than the minimum number of Proposals required in one year, the 
number of Proposals submitted above the previous year’s required minimum number will not 
flow over as a Participation credit into the following year.  
Acceptable Quality Levels for Participation- The AQL establishes a maximum allowable 
variation from the performance standard. Although the performance standard does not change for 
Participation, the AQL does change based upon the Contractor’s performance in meeting or 
exceeding the given Production Standards for the respective contract year. Therefore, AQLs will 
ultimately determine the adjusted minimum number of annual Proposals required in a single 
contract year (i.e., any contract year after Contract Year 1) to earn a favorable rating 
(Satisfactory, Very Good or Excellent) to a number of three or above.  
Additionally, should conditions outside the control of the GSA GWAC Program impact the 
Contractor, such as the IT federal marketplace negatively changes resulting in Opportunities 
dropping below the 10 percent threshold in any single year, the following Terms and Conditions 
will apply:  

• If 20 - 29 Opportunities:, RFPs competitively offered in a single contract year shall 
require a minimum of two Proposals in that contract year.   

• If 10 - 19 Opportunities: RFPs competitively offered in a single contract year shall 
require a minimum of one Proposal in that contract year.  

• If less than 10 Opportunities: RFPs competitively offered in a single contract year will 
not require any minimum number of Proposals in that contract year.  

The AQLs for Contractor Engagement are detailed in this Attachment J-5.A.  
Timing of Crediting Participation- Participation is credited on the date the agency states in their 
RFP (or amended RFP) as the due date or deadline for Government receipt of Contractor 
Proposals.  

J-5.A.3 Contractor Production through Task Order Awards 
Production is contractually a mandatory measured and assessed performance-based contract 
desired Outcome, as detailed in this Master Contract.  

J-5.A.3.1 Definition of Production 
For purposes of Master Contract Section H.19 and this Attachment J-5.A, Production is TDV, 
as defined in Section J-5.A.1, of a GWAC Prime Contractor’s awarded Task Orders based upon 
the award date of the individual Task Order.  
Production is credited as a result of a Contractor winning Task Order award(s) based on its 
Proposal submission(s) made with agency acceptance and executed award in response to the 
agency IT requirements issued under this Master Contract.  Production credit will be earned for a 
Contractor’s winning Task Order(s) whether awarded in response to an agency’s competitively 
solicited RFP or in response to an agency’s Sole Source solicited RFP. 
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Modifications Do Not Change TDVs- Any Task Order Modifications issued subsequent to the 
originally awarded Task Order Effective Date will not be considered for crediting additional 
procurement dollars to the originally earned Production TDV. Alternatively, the affected dollar 
value from any Task Order Modifications issued subsequent to the Task Order Effective Date 
reducing the TDV, including a partial or full Task Order No-Cost Settlement Agreement, will not 
be debited from the originally earned Production TDV. And, the affected dollar value of any 
Task Order Option period(s) not exercised will not be debited from the originally earned 
Production TDV. In short, the original TDV noted as of the Effective Date of the Task Order 
original award document will not change as a result from any Modifications, with the exception 
of a Task Order Termination for Default as further mentioned below.  
Timing of Crediting Production- Production is credited subsequent to the Task Order award 
date. 
Production dollars shall not be considered or credited to the Contractor’s performance under any 
of the following conditions: 

(a) On any Day Outside the Single Contract Year the Task Order Award is Executed - For 
example, if the third single contract year’s final day is April 30th and the Task Order 
award is executed on May 1st, Production will not be credited to Contract Year Three; 
however, it will be credited to the 4th contract year. 

(b) On any Day During the Agency’s Pre-award Phase or Prior to the Official Executed 
Award Date of the Task Order - For example, any type of written or oral apparent 
successful Offeror notice will not be considered as an executed award. 

(c) Post Award Protest Disposition Rescinding Contractor’s Award – Should the Contractor 
initially win the award and resulting Production credit but the award is subsequently 
rescinded pursuant to a post-award Protest decision, the credit originally granted for 
Production will be subsequently removed (Participation credit, however, would remain). 
However, the Contractor will get the Production credit back in the event a Post Award 
Protest disposition results in a decision that reinstates the Task Order issuing agency’s 
initial award decision in favor of the protested Contractor.  

In the event that any Task Order that is subsequently canceled by a Termination for Default from 
the issuing agency, Production will be removed. Thus, the TDV will be subtracted from the 
Contractor’s cumulative Production value. Participation credit originally earned for submitting 
the Proposal, however, will not be removed, and therefore remain a Participation credit under 
the contract year earned. 

J-5.A.3.2 Minimum Number of Task Orders to Achieve the Cumulative 
Production Standard 

Production is a Cumulative Standard from Contract Year to Contract Year- Production is a 
cumulative Contractor Engagement measurement. Unlike Participation, Production is not reset 
to zero annually; however, there are minimum performance-based Standards set annually. Those 
annual Standards are cumulative Production Standards, which includes all prior year Production 
values gained from previously awarded Task Orders, if any.  
Minimum Number of Task Orders Required- The Contractor must be awarded a minimum of one 
Task Order, or more depending on the value of the Task Order(s), in order to meet or exceed the 
required awarded TDV Production Standards of Task Orders stated below. As illustrated below, 
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there are no Performance Based Acquisition (PBA) standards set for the number of Task Order 
awards beyond winning one award, beginning in Contract Year Two. 
The Production Standards are set for each single contract year as a cumulative figure in terms of 
TDV obligated and committed (inclusive of Option terms).  
Although Contract Year One of the Base term has an AQL of zero dollars, Production Standards 
are established for purposes of earning more favorable CPAR or another contract performance 
assessment report ratings. It is acceptable for the Contractor to win as many or as few Task Order 
awards over the term of the Master Contract as needed to meet the cumulative Production 
Standards with the conditions that the Contractor (1) meet the minimum Participation Standards 
for each single contract year that correlates with the accompanying earned Production value, and 
(2) each individual Task Order TDV is greater than the Simplified Acquisition Threshold (SAT), 
as defined in FAR Section 2.101.  

J-5.A.3.3 Production Standards by Contract Year 
The following performance-based requirements are the Government’s annual Production 
Standards presented on a cumulative basis.  For example, in Contract Year Four, $10 million in 
Production represents a summation of 48 months of Task Order awards. It does not represent the 
total Production Standard for the single contract year number four.  There are no PBA standards 
set for the number of Task Order awards above one award beginning in Contract Year Two. 

Cumulative Production Standards 
Table 16 - CY1-5 Production Standards 

Master Contract Base 
Term Years Required Dollars Minimum Total # of 

TOs  

1 $0  0 

2 $3,000,000  1 

3 $6,000,000  1 

4 $10,000,000  1 

5 $15,000,000  1 
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Table 17 - CY6-10 Production Standards 

Master Contract 
Option Term Years Required Dollars Minimum Total # of 

TOs (Cumulative) 

6 $21,000,000  1 

7 $28,000,000  1 

8 $36,000,000  1 

9 $45,000,000  1 

10 $55,000,000  1 

 

Attaining cumulative Production Standards alone does not ensure an acceptable performance for 
the Contractor Engagement PBA requirement. Each year’s Production Standard has a 
corresponding performance-based combined Participation/Production AQL dependent upon the 
number of Offers submitted, as detailed and depicted in the Performance Rating Tables 
contained in Section J-5.A.8 in this Attachment J-5.A. Summary of Contract Year Production 
AQLs is as follows: 

(a) 12 Months of Total Production after NTP Date, which is the Master Contract Start Date 
subsequent to the Award Date, or the resolution of protests, whichever is later. 
 
Starting from the NTP Date of the Master Contract through the end of the first contract 
year, there are no minimum number of Task Order awards required, and accordingly 
there are no mandatorily required Production dollar Standards set. However, in order to 
earn a better than Satisfactory CPAR or another contract performance assessment report 
rating for the first year, a Contractor must be awarded One Task Order of $10 million or 
greater TDV or submit a combination of more Proposals at varying TDV Production 
levels below $10 million as delineated in the Performance Rating Table (see Figure 9) 
for Contract Year 1.  
 

(b) 24 Months of Total Production after Contract NTP Date. 
 
Starting from the NTP Date of the Master Contract through the end of the second contract 
year, a minimum of One Task Order should have been awarded to the Contractor. 
Additionally, the Contractor must obtain a minimum awarded value of $3 million TDV 
from one or more Task Orders within the first 24 months following contract NTP Date. 
 

(c) 36 Months of Total Production after Contract NTP Date. 
 
A minimum value of $6 million TDV from one or more Task Orders within the first 
three-years of the Master Contract base term. 
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(d) 48 Months of Total Production after Contract NTP Date. 
 
A minimum value of $10 million TDV from one or more Task Orders within the first 
four-years of the Master Contract base term.  
 

(e) 60 Months of Total Production after Contract NTP Date (Conclusion of Base Contract 
Term). 
 
A minimum value of $15 million TDV from one or more Task Orders within the first 
five-years of the Master Contract base term.  
 

(f) 72 Months of Total Production after Contract NTP Date (First Year of Option Contract 
Term). 
 
A minimum value of $21 million TDV from one or more Task Orders within the first 
year of the Master Contract option term.  
 

(g) 84 Months of Total Production after Contract NTP Date. 
 
A minimum value of $28 million TDV from one or more Task Orders within the second 
year of the Master Contract option term.  
 

(h) 96 Months of Total Production after Contract NTP Date. 
 
A minimum value of $36 million TDV from one or more Task Orders within the third 
year of the Master Contract option term.  
 

(i) 108 Months of Total Production after Contract NTP Date. 
 
A minimum value of $45 million TDV from one or more Task Orders within the fourth 
year of the Master Contract option term.  
 

(j) 120 Months of Total Production after Contract NTP Date (Conclusion of Option Contract 
Term). 
 
A minimum value of $55 million TDV from one or more Task Orders within the fifth 
year of the Master Contract option term.  

After Contract Year 1, the annual minimum Participation AQL is always three (3) Proposals 
(unless there are less than 30 opportunities), with each Proposal being submitted for a separate 
and distinct RFP.  
No Exceptions provided to the cumulative Production Standards- The minimum annual 
Production Standards are firmly set as stated above and do not change for any single contract 
year unless through contract Modification, which would only be considered by the GSA GWAC 
PCO under conditions of unforeseeable changes in the federal IT marketplace. (See Attachment 
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J-5.A.5, Additional Terms and Conditions for Changes to Contractor Engagement Standards 
and AQLS for details).  
Annually established Production Standards include an AQL for specified contract years that 
allows the Contractor to earn an acceptable performance rating (Satisfactory or higher) when 
minimum dollar value Standards are not achieved if Participation credits earned meet or exceed 
the standards. The combination of Production and Participation AQLs changes contract year to 
contract year; therefore, this scenario does not apply to every contract year. 

J-5.A.4 Annual Rating Assessments and Performance Status 
Determinations  

J-5.A.4.1 Annual Rating Assessments 
Each single contract year begins exactly on the NTP anniversary date and is a full 12 months in 
length ending when the next contract year of the Master Contract begins. The Master Contract 
NTP anniversary date is not the beginning date of the Government fiscal year, Contractor fiscal 
year, or the calendar year [i.e., unless by total coincidence].  
Adjectival Rating Descriptions- There are six adjectival ratings established, which includes two 
possible Performance status levels given with Marginal ratings. One of the following six 
adjectival ratings is periodically assigned to the Contractor based on the Contractor’s 
performance under the Contractor Engagement PBA requirement.  

(a) Satisfactory– Performance meets contractual Contractor Engagement requirements and 
might exceed some to the Government’s benefit with no significant weakness identified. 
The Contractor performed well and meets contractual requirements.  The GSA considers 
a contractor assessed as Satisfactory to be in good standing under the Master Contract.  

(b) Very Good– Performance meets contractual Contractor Engagement requirements and 
exceeds some to the Government’s benefit with no significant weaknesses identified.  

(c) Excellent– Performance meets contractual Contractor Engagement requirements and 
exceeds to the highest level for the Government’s benefit with no weaknesses identified.  

(d) Marginal in a Performing Status- Performance does not meet an acceptable level of 
contractual Contractor Engagement requirements and recovery might be likely in a timely 
manner. This rating reflects a performance problem and requires a Government approved 
Corrective Action Plan (CAP).  

(e) Marginal in a Non-Performing Status- Performance does not meet an acceptable level of 
contractual Contractor Engagement requirements and recovery is not likely in a timely 
manner.  This rating reflects a serious performance problem. The Contractor’s proposed 
corrective actions appear ineffective, or were not fully implemented, or did not meet 
requirements as indicated in the Definition of a Contractor in a Non-Performing status. 
Further corrective actions may no longer be made available to the Contractor. 

(f) Unsatisfactory- Performance does not meet any level of contractual Contractor 
Engagement requirements and recovery is no longer possible.  

Each contract year is assessed independently from the previous contract year if the Contractor’s 
rating was a Satisfactory, Very Good or Excellent; thus, those three favorable ratings can change 
only once per year, if warranted. However, Performance status on a Marginal rating can change 
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to a higher or lower level at any time within the current or subsequent contract year, depending 
on the progress or regress of the Contractor’s monitored performance. 
Initial ratings for the Contractor’s performance level and Performance Status for a completed 
single contract year is expected to be determined by the GSA GWAC ACO within 30 days into 
the subsequent contract year. The GWAC ACO will notify the Contractor as soon as practicable 
if an unfavorable Marginal or Unsatisfactory rating is initially assessed. Additionally, final 
performance ratings for each contract year is expected to be entered into the CPAR or another 
contract performance assessment report annually under the Master Contract’s Contractor 
Engagement evaluation element within 120 days into the subsequent contract year.   

J-5.A.4.2 Definition of a Contractor in a Performing Status 
When the Contractor meets or exceeds the minimum combination of Participation and 
Production Standards earning a Satisfactory or higher rating within the stated time frames, the 
Government determines the Contractor to be in a Performing status for that contract year. There 
are terms and conditions indicated in this Attachment J-5.A, where a Contractor receiving a 
Marginal rating is determined to be either (a) Marginal in a Performing status or (b) a Marginal 
in a Non-Performing status.  

J-5.A.4.3 Definition of a Contractor in a Non-Performing Status 
Unsatisfactory- When the Contractor does not meet the minimum combination of Participation 
and Task Order Production performance-based requirements Standards within the acceptable 
AQL resulting in earning an Unsatisfactory rating within the stated time frames commencing 
twelve (12) months from the NTP Date and annually thereafter, the Government determines the 
Contractor to be in a Non-Performing status. An Unsatisfactory rating is always considered a 
rating in a Non-Performing status.  
Marginal/Non-Performing- When the Contractor does not meet the minimum combination of 
Participation and Task Order Production performance-based requirements Standards within the 
acceptable AQL plus additional conditions detailed in this Attachment J-5.A resulting in a 
Marginal rating at any time within a single contract year, the Government determines the 
Contractor to be in a Marginal Nonperforming status in that contract year. 

J-5.A.4.4 Contract Remedies For Contractor Engagement 
Should the Government rate the Contractor below the set AQL, i.e., Unsatisfactory or Marginal, 
for any single contract year, Government Contract remedies will be invoked in accordance with 
this Master Contract. 

J-5.A.5 Additional Terms and Conditions for Changes to 
Contractor Engagement Standards and Acceptable 
Quality Levels (AQL) 

At any time during the term of the Master Contract, the GSA GWAC PCO may consider 
downwardly adjusting the Standards and/or AQLs for any part of the Contractor Engagement 
requirements in the event that unforeseeable changes to the federal IT marketplace detrimentally 
affect the marketability of this Master Contract to GSA’s client federal agencies.  
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If the GSA GWAC PCO determines that a change is in the best interest of the Government to 
appropriately relax any of the PBA requirements, a unilateral contract Modification will be 
issued to all prime contractors under the Master Contract, adjusting the Standards and/or AQLs 
of Participation and/or Production. Changes to the Contractor Engagement requirement will not 
be considered based upon individual preferences of the Contractor or group preferences of the 
contractors under this Master Contract. 

J-5.A.6 Contractor Engagement Summary 
Contractor Engagement is a contractually mandatory PBA requirement incorporated into the 
Performance Work Statement (see Section C.7.1) of the Master Contract with the overall 
objective of providing Task Order issuing agencies with a set of contractors that is incentivized 
to consistently remain engaged and responsive to their IT service needs. This in turn contributes 
to the overall achievement of the agency’s federal acquisition standards and goals. 
There are many other needed processes, actions and implementation factors (including inputs, 
activities, and outputs), which may be taken by the Contractor prior to attaining contractually 
defined Participation and Production outputs, such as responding to RFIs and other various 
activities listed under Section J-5.A.2.2. The Government does not mandate what activities in 
which the Contractor should invest and does not specify how the Contractor should reach the 
Government’s desired end-results because Contractor Engagement is a performance-based 
acquisition requirement. Although many of those other Activities are considered important steps 
necessary to ultimately achieve the mandatory Participation and Production Standards via 
submitting responsible Proposals and winning one or more Task Order awards, those other 
activities are not considered measurable activities in terms of Contractor Engagement 
performance-based contract outcomes.  

J-5.A.7 Performance Ratings and Government Remedies 
Section J-5.A.7 applies exclusively to the Contractor Engagement critical PBA element and 
describes the performance ratings to be determined by the GSA Government Contracting Officer 
in two separate sections, a narrative description and a table-format depiction. Adjectival ratings 
levels are identical in both the narrative and table sections. Those ratings will also serve as 
GSA’s procedure for issuing the respective annual Interim and Final performance ratings. For 
any Task Orders awarded off the Master Contract, CPAR ratings are independently and 
individually produced by the agency that issued the Task Order.   
All Satisfactory, Very Good, and Excellent ratings issued are annually assessed ratings and can 
change or remain the same from contract year to contract year. For example, ratings can rise 
should performance improve from a Marginal rating in a Performing status up to a Satisfactory 
or higher rating in a Performing status; or conversely, ratings can fall should performance 
diminish from any rating between Excellent in a Performing status down to an Unsatisfactory in 
a Non-Performing status. However, should an Unsatisfactory be issued for any single contract 
year, specifically in this evaluation element, on any year during the entire term of this Master 
Contract, it will result in a conclusive rating of Unsatisfactory for performance on the GSA 
Master Contract, independent from any open or closed Task Orders that previously may have 
been issued.  
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J-5.A.7.1 Narrative Description Of Contractor Outcomes 
SATISFACTORY, VERY GOOD OR EXCELLENT OUTCOME: When the Contractor meets 
or exceeds the minimum combination of Participation and Task Order Production performance-
based requirements Standards earning a Satisfactory or higher rating within the stated time 
frames, the Contractor is determined to be in a Performing status for the single contract year 
assessed and rated.  Satisfactory is always considered an acceptable rating.  
UNSATISFACTORY OR MARGINAL OUTCOME: Should the Government rate the 
Contractor to be (1) Unsatisfactory, or (2) Marginal/Performing, or (3) Marginal/Nonperforming 
as determined by the GSA audit Participation and Production review, Government Contract 
Remedies will be invoked in accordance with one of the following actions: 
Performing and Nonperforming Status Determinations: 

(a) Any performance-based rating equal to or above a Satisfactory level is determined to be 
in a Performing status. A contractor in a Performing status at these levels is meeting or 
exceeding Government Contractor Engagement performance requirements for the 
contract year assessed. The Government considers that a Satisfactory rating is an 
acceptable and favorable rating to earn.  

(b) Any performance-based rating at Marginal will be determined as either a Contractor in a 
Performing status or a Non-Performing status depending upon the conditions mentioned 
below. Therefore, a Marginal rating might result in the Government’s enforcement of 
Contract Remedies.  

(1) A Marginally rated Contractor in a Performing status shall be required to produce 
an acceptable CAP to the GSA GWAC ACO within 30 calendar days of ACO 
notification. If the Contractor is determined to be Marginal in the Contractor 
Engagement evaluation element, receiving a Marginal rating for the first time in 
any single contract year among any of the single contract years within the entire 
Base and Option term of the Master Contract, it will be initially considered a 
Contractor in a Performing status, e.g., Marginal in a Performing status. The 
Contractor will be monitored and evaluated periodically at a higher frequency, 
more than once within the single contract year, until the deficiency is resolved per 
the Government approved CAP, and the Contractor’s rating reaches a minimum 
performance level of Satisfactory.  

(2) The Contractor rated Marginal in a Performing status might be converted down to 
a Marginal in a Non-Performing status at any time within a single contract year if 
triggered by any of the following conditions:  

(i) Not submitting an acceptable CAP within 30 calendar days of ACO 
notification. 

(ii) Not diligently performing according to the Government approved 
CAP. 

(iii) Earning a Marginal rating for any two consecutive contract years 
during the Base and/or Optional term of the Master Contract.  

 
Any single one of the above three conditions will immediately render the Contractor to be rated 
as a Marginal in a Non-Performing status prior to a scheduled year-end rating period.  
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A Marginal in a Non-Performing status can change at any time within a single contract year to a 
Marginal in a Performing status, and vice versa. 
Should the Contractor remain with a rating of Marginal in a Non-Performing status for any more 
than three to six months depending on the GSA GWAC PCO/ACO’s determination, the 
Government will invoke Contract Remedies in accordance with those rated under an 
Unsatisfactory rating.  
Any performance-based rating of Unsatisfactory is ultimately a final rating regardless of which 
single contract year assessed. All previous contract years’ higher performance ratings are not a 
mitigating factor for Government consideration if the Contractor earns an Unsatisfactory rating 
in the Contractor Engagement element for the most currently evaluated contract year. 
Additionally, all previous and current years’ CPAR or another contract performance assessment 
report ratings in all other evaluated elements are not a mitigating factor for Government 
consideration if the Contractor earns an Unsatisfactory rating in the Contractor Engagement 
element for the most currently evaluated contract year. Consequently, an Unsatisfactory rating 
may result in the Government’s strict and immediate enforcement of Contract Remedies. 
Therefore, the Government will consider and treat any Unsatisfactory rating issued in the 
Contractor Engagement critical evaluation element as the rating of performance for the GSA 
GWAC Master Contract. 
Contract Remedies at Unsatisfactory and Marginal Ratings: 
Unsatisfactory Performance Rating in Contractor Engagement 

Termination of the Alliant 3 Base Contract - The Government will initiate Contractor 
Termination for Default of the Master Contract in accordance with FAR 49.4, and the 
Government will rate the Contractor accordingly on the CPAR or another contract 
performance assessment report pursuant to this Attachment J-5.A. No settlement costs 
arising out of the Termination for Default will be considered by the Government.   

Marginal Performance Rating in Contractor Engagement 
(a) Marginal: Performing Status 

Deficiency Notice/CAP Request - Government will issue a Deficiency Notice to the 
Contractor and request a CAP allowing for the resolution/cure of the Deficiency. For the 
CAP to be considered valid, the Government must accept and approve it. (The 
Government is not required to approve the CAP if the plan is not acceptable or in the 
Government's best interest.) Additionally, the Government will rate the Contractor 
accordingly on CPAR or another contract performance assessment report pursuant to this 
Attachment J-5.A. 

(b) Marginal: Nonperforming Status 
Delinquency Notice and/or Termination of the Base Contract - Government might 
issue a Cure or Show Cause Notice, FAR 49.6, and/or proceed directly to Contractor 
Termination for Default of the Master Contract in accordance with FAR 49.4, unless (a) 
the Contractor Cures the deficiency, or (b) the Contractor requests a mutual cancellation 
of the contract, FAR 49.109-4 No-cost settlement through a Termination for 
Convenience, and the Government accepts it. The Government will rate the Contractor 
accordingly on the CPAR or another contract performance assessment report pursuant to 
this Attachment J-5.A. NOTICE: The Government does not pay settlement costs to a 
Contractor arising out of the Termination for Default.   
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J-5.A.7.2 Determination Of Ratings Based Upon Contractor Outcomes 
Beginning 12 months from the NTP Date of the Master Contract and continuing a minimum of 
once per contract year including the Base term and all Option years, the Government will 
evaluate the Contractor’s Participation and Production activity based upon contract year 
Outcomes, as defined in Attachment J-5.  
Ratings Equal to Or Greater than Satisfactory 

When the Contractor meets or exceeds Standards established within this Attachment J-5.A in the 
single contract year assessed, the Contractor is in a favorable standing as a Performing 
Contractor on the Master Contract for that single year assessed and rated.  
Ratings at Marginal and Unsatisfactory 

The following Marginal and Unsatisfactory ratings will be determined under the following 
possible Contractor Outcomes, and remedies will be invoked in accordance with Master Contract 
Attachment J-5. 
Contract Year One - 12 Months after NTP Date 
(Based upon 10 or more Opportunities for the Contractor to submit Proposals exclusively to the 
first contract year of the Master Contract). 
Meeting Participation Standards are mandatorily required for every single contract year; 
however, during the first contract year, AQLs are significantly lower during those initial 12-
months following the NTP Date. In fact, the submission of only one Proposal considering the 
AQLs will result in no less than a Satisfactory performance rating for the initial contract year.  
Winning Task Order awards is not mandatorily required during the first 12-months after the NTP 
Date.  
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 

Unsatisfactory ratings will be waived by the Government exclusively for the Master Contract’s 
first year’s performance assessment. The Government will not provide for waivers of 
Unsatisfactory ratings for any subsequent years, including Contract Year Two through Contract 
Year Ten.  
Marginal Outcomes - Marginal Non-performance Rating 
Should the Contractor not achieve any level of Participation (No Proposals submitted) during 
the initial contract year.  
Any Marginal rating designated in the first 12-months will be assessed as a Marginal in a Non-
performing status in lieu of an Unsatisfactory rating. There are no Marginal ratings in a 
Performing status issued for the initial contract year. The initial contract year is the only 
condition in which these terms apply and will not apply to any other year.  
Contract Year Two - 24 Months after Master Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
  

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020



GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACHMENT J-5.A - CONTRACTOR ENGAGEMENT PBA EVALUATION PROGRAM RATINGS 

 

Alliant 3 Request for Proposal  194 

Unsatisfactory Outcomes - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $1 million in contract Total Dollar Value (TDV). 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, combined with a total 
Production that is less than $3 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - Marginal Performance Rating 

(d) Should the Contractor achieve a level of annual Participation that is one or two more 
than the required minimum, i.e., four or five Proposals submitted, when total Production 
is equal to or less than the SAT in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $3 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $1 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $3 million of contract TDV from total awarded Task Orders. 

Contract Year Three - 36 Months after Master Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $3 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $6 million of contract TDV from total awarded Task Orders. 
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Marginal Outcomes - Marginal Performance Rating. 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $1million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $6 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $3 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $6 million of contract TDV from total awarded Task Orders. 

Contract Year Four - 48 Months After Master Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year). 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $6 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $10 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - Marginal Performance Rating 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $3million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $10 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $6 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $10 million of contract TDV from total awarded Task Orders. 
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Contract Year Five - 60 Months after Contract NTP Date (End of Master Contract Term)  
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $10 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $15 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more than 

the required minimum, i.e., four or five Proposals submitted, when total Production is less 
than the $6 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $15 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $10 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal to 
or greater than $15 million of contract TDV from total awarded Task Orders. 

If the Option Period is exercised, The following Marginal and Unsatisfactory ratings will be 
determined under the following possible Contractor Outcomes, and remedies will be invoked in 
accordance with Master Contract Attachment J-5. 
Contract Year Six - 72 Months after Contract NTP Date (Start of Option Master Contract 
Term)  
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 
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(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $15 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $21 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $10 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $21 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $15 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $21 million of contract TDV from total awarded Task Orders. 

Contract Year Seven - 84 Months after Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $21 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $28 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $15 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $28 
million of contract TDV from total awarded Task Orders. 
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(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $21 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $28 million of contract TDV from total awarded Task Orders. 

Contract Year Eight - 96 Months after Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $28 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $36 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $21 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $36 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $28 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $36 million of contract TDV from total awarded Task Orders. 

Contract Year Nine - 108 Months after Contract NTP Date 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
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Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $36 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $45 million of contract TDV from total awarded Task Orders. 

Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $28 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $45 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $36 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $45 million of contract TDV from total awarded Task Orders. 

Contract Year Ten - 120 Months after Contract NTP Date (End of Option Master Contract 
Term) 
(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single 
contract year) 
Unsatisfactory Outcomes - Unsatisfactory Performance Rating 
An Unsatisfactory rating is always considered a rating in a Non-Performing status and will be 
assigned under any of the following conditions: 

(a) Should the Contractor not achieve any level of annual Participation (No Proposals 
submitted) regardless of any total Production at any dollar value previously earned in 
earlier contract years from total awarded Task Orders. 

(b) Should the Contractor achieve a level of annual Participation that is below the required 
minimum, i.e., below three Proposals submitted, when the total Production is less than 
the $45 million in contract TDV. 

(c) Should the Contractor achieve a level of annual Participation that is two Proposals less 
than the required minimum, i.e., only one Proposal submitted, resulting in total 
Production less than $55 million of contract TDV from total awarded Task Orders. 
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Marginal Outcomes - (Marginal Performance Rating) 
(d) Should the Contractor achieve a level of annual Participation that is one or two more 

than the required minimum, i.e., four or five Proposals submitted, when total Production 
is less than the $36 million in contract TDV. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the required 
minimum, i.e., three Proposals submitted, resulting in total Production less than $55 
million of contract TDV from total awarded Task Orders. 

(f) Should the Contractor achieve a level of annual Participation that is one Proposal less 
than the required minimum, e.g., two Proposals submitted, resulting in total Production 
equal to or greater than $45 million of contract TDV from total awarded Task Orders. 

(g) Should the Contractor achieve a level of Participation that is two Proposals less than the 
required minimum, i.e., only one Proposal submitted, resulting in total Production equal 
to or greater than $55 million of contract TDV from total awarded Task Orders. 

(End of Narrative Description Attachment J-5.A) 

J-5.A.8 Off-Ramp Tradeoff of Annual Production Standards 
Contractors that are deficient in achieving the annual Production amount as delineated in the 
Master Contract, Attachment J-5.A, Contractor Engagement PBA Evaluation Program 
Ratings, are able to request an off-ramp forbearance, conditioned upon prior submission of 
either: 

(a) Three (3) Task Order Proposals containing subcontracting with either (or both) of the 
following small business socio-economic categories: Small Disadvantaged Business 
(SDB), and/or Women-Owned Small Business (WOSB). 

(b) Five (5) Task Order Proposals containing subcontracting with one or more of the 
following small business socio-economic categories: Veteran-Owned Small Business 
(VOSB), Service-Disabled Veteran-Owned Small Business (SDVOSB), Historically 
Underutilized Business Zone Small Business (HUBZone SB), SDB, and WOSB.) 

No other small business categories will be accepted as replacements for those stated above. The 
granting of off-ramp forbearance has no effect on the annual Past Performance rating assigned to 
the contractor. For subsequent contract years with a deficient Production amount, the contractor 
may apply for additional periods of off-ramp forbearance under the above terms. In order to 
apply for this forbearance, the Prime Contractor must provide evidence of the above 
socioeconomic category subcontracts included in their Task Order Proposals submitted pursuant 
to the Master Contract. 
The following criteria applies to the attached performance rating tables: 

(a) Tables- The Initial Contract Year number one is based on 10 or more Opportunities to 
submit Proposals. All subsequent contract years, two through ten, are based on 30 or 
more Opportunities to submit Proposals in a single contract year. 

(b) Ratings- Ratings from these tables will be entered into the annual CPAR or another 
contract performance assessment report in the "CONTRACTOR ENGAGEMENT" 
element for the respective year. 

(c) Contract Remedies- Only applies to "UNSATISFACTORY" and "MARGINAL" ratings 
in a Non-Performing status.  
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ATTACHMENT J-5.A.8.1  PERFORMANCE RATING TABLE 
Contractor Engagement 
Initial Contract Year 1 

 
Figure 9 - Contract Year 1 Engagement Ratings 

ATTACHMENT J-5.A.8.2  PERFORMANCE RATING TABLE 
Contractor Engagement 

Contract Year 2 

 
Figure 10 - Contract Year 2 Engagement Ratings 
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ATTACHMENT J-5.A.8.3  PERFORMANCE RATING TABLE 
Contractor Engagement 

Contract Year 3 

 
Figure 11 - Contract Year 3 Engagement Ratings 

ATTACHMENT J-5.A.8.4  PERFORMANCE RATING TABLE 
Contractor Engagement 

Contract Year 4 

 
Figure 12 - Contract Year 4 Engagement Ratings 
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ATTACHMENT J-5.A.8.5  PERFORMANCE RATING TABLE 
Contractor Engagement 

Contract Year 5 

 
Figure 13 - Contract Year 5 Engagement Ratings 

ATTACHMENT J-5.A.8.6  PERFORMANCE RATING TABLE 
Contractor Engagement 
Option Contract Year 6 

 
Figure 14 - Contract Year 6 Engagement Ratings 
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ATTACHMENT J-5.A.8.7  PERFORMANCE RATING TABLE 
Contractor Engagement 
Option Contract Year 7 

 
Figure 15 - Contract Year 7 Engagement Ratings 

ATTACHMENT J-5.A.8.8  PERFORMANCE RATING TABLE 
Contractor Engagement 
Option Contract Year 8 

 
Figure 16 - Contract Year 8 Engagement Ratings 
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ATTACHMENT J-5.A.8.9  PERFORMANCE RATING TABLE 
Contractor Engagement 
Option Contract Year 9 

 
Figure 17- Contract Year 9 Engagement Ratings 

ATTACHMENT J-5.A.8.10  PERFORMANCE RATING TABLE 
Contractor Engagement 
Option Contract Year 10 

 
Figure 18 - Contract Year 10 Engagement Ratings 

(End of Section J.5.A.8 Performance Rating Table Spreadsheet)
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ATTACHMENT J-5.B - PERFORMANCE-BASED 
ACQUISITION (PBA) SMALL BUSINESS 

SUBCONTRACTING EVALUATION PROGRAM 
RATINGS 

Attachment J-5.B applies exclusively to the Small Business Subcontracting Performance-Based 
Acquisition (PBA) element and describes the performance ratings to be determined by the 
General Services Administration (GSA) Governmentwide Acquisition Contract (GWAC) 
Administrative Contracting Officer (ACO). Small Business (SB) Subcontracting Performance 
will be annually assessed, and ratings will be entered into Contractor Performance Assessment 
Reporting System (CPARS) or another contract Past Performance assessment report (hereafter 
Contract Performance Assessment Reporting System or another contract performance 
assessment report will be referred to as the “CPAR”). Performance ratings can change from 
contract year to contract year, for example, ratings can (1) rise should performance improve from 
a “Marginal” rating up to a “Satisfactory or higher” rating in a Performing status; or conversely, 
(2) ratings can fall should performance diminish from an “Exceptional” rating down to a “Very 
Good” or lower rating. 

J-5.B.1 Acceptable Quality Level (AQL), Minimum 
Requirements Needed to Earn a Satisfactory SB 
Subcontracting Rating  

In order to earn a favorable (i.e., Satisfactory) SB Subcontracting rating, an Other Than Small 
Business (OTSB) prime contractor must, as delineated in the CPAR SB Subcontracting Annual 
Rating, provide a “a good faith effort” to comply with an established subcontracting plan in 
accordance with FAR 19.705-7 and 13 CFR 125.3(d)(3). Further, FAR 19.705–7(b) contains 
indicators of a good faith effort. 

J-5.B.2 Requirements Needed to Earn a Rating Above the 
Minimum AQL 

In order to earn a rating that is above the minimum AQL requirement of “Satisfactory,” an 
OTSB prime contractor must meet the following criteria: 

(a) Meet two or more of GSA’s established SB Subcontracting Goals for socio-economic 
categories listed in Table 6 of Section G.22.1. 

(b) Commit to a potential SB subcontract, or achieve actual subcontracted dollars paid to SB, 
that is expressed as a percentage of the total awarded Task Order invoice paid dollars 
accumulated by each prime contractor as outlined in each rating measurement. For 
example, a “Good” rating requires meeting Item (1) above and attaining a potential SB 
subcontract, or achieving actual subcontracted dollars paid to SB, that is 3% (or above, 
but not to exceed 70%) of the total awarded Task Order invoice paid dollars, at the end of 
each contract year, and in consideration of the latest filed Individual Subcontracting 
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Report (ISR) for the Master Contract via the Small Business Administration’s (SBA) 
Electronic Subcontracting Reporting System (eSRS). 

A potential SB subcontract is defined as a contract for the performance of an issued Task Order 
under the Master Contract. Although ISRs are based on a payment basis for small business 
subcontracting there is a benefit to small businesses in receiving potential SB subcontracts to 
increase their inventory and/or add personnel in support of an issued Task Order. Potential SB 
subcontracts are intended to materialize into reportable obligated dollars via the prime 
contractor’s ISR. 

J-5.B.3 Subcontracting Ratings, Rating Measurements, and 
Applicable Corrective Actions 

Adjectival subcontracting ratings along with their associated measurements and applicable 
corrective actions are delineated below in J-5.B.4. 

J-5.B.4 CPAR Annual Small Business Subcontracting Rating 
Guide and Corrective Actions 

Socioeconomic categories are as listed in Section G.22.1 and defined in FAR Clause 52.219-8, 
Utilization of Small Business Concerns. 

Table 18 - Small Business Subcontracting Ratings 

RATING DESCRIPTION OF RATING 
MEASUREMENT 

CORRECTIVE ACTION 
REQUIRED 

Exceptional  Must satisfy all of the following conditions: 
1) Met or exceeded all GSA established SB 
Subcontracting goals for socio-economic 
categories: Veteran-Owned Small Business 
(VOSB), Service-Disabled Veteran-Owned 
Small Business (SDVOSB), HUBzone 
Small Business (HUBZone SB), Small 
Disadvantaged Business (SDB), Woman-
Owned Small Business (WOSB).  
2) Achieved actual subcontracted dollars 
paid to SB that is 10% (or above, but not to 
exceed 70%) of the total awarded Task 
Order paid invoice dollars. 
 
 
 

N/A 
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RATING DESCRIPTION OF RATING 
MEASUREMENT 

CORRECTIVE ACTION 
REQUIRED 

Very Good Must satisfy all of the following conditions: 
1) Met all three of the GSA established SB 
subcontracting goals for socio-economic 
categories: SB, SDB, and WOSB, and met 
one or more of the GSA established SB 
subcontracting goals for socio-economic 
categories: VOSB, SDVOSB, and 
HUBZone SB. 
2) Achieved actual subcontracted dollars 
paid to SB that is 5% (or above, but not to 
exceed 70%) of the total awarded Task 
Order paid invoice dollars. 

N/A 

Good Must satisfy all of the following conditions: 
1) Met GSA established subcontracting 
goals for SB along with two or more of the 
GSA established SB Subcontracting goals 
for socio-economic categories: VOSB, 
SDVOSB, HUBZone SB,  SDB, and  
WOSB. 
2) Attained a potential SB subcontract, or 
achieved actual subcontracted dollars paid 
to SB, that is 3% (or above, but not to 
exceed 70%) of the total awarded Task 
Order paid invoice dollars. To receive credit 
for potential dollars subcontracted to SB the 
contractor must provide evidence of SB 
Subcontracting inclusion amounting to the 
above percent via an awarded Task 
Order(s). 
 
 
 
 

N/A 
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RATING DESCRIPTION OF RATING 
MEASUREMENT 

CORRECTIVE ACTION 
REQUIRED 

Satisfactory Demonstrated a good-faith effort in 
accordance with FAR 19.705-7, 13 CFR 
125.3(d)(3), to meet its SB Subcontracting 
goals, but has not met the rigorous criteria 
for a higher rating. 

Contractors should 
continuously remind their 
company Sales, Marketing, 
Business Development, and 
Supply Chain Management 
personnel of the importance 
of striving to meet the overall 
GWAC SB Subcontracting 
goal. 

Marginal The contractor was issued one or more Task 
Order awards but has no SB subcontracting 
to report after Contract Year One. 
The contractor will be rated Marginal unless 
the contractor can demonstrate a good-faith 
effort was made in accordance with FAR 
19.705-7, Compliance with the 
subcontracting plan. 

A Corrective Action Plan 
(CAP) is required. 
The Contractor is encouraged 
to contact the GSA’s Office 
of Small and Disadvantaged 
Business Utilization 
(OSDBU) to get advice on 
how to improve their small 
business outreach efforts. 

Unsatisfactory The contractor was issued three or more 
Task Order awards under the Master 
Contract and received a Marginal rating in 
the previous contract year, with no increase 
in the reported SB Subcontracting 
Noncompliant with the contractual 
requirements of FAR Clauses 52.219-8 and 
52.219-9.   
The contractor will be rated Unsatisfactory 
unless an audit of the contractor’s small 
business plan demonstrates a good-faith 
effort was made in accordance with FAR 
19.705-7, Compliance with the 
subcontracting plan. 

A CAP is required. An 
SBA/GSA OSDBU Audit 
Review may be requested. 
The Government’s right to 
terminate the contract may be 
invoked. 
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NOTICE:  
(a) Ratings will not be assigned by the Government for Small Business Subcontracting until 

the Contractor has an awarded Task Order. Thus, the evaluation process for Small 
Business Subcontracting will result in the assignment of either (1) one of the adjectival 
ratings delineated above for contracts that have one or more Task Orders issued under 
them, or (2) a “Neutral” designation for contracts that do not have any Task Orders issued 
under them.  

(b) Contractors with a value of actual dollars subcontracted to SB that is less than 1% of the 
total awarded Task Order paid invoice dollars will be required to provide a CAP despite 
attaining a Satisfactory or above rating. 

(c) Prime contractors are required to comply with FAR Clause 52.215-23, Limitations on 
Pass-Through Charges, in their pursuit of favorable subcontracting ratings under the 
Master Contract. 

(d) Actual Cumulative Percentage of Current Contract Value (ACPCCV) data associated 
with subcontracting to all Concerns [i.e., SB, Large Business (LB), Total, VOSB, 
SDVOSB,  HubZone SB, SDB, and WOSB] shall be included in the Remarks Section of 
each ISR posted to eSRS. ACPCCV data shall be calculated from Actual Cumulative 
Whole Dollar (ACWD) subcontracting data in conjunction with the Current Contract 
Value (CCV) for the applicable end date [March 31 or September 30 of the 
corresponding calendar year] of the associated reporting Period-of-Performance (PoP). 
The Remarks Section shall list the CCV [i.e., cumulative remitted CAF Adjusted Invoice 
Amount (CAIA) as of the end date of the applicable reporting PoP] and calculations shall 
be performed as follows: 

CCV = $x 
SB ACPCCV = [(SB ACWD)/($x)] * 100 = a% 
LB ACPCCV = [(LB ACWD)/($x)] * 100 = b% 
Total ACPCCV = [(Total ACWD)/($x)] * 100 = c% 
VOSB ACPCCV = [(VOSB ACWD)/($x)] * 100 = g% 
SDVOSB ACPCCV = [(SDVOSB ACWD)/($x)] * 100 = h% 
HUBZone SB ACPCCV = [(HUBZone SB ACWD)/($x)] * 100 = f% 
SDB ACPCCV = [(SDB ACWD)/($x)] * 100 = d% 
WOSB ACPCCV = [(WOSB ACWD)/($x)] * 100 = e% 

 
(End of Attachment J-5.B PBA Small Business Subcontracting Evaluation Program Ratings) 
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ATTACHMENT J-6 - TRANSACTIONAL DATA 
REPORTING 

This attachment applies to the Master Contract only. 
The Contractor shall report all Invoices and Contract Access Fee data within the date specified in 
Section F.7. Refer to the government designated system instructions for the reporting process. It 
is mandatory to complete the data elements in the format outlined in the government designated 
system instructions.  

J-6.1 CLIN Structure
The Contractor shall apply one or more of the following GWAC Program CLINs when reporting 
invoices in the government designated system. 

Table 19 - CLIN Structure 

GWAC REPORTING 
CLIN REPORTING LINE TYPE 

See Attachment J-3 Alliant 3 GWAC Labor Categories 

N00 Non-Standard IT Labor 

L00 Ancillary Labor 

D00 Contract Access Fee (CAF) 

E00 Contract Access Fee (CAF) SPECIAL RATE 

F00 Zero Invoice 

H00 Fixed-Price 

B00 Cost-Reimbursement 

A00 Materials (T&M only) 

M00 MISC/ODC 

G00 Award/Fixed/Incentive Fees 

R00 Registered Apprenticeship Program  

(End of Attachment J-6)
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ATTACHMENT J-7 - INDIVIDUAL SMALL BUSINESS 
SUBCONTRACTING PLAN 

The Contractor’s Individual Subcontracting Plan (ISP) is incorporated and attached at 
the time of the Alliant 3 GWAC award.   

(End of Attachment J-7)
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ATTACHMENT J-8 - WEBSITE REFERENCES 
J-8.1 GWAC Program Email Correspondences

Alliant 3 PCO/ACO Alliant3@gsa.gov 
GWAC Scope Review Request https://www.gsa.gov/node/84448 
GSA Ombudsman GSAIndustrySupport@gsa.gov 
** Contractor Registration Required (below) 

Table 20 - Web Site References 

SECTION DESCRIPTION WEBSITE URL 

B.1 Information 
Technology 
Definition 

https://www.acquisition.gov/far/part-2 

B.2 Clinger-Cohen 
Act https://dodcio.defense.gov/portals/0/documents/ciodesrefv

olone.pdf 

B.5 OFPP Best 
Practices 
Handbook 

https://www.whitehouse.gov/omb/management/office-
federal-procurement-policy 

B.6.1 Department of 
Labor Bureau of 
Labor Statistics 
Standard 
Occupational 
Classification 

The Occupational 
Information 
Network 
(O*NET) System 

http://www.bls.gov/soc 

http://www.onetonline.org 

B.13 U.S. Department 
of State, Bureau 
of 
Administration, 
Office of 
Allowances 

https://aoprals.state.gov 
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SECTION DESCRIPTION WEBSITE URL 

C.1 DOD Information 
Enterprise 
Architecture  

https://dodcio.defense.gov/Library/DoD-Architecture-
Framework/dodaf20_arch_development/  

C.3.1, 
C.3.2 

Federal Enterprise 
Architecture 
Framework 
(FEA): Business 
Reference Model, 
and Performance 
Reference Model 

https://obamawhitehouse.archives.gov/sites/default/files/o
mb/assets/egov_docs/fea_v2.pdf  

 

C.3.3 Government 
Performance and 
Results 
Modernization 
Act (GPRA) of 
2010 

https://www.govinfo.gov/app/details/PLAW-111publ352 

 

C.3.5 FIPS 199 
Standards for 
Security 
Categorization of 
Federal 
Information and 
Information 
Systems 

https://nvlpubs.nist.gov/nistpubs/fips/nist.fips.199.pdf 

 

C.4.4 SP 800-146 
Cloud Computing https://csrc.nist.gov/pubs/sp/800/146/final  

C.4.5 NIST guidance: 
Special 
Publication 1500-
x, NIST Big Data 
Interoperability 
Framework 
 
 
 
 

https://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST
.SP.1500-1r2.pdf 

 

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020

https://dodcio.defense.gov/Library/DoD-Architecture-Framework/dodaf20_arch_development/
https://dodcio.defense.gov/Library/DoD-Architecture-Framework/dodaf20_arch_development/
https://obamawhitehouse.archives.gov/sites/default/files/omb/assets/egov_docs/fea_v2.pdf
https://obamawhitehouse.archives.gov/sites/default/files/omb/assets/egov_docs/fea_v2.pdf
https://www.govinfo.gov/app/details/PLAW-111publ352
https://nvlpubs.nist.gov/nistpubs/fips/nist.fips.199.pdf
https://csrc.nist.gov/pubs/sp/800/146/final
https://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.1500-1r2.pdf
https://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.1500-1r2.pdf


GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACMENT J-8 – WEBSITE REFERNCES 

 

Alliant 3 Request for Proposal  215 

SECTION DESCRIPTION WEBSITE URL 

D.3 Part 117—
National 
Industrial 
Security Program 
Operating Manual 
(NISPOM) CFR 
117 

https://www.ecfr.gov/current/title-32/subtitle-A/chapter-
I/subchapter-D/part-117 
 

E.1, F.1, 
H.1, I.2 

Federal 
Acquisition 
Regulation. 
 
GSA Regulation. 

https://www.acquisition.gov/?q=browsefar 
 
 
https://www.acquisition.gov/browse/index/gsam  

H.6.5 Federal 
Information 
Security 
Management Act, 
Office of 
Management and 
Budget (OMB) 
Circular A-130. 
 
NIST 800-series 
“Special 
Publications”. 

https://csrc.nist.gov/topics/laws-and-regulations/executive-
documents/omb-a-130 
 
 
 
 
https://csrc.nist.gov/publications/sp800 

G.2.1 OGP 
4800.2I    Eligibili
ty to Use GSA 
Sources of Supply 
and Services   

https://www.gsa.gov/system/files/OGP%20Order%204800
2I%20Eligibility%20Determination.pdf 

G.10 Contractor 
Website - CMMI 
Institute- 
Published 
Appraisal Results 
 
 
 

https://cmmiinstitute.com/learning/appraisals/results  

Docusign Envelope ID: BF71FBFC-A64B-4DD8-8952-2D6E3E030020

https://www.ecfr.gov/current/title-32/subtitle-A/chapter-I/subchapter-D/part-117
https://www.ecfr.gov/current/title-32/subtitle-A/chapter-I/subchapter-D/part-117
https://www.acquisition.gov/?q=browsefar
https://www.acquisition.gov/browse/index/gsam
https://csrc.nist.gov/topics/laws-and-regulations/executive-documents/omb-a-130
https://csrc.nist.gov/topics/laws-and-regulations/executive-documents/omb-a-130
https://csrc.nist.gov/publications/sp800
https://www.gsa.gov/system/files/OGP%20Order%2048002I%20Eligibility%20Determination.pdf
https://www.gsa.gov/system/files/OGP%20Order%2048002I%20Eligibility%20Determination.pdf
https://cmmiinstitute.com/learning/appraisals/results


GSA ALLIANT 3 UNRESTRICTED GWAC - RFP 
ATTACMENT J-8 – WEBSITE REFERNCES 

Alliant 3 Request for Proposal 216 

SECTION DESCRIPTION WEBSITE URL 

G.14 ** GSA eBuy https://www.ebuy.gsa.gov/ebuy 

G.19 **   Contractor 
Performance 
Assessment 
Reporting 
System. 

https://www.cpars.gov 

G.19.2 GSA Alliant 3 
GWAC 
Homepage 
● GWAC

Contracts
● GWAC

Contract
Holders

● GWAC
Pricing.

GSA GWAC 
Homepage 
● SOW Review

Request
● DPA Request.

http://www.gsa.gov/alliant3  

http://www.gsa.gov/gwacs 

G.20.2 ** Government 
Designated 
System:  
Reporting 
Transactional 
Data - 
Instructions and 
Definitions. 

Treasury 
Reporting Rates 
of Exchange,” 
issued by the U.S. 
Department of 
Treasury, 
Financial 

(To Be Determined at Time of Award in the Notice to 
Proceed) 

https://www.fiscal.treasury.gov/reports-
statements/treasury-reporting-rates-exchange 
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SECTION DESCRIPTION WEBSITE URL 

Management 
Service. 
** System for 
Award 
Management 
(SAM). 

 

 

https://sam.gov/content/home  

G.20.5 CIO-IT Security-
01-02 https://www.gsa.gov/system/files/Incident-Response-

%5BCIO-IT-Security-01-02-Rev-19%5D-09-08-
2022docx.pdf 

G.22.2 ** Subcontracting 
Reports https://www.esrs.gov  

G.23 Prime & 
Subcontractor 
Spending: Sub-
award data for all 
Spending Types 

https://www.usaspending.gov  

G.25 ** Carbon 
Disclosure Project 
(CDP) 

https://www.cdp.net/en-US/Pages/HomePage.aspx 

H.3 GSA Logo https://www.gsa.gov/reference/gsa-logo-policy  

H.7 GSA IT Policies https://www.gsa.gov/policy-
regulations/policy/information-technology-
policy?topnav=policy-regulations  

H.9 IT Security 
Policies 
● Homeland 

Security 
Presidential 
Directives-12 
(HSPD-12 
 

https://www.commerce.gov/osy/programs/credentialing/hs
pd-12-credentialing  
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SECTION DESCRIPTION WEBSITE URL 

● OMB 
guidance M-
05-24 
 

GSA HSPD-12, 
Personal Identity 
Verification. 

https://www.whitehouse.gov/wp-
content/uploads/legacy_drupal_files/omb/memoranda/2005
/m05-24.pdf 

 

https://www.gsa.gov/technology/it-contract-vehicles-and-
purchasing-programs/multiple-award-schedule-it/hspd12-
product-and-service-components 

H.10 Government 
Designated 
System Training 
Modules  

(To Be Determined at Time of Notice to Proceed/Effective 
Date) 

H.13 Section 508 
Standards http://www.section508.gov 

Attachment 
J-2  

DoD Cloud 
Computing 
Security 

https://public.cyber.mil/dccs/ 

K.3 FPDS PSC 
Manual https://www.acquisition.gov/psc-manual  

L.5.4.2 DCMA 
Contractor 
Purchasing 
System Review 
(CPSR) 
Guidebook 

https://www.dcma.mil/Portals/31/Documents/CPSR/CPSR
_Guidebook_091021.pdf 

 

This table of website links was updated as of 4/9/2024. If you encounter a broken web link in 
the above listing, please contact the GWAC ACO or COR at Alliant3@gsa.gov. 
The GWAC ACO or COR will periodically update this Attachment J-8 whenever Master 
Contract Modifications are issued, and also provide more recent updates on GSA’s Alliant 3 
GWAC website at a time when GSA is made aware of any needed changes to website URL 
names or addresses. 
 

(END OF ATTACHMENT J-8) 
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